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ERIE COUNTY WATER AUTHORITY 
295 MAIN STREET, ROOM 350 
BUFFALO, NEW YORK 14203 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

NOTICE TO BIDDERS 

The Erie County Water Authority will receive separate, sealed bids for the furnishing of all 
labor, plant, tools, equipment and specified materials, etc. for Asbestos Cement Pipe (ACP) 
Removal and Disposal, June 1, 2019 through May 31, 2021.  The Work consists of removal 
and disposal of excavated material that has been removed from right-of-ways located in Erie 
County Water Authority’s franchised areas and water districts that the Authority operates under a 
lease managed contract. 

Bids will be received by the Erie County Water Authority until ??:?? p.m. prevailing time, on 
Tuesday, ??????? ??, 2019 at the Cashier’s Office of the Authority, 295 Main Street, Room 350, 
Buffalo, New York 14203, and then at that time and place will be publicly opened and read. 

All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or hand-delivered to the Erie 
County Water Authority shall be directed to the “CASHIER’S OFFICE” at the address listed 
above in a sealed envelope and be clearly marked on the outside of the mailing or hand-delivered 
envelope “BID ENCLOSED-Asbestos Cement Pipe (ACP) Removal and Disposal, June 1, 2019 
through May 31, 2021”.  Failure to follow the above instructions could result in rejection of the 
bid. 

Beginning at 9:00 a.m., on Monday, ?????? ??, 2019, the Instruction to Bidders, Form of Bid and 
form of Contract, Specifications, and Security Bonds may be examined at the above address and 
may be obtained by writing the Cashier’s Office at the above address or calling (716) 849-8484, 
between the hours of 9:00 a.m. and 5:00 p.m. upon payment of a deposit of Fifty Dollars 
($50.00).  Check for documents shall be made payable to Erie County Water Authority. 

Contract Documents are also available by mail through the following procedure.  The Erie 
County Water Authority will mail the Contract Documents to those wishing to obtain a set upon 
receipt of the document deposit described above plus a non-refundable mailing and handling 
charge of twenty five dollars ($25.00) per set.  The mailing date will be considered the bidder’s 
date of receipt.  Partial sets of documents will not be available.  The $50.00 deposit check for 
mailed documents shall be sent to the Erie County Water Authority with the $25.00 mailing and 
handling check.  The mailing and handling check ($25.00) shall be made payable to the Erie 
County Water Authority.  Deposits for deposit checks will be refunded to Bidders who return the 
documents within seven (7) days after the Bid Opening.  Checks for mailing costs will not be 
refunded. 

Each bid shall be accompanied by a certified check or bid bond in the amount of five percent 
(5%) of the amount of the bid. 
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In accordance with State Finance Law §§139-j and 139-k, all questions about meaning or intent 
of the bidding documents shall be submitted to the designated contact person in writing.  The 
designated contact is Leonard F. Kowalski, PE, Senior Distribution Engineer, Erie County Water 
Authority, 3030 Union Road, Buffalo, New York 14227, telephone 716-685-8220. 

The Erie County Water Authority reserves the right to reject any and all bids or to accept any bid 
deemed to be for the best interest of the Water Authority even though the proposal chosen may 
result in the award of the contract to a bidder whose bid is not mathematically low. 

ERIE COUNTY WATER AUTHORITY 

TERRENCE D. McCRACKEN 
Secretary to the Authority 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

SECTION 00200 

INSTRUCTIONS TO BIDDERS 

TABLE OF ARTICLES 

1. Defined Terms 
2. Bids Received 
3. Location and Scope of Work 
4. Copies of Bidding Documents 
5. Qualifications of Bidders 
6. Examination of Bidding Documents, other Related Data and Site 
7. Pre-Bid Conference 
8. Site and Other Areas 
9. Interpretations and Addenda 

  10. Bid Security 
  11. Contract Times 
  12. Liquidated and Special Damages 
  13. Substitute and “Or Equal” Items 
  14. Subcontractors, Suppliers, and Others 
  15. Preparation of Bid 
  16. Basis of Bids; Comparison of Bids 
  17. Submittal of Bid 
  18. Modification or Withdrawal of Bid 
  19. Opening of Bids 
  20. Disqualification of Bidders 
  21. Bids to Remain Subject to Acceptance 
  22. Award of Contract 
  23. Contract Securities 
  24. Contractor’s Insurance 
  25. Signing of Agreement 
  26. Notice to Proceed 
  27. Partnering - Not Used 

28. Sales and Use Taxes 
  29. Additional Requirements 
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ARTICLE 1 - DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the 
General Conditions and Supplementary Conditions.  Additional terms used in these 
Instructions to Bidders have the meanings indicated below which are applicable to both 
the singular and plural thereof. 

1.02 Additional terms used in these Instructions to Bidders have the meanings indicated below 
which are applicable to both the singular and plural thereof. 

A. Bidder:  The individual or entity who submits a Bid directly to OWNER. 

B. Issuing Office:  The office from which the Bidding Documents are to be issued and 
where the bidding procedures are to be administered. 

C. Successful Bidder:  The Bidder submitting a responsive Bid to whom OWNER (on 
the basis of OWNER’S evaluation as hereinafter provided) makes an award.  Also 
known as CONTRACTOR. 

D. ENGINEER: As defined in the Agreement, Section 00500, under Article 2. 

ARTICLE 2 - BIDS RECEIVED 

2.01 Refer to Notice to Bidders for information on receipt of Bids. 

ARTICLE 3 - LOCATION AND SCOPE OF WORK 

3.01 Refer to Section 01100 of the General Requirements for the location and scope of the 
Work. 

ARTICLE 4 - COPIES OF BIDDING DOCUMENTS 

4.01 Refer to Notice to Bidders for information on examination and procurement of Bidding 
Documents. 

4.02 The Issuing Office is the Cashier Office of the Erie County Water Authority, 295 Main 
Street, Room 350, Buffalo, New York 14203. 

4.03 Complete sets of Bidding Documents must be used in preparing Bids;  neither OWNER, 
nor ENGINEER assumes any responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 
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4.04 OWNER and ENGINEER in making copies of Bidding Documents available on the 
above terms do so only for the purpose of obtaining Bids for the Work and do not confer 
a license or grant permission for any other use. 

ARTICLE 5 - QUALIFICATIONS OF BIDDERS 

5.01 Bidders shall be experienced in the kind of Work to be performed, shall have the 
necessary equipment therefore, and shall possess sufficient capital to properly execute 
the Work within the time allowed.  Bids received from Bidders who have previously 
failed to complete work within the time required, or who have previously performed 
similar work in an unsatisfactory manner, may be rejected.  A Bid may be rejected if 
Bidder cannot show that Bidder has the necessary ability, plant and equipment to 
commence the Work at the time prescribed and thereafter to prosecute and complete the 
Work at the rate or within the time specified.  A Bid may be rejected if Bidder is already 
obligated for the performance of other work which would delay the commencement, 
prosecution or completion of the Work. 

5.02 To demonstrate qualifications to perform the Work, Bidder shall complete and submit 
with its Bid the Bidder Qualifications Statement which is bound in the Project Manual.  
Bidders may be asked to furnish additional data to demonstrate their qualifications. 

5.03 Bidders shall be qualified to do business in the state where the Project is located or 
covenant to obtain such qualification prior to signing the Agreement. 

ARTICLE 6 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, 
 AND SITE 

6.01 Subsurface and Physical Conditions 

A. The Supplementary Conditions identify: 
1. Those reports of explorations and tests of subsurface conditions at or 

contiguous to the Site which have been utilized by ENGINEER in preparation 
of the Bidding Documents. 

2. Those drawings of physical conditions in or relating to existing surface and 
subsurface structures (except underground facilities) which are at or 
contiguous to the Site that have been utilized by ENGINEER in preparation of 
the Bidding Documents.  

B. Copies of the reports and drawings referenced in the Supplementary Conditions will 
be made available by ENGINEER to any Bidder on request.  Those reports and 
drawings are not part of the Contract Documents, but the “technical data” contained 
therein upon which Bidder is entitled to rely as provided in paragraph 4.02 of the 
General Conditions has been identified and established in paragraph SC-4.02 of the 
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Supplementary Conditions.  Bidder is responsible for any interpretation or 
conclusion drawn from any “technical data” or any other data, interpretations, 
opinions or information contained in such reports or shown or indicated in such 
drawings. 

6.02 Underground Facilities - Physical Conditions 

A. Information and data shown or indicated in the Bidding Documents with respect to 
existing Underground Facilities at or contiguous to the Site is based upon 
information and data furnished to OWNER and ENGINEER by owners of such 
Underground Facilities, including OWNER, or others. 

6.03 Hazardous Environmental Condition 

A. OWNER has actual knowledge of a hazardous environmental condition at the Site, 
Asbestos Cement Pipe exists at the site. 

6.04 Provisions concerning responsibilities for the adequacy of data, if any, furnished to 
prospective Bidders with respect to subsurface conditions, other physical conditions and 
Underground Facilities, and possible changes in the Bidding Documents due to differing 
or unforeseen conditions appear in paragraphs 4.02, 4.03 and 4.04 of the General 
Conditions.  Provisions concerning responsibilities for the adequacy of data furnished to 
prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if 
any, and possible changes in the Bidding Documents due to any Hazardous 
Environmental Condition uncovered or revealed at the Site which was not shown or 
indicated in the Drawings or Specifications or identified in the Contract Documents to be 
within the Scope of Work appear in paragraph 4.06 of the General Conditions. 

6.05 On request, OWNER will provide Bidder access to the Site to conduct such 
examinations, investigations, explorations, tests and studies as each Bidder deems 
necessary for submission of a Bid.  Bidder shall fill all holes and clean up and restore the 
Site to its former conditions upon completion of such explorations, investigations, tests 
and studies. 

6.06 On request, OWNER will conduct a Site visit during OWNER’S normal business hours. 

6.07 Reference is made to the Supplementary Conditions for identification of the general 
nature of other work that is to be performed at the Site by OWNER or others (such as 
utilities and other prime contractors) that relates to the Work for which a Bid is to be 
submitted.  On request, and if available, OWNER will provide to Bidder, for 
examination, access to or copies of the contract documents for such other work. 
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6.08 It is the responsibility of Bidder, before submitting a Bid to: 

A. Examine and carefully study the Bidding Documents, including any Addenda and 
the other related data identified in the Bidding Documents; 

B. Visit the Site and become familiar with and satisfy Bidder as to the general, local 
and Site conditions that may affect cost, progress and performance of the Work; 

C. Become familiar with and satisfy Bidder as to all federal, state and local Laws and 
Regulations that may affect cost, progress and performance of the Work; 

D. Carefully study all reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous to the Site (except 
Underground Facilities) which have been identified in the Supplementary 
Conditions as provided in paragraph 4.02 of the General Conditions, and to 
carefully study all reports and drawings of a Hazardous Environmental Condition 
identified at the Site, if any, which have been identified in the Supplementary 
Conditions as provided in paragraph 4.06 of the General Conditions; 

E. Obtain and carefully study (or assume responsibility for having done so) all 
examinations, investigations, explorations, tests, studies, and data concerning 
conditions (surface, subsurface and Underground Facilities) at or contiguous to the 
Site which may affect cost, progress or performance of the Work or which relate to 
any aspect of the means, methods, techniques, sequences and procedures of 
construction to be employed by Bidder, including any specific means, methods, 
techniques, sequences and procedures of construction expressly required by the 
Bidding Documents,  and safety precautions and programs incident thereto; 

F. Agree at the time of submitting its Bid that no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the determination of its Bid for 
the performance of the Work at the price bid and within the times and in accordance 
with the other terms and conditions of the Bidding Documents; 

G. Become aware of the general nature of work (if any) to be performed by OWNER 
and others at the Site that relates to the Work as indicated in the Bidding 
Documents; 

H. Correlate the information known to Bidder, information and observations obtained 
from visits to the Site, reports and drawings identified in the Bidding Documents, 
and all additional examinations, investigations, explorations, tests, studies and data 
with the Bidding Documents;  
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I. Promptly give ENGINEER written notice of all conflicts, errors, ambiguities or 
discrepancies that Bidder discovers in the Bidding Documents and confirm that the 
written resolution thereof by ENGINEER is acceptable to Bidder; and 

J. Determine that the Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for the performance of the Work. 

6.09 The submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article 6, that without exception the 
Bid is premised upon performing the Work required by the Bidding Documents and 
applying any specific means, methods, techniques, sequences or procedures of 
construction that may be shown or indicated or expressly required by the Bidding 
Documents, that Bidder has given ENGINEER written notice of all conflicts, errors, 
ambiguities and discrepancies that Bidder has discovered in the Bidding Documents and 
the written resolutions thereof by ENGINEER are acceptable to Bidder, and that the 
Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performing the Work. 

ARTICLE 7 - PRE-BID CONFERENCE 

7.01 A pre-bid conference will be held if so indicated in the Notice to Bidders, and will be as 
follows.  Representatives of the OWNER and ENGINEER will be present to discuss the 
Project.  Bidders are encouraged to attend and participate at the conference.  ENGINEER 
will transmit to all prospective Bidders of record such Addenda as ENGINEER considers 
necessary in response to questions raised at the conference.  Oral statements may not be 
relied upon and will not be binding or legally effective. 

ARTICLE 8 - SITE AND OTHER AREAS 

8.01 The Site is identified in the Bidding Documents.  All additional lands and access thereto 
required for temporary construction facilities, construction equipment, or storage of 
materials and equipment, to be incorporated into the Work are to be obtained and paid for 
by CONTRACTOR.  Easements for permanent structures or permanent changes in 
existing facilities are to be obtained and paid for by OWNER unless otherwise provided 
in the Bidding Documents.  

ARTICLE 9 - INTERPRETATIONS AND ADDENDA 

9.01 All questions about the meaning or intent of the Bidding Documents shall be submitted 
to ENGINEER in writing.  In order to receive consideration, questions must be received 
by ENGINEER at least ten (10) days prior to the date for the opening of Bids.  
Interpretations, clarifications, and/or supplemental instructions considered necessary by 
ENGINEER in response to such questions will be issued by Addenda, mailed either by 
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Registered or Certified mail, with return receipt requested, to all parties recorded by 
ENGINEER as having received the Bidding Documents, for receipt not later than three 
(3) days prior to the date for the opening of Bids.  Failure of any Bidder to receive such 
Addendum or interpretation shall not relieve any bidder from any obligation under his 
bid submitted.  All Addenda so issued shall become part of the Contract Documents. All 
Addenda must be submitted with the bid proposal and be properly signed by the Bidder 
as part of the Bid Documents. Only questions answered by Addenda will be binding.  
The OWNER will not be responsible for any other explanations or interpretation of such 
documents which anyone presumes to make on behalf of the OWNER before expiration 
of the time set for the receipt of Bids.  No interpretation of the meaning of the plans, 
specifications or other Contract Documents will be made to any bidder orally.  Oral and 
other interpretations or clarifications will be without legal effect. 

9.02 Addenda may also be issued to clarify, correct or change the Bidding Documents as 
deemed advisable by OWNER or ENGINEER.  Such Addenda, if any, will be issued in 
the manner and within the time period stated in paragraph 9.01. 

ARTICLE 10 - BID SECURITY 

10.01 A Bid must be accompanied by Bid security made payable to the OWNER in the amount 
of five percent of Bidder’s maximum Bid price and in the form of certified check or Bid 
Bond. 

10.02 Bid Bond shall be on the form bound in the Project Manual.  Bid Bond shall be issued by 
a surety meeting the requirements of paragraphs 5.01 and 5.02 of the General Conditions.  
The Bid Bond must contain original signatures in ink.  Pencil, stamped, thermal faxed, 
Xeroxed, or any other copies of the signature shall be grounds for voiding the Bid. 

10.03 The Bid security of the Successful Bidder will be retained until such Bidder has executed 
the Contract Documents, furnished the required contract security and met the other 
conditions of the Notice of Award, whereupon the Bid security will be returned.  If the 
Successful Bidder fails to sign and deliver the Contract Documents and furnish the 
required contract security within 15 days after the Notice of Award, OWNER may annul 
the Notice of Award and the Bid security of that Bidder will be forfeited to the OWNER 
as liquidated damages for such failure. 

10.04 The Bid security of the three lowest bidders may be retained by OWNER until the earlier 
of the seventh day after the Effective Date of the Agreement or the forty-first day after 
the Bid opening whereupon the Bid security furnished by such Bidders will be returned.  
The Bid security of Bidders whom OWNER believes do not have a reasonable chance of 
receiving an award will be returned within seven days of the Bid opening. 
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ARTICLE 11 - CONTRACT TIMES 

11.01 The number of days within which the Work is to be substantially completed and also 
completed and ready for final payment (the Contract Times) are set forth in the 
Agreement. 

ARTICLE 12 - LIQUIDATED AND SPECIAL DAMAGES 

12.01 Provisions for liquidated and special damages, if any, are set forth in the Agreement. 

ARTICLE 13 - SUBSTITUTE AND “OR EQUAL” ITEMS 

13.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 
described in the Bidding Documents without consideration of possible substitute or “or-
equal” items.  Whenever it is specified or described in the Bidding Documents that a 
substitute or “or-equal” item of material or equipment may be furnished or used by 
CONTRACTOR if acceptable to ENGINEER, application for such acceptance will not 
be considered by ENGINEER until after the Effective Date of the Agreement.  The 
procedure for submittal of any such application by CONTRACTOR and consideration by 
ENGINEER is set forth in the General Conditions which may be supplemented in the 
General Requirements. 

13.02 Refer to Section 01630 of the General Requirements for the period of time after the 
Effective Date of the Agreement during which the ENGINEER will accept applications 
for substitute or “or-equal” items of material or equipment. 

ARTICLE 14 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

14.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 
individuals or entities to be submitted to OWNER in advance of a specified date prior to 
the Effective Date of the Agreement, the apparent Successful Bidder, and any other 
Bidder so requested, shall within five days after Bid opening submit to OWNER a list of 
all such Subcontractors, Suppliers, other individuals or entities proposed for those 
portions of the Work for which such identification is required.  Such list shall be 
accompanied by an experience statement with pertinent information regarding similar 
projects and other evidence of qualifications for each such Subcontractor, Supplier, 
individual or entity if requested by OWNER.  If OWNER or ENGINEER, after due 
investigation, has reasonable objection to any proposed Subcontractor, Supplier, 
individual or entity, OWNER may, before the Notice of Award is given, request the 
apparent Successful Bidder to submit an acceptable substitute without an increase in Bid 
price.   
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14.02 If apparent Successful Bidder declines to make any such substitution, OWNER may 
award the Contract to the next lowest Bidder that proposes to use acceptable 
Subcontractors, Suppliers and other individuals or entities.  Declining to make requested 
substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder.  
Any Subcontractor, Supplier, individual or entity so listed and against which OWNER or 
ENGINEER makes no written objection prior to the giving of the Notice of Award will 
be deemed acceptable to OWNER and ENGINEER subject to revocation of such 
acceptance after the Effective Date of the Agreement as provided in paragraph 6.06 of 
the General Conditions. 

14.03 CONTRACTOR shall not be required to employ any Subcontractor, Supplier, individual 
or entity against whom CONTRACTOR has reasonable objection. 

ARTICLE 15 - PREPARATION OF BID 

15.01 A Bid must be made on the Bid form bound in the Project Manual.  The Bid form shall 
not be separated from the Project Manual nor shall it be altered in any way. 

15.02 All blanks in the Bid Form shall be completed by printing in black ink or by typewriter.  
A Bid price shall be indicated in both words and numbers for each Bid item listed therein 
or the words “No Bid”, or “Not Applicable” entered.  In case of discrepancy between the 
words and the numerals, the words shall govern.  Ditto marks are not considered writing 
or printing and shall not be used. 

15.03 A Bid shall be executed as stated below. 

A. A Bid by an individual shall show the Bidder’s name and official address. 

B. A Bid by a partnership shall be executed in the partnership name and signed by a 
partner (whose title shall appear under the signature), accompanied by evidence of 
authority to sign.  The official address of the partnership shall be shown below the 
signature. 

C. A Bid by a joint venture shall be executed by each joint venturer in the manner 
indicated on the Bid form.  The official address of the joint venture shall be shown 
below the signature. 

D. A Bid by a corporation shall be executed in the corporate name by an officer of the 
corporation and shall be accompanied by a certified copy of a resolution of the 
board of directors authorizing the person signing the Bid to do so on behalf of the 
corporation.  The corporate seal shall be affixed and attested by the secretary or an 
assistant secretary.  The state of incorporation and the official corporate address 
shall be shown below the signature. 



ACP Removal & Disposal, 2019-2021,  Instructions to Bidders, 
P:\ECWA\P201900045\Docs for Legal\00200.docx  00200-10 Rev.01/03/2019 

E. A Bid by a limited liability company shall be executed in the name of the firm and 
signed by a member accompanied by evidence of authority to sign.  The state of 
formation of the firm and the official address of the firm shall be shown below the 
signature. 

F. All names shall be typed or printed in black ink below the signature.  

G. Evidence of authority to conduct business as an out-of-state corporation in the state 
where the Work is to be performed shall be provided, if applicable. 

15.04 The Bid shall contain an acknowledgment of the receipt of all Addenda in the space 
provided on the Bid form. 

15.05 The address and telephone number for communications regarding the Bid shall be 
shown. 

15.06 In addition to the Bid Form, the following listed documents, which are bound in the 
Project Manual in Section 00430 - Bid Form Supplements and Section 00450 – Bidder’s 
Qualification Statement, shall be submitted with the Bid.  Each document shall be 
executed in the manner described in paragraph 15.03 unless another manner is indicated. 

A. Bid Security Form. 

B. Section 2875 of the Public Authorities Law. 

C. Section 2876 of the Public Authorities Law. 

D. Section 2878 of the Public Authorities Law, Non-collusive Bidding 
Certification. 

E. State Finance Law Requirements. 

F. Section 139-L of the State Finance Law, Statement relating to Sexual 
Harassment Policy. 

G. Bidder’s Qualification Statement, including Attachments A, B, C and D 
and Bidder’s “Experience in The Installation of Tapping Sleeves & Valves 
on Prestressed Concrete Cylinder Pipe”, if applicable. 

H. All Addenda. 
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ARTICLE 16 - BASIS OF BIDS; COMPARISON OF BIDS 

16.01 Lump Sum and Unit Price 

A. Bidder shall submit its Bid on the basis of each lump sum item and unit price item 
as set forth in the Bid Form.  For each unit price item on the Bid form, Bidder shall 
enter the unit price Bid, and shall enter the computation of the respective quantity 
times the Bidder’s unit price for that item.  Bidder shall compute and enter in the 
space provided on the Bid form, the total of all lump sum items and the total of the 
products of quantity and unit price Bid for each unit price item. 

B. For determination of the apparent low Bidder, Bids will be evaluated on the basis of 
the total of all lump sum items and the total of the products of the estimated 
quantity of each item and unit price Bid for that item. 

C. The quantities for the unit price items are unpredictable and the ENGINEER has 
inserted certain quantities in the Bid Form to be used solely for purpose of 
comparison bids. 

D. Fixed minimum unit prices may have been established for some of the items in the 
Bid.  The prices represent the minimum amounts which will be paid the 
CONTRACTOR for these items.  If in the opinion of the Bidder these prices do not 
reflect the actual value of the work involved the Bidder may void the given fixed 
minimum unit price for that specific item and enter a higher unit price in the spaces 
provided in the Bid Sheets. 

16.02 Discrepancies between words and figures will be resolved in favor of words.  
Discrepancies between the multiplication of units of Work and unit prices will be 
resolved in favor of the unit prices.  Discrepancies between the indicated sum of any 
column of figures and the correct sum thereof will be resolved in favor of the correct 
sum. 

ARTICLE 17 - SUBMITTAL OF BID 

17.01 A Bid shall be submitted no later than the date and time prescribed and at the place 
indicated in the Notice to Bidders.  The entire Project Manual must be submitted with all 
proper forms completed and signed as required. 

17.02 Bid shall be enclosed in an opaque sealed envelope plainly marked on the outside with 
the Project title (and, if applicable, the designated portion of the Project for which the 
Bid is submitted) the name and address of the Bidder and its license or registration 
number, if applicable.  Bid shall be accompanied by Bid security and other required 
documents. 
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17.03 All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or hand-delivered to 
the Erie County Water Authority shall follow the procedure as defined in Section 00100, 
Notice To Bidders. 

ARTICLE 18 - MODIFICATION OR WITHDRAWAL OF BID 

18.01 Withdrawal Prior to Bid Opening: 

A. A Bid may be withdrawn by an appropriate document duly executed, in the manner 
that a Bid must be executed and delivered to the place where Bids are to be 
submitted prior to the date and time fixed for the opening of Bids. Upon receipt of 
such written notice, the unopened Bid will be returned to the Bidder.  

18.02 Modification Prior to Bid Opening: 

A. If a Bidder wishes to modify its Bid, Bidder must withdraw its initial Bid in the 
manner specified in paragraph 18.01.A and submit a new Bid. 

18.03 No Bids may be withdrawn after the time set for the Bid Opening. 

ARTICLE 19 - OPENING OF BIDS 

19.01 Bids will be opened at the time and place where Bids are to be submitted and, unless 
obviously non-responsive, read aloud publicly.  An abstract of the Bids will be made 
available to Bidders after the opening. 

19.02 Bids received by mail or otherwise after the date and time specified for the opening of 
Bids will not be accepted and will be returned to the Bidder unopened. 

19.03 Bid results are available on the Erie County Water Authority website, www.ecwa.org 
(under Doing Business tab, select option Business Opportunities).  No bid results will be 
given over the telephone. 

ARTICLE 20 - DISQUALIFICATION OF BIDDERS 

20.01 More than one Bid for the same Work from an individual or entity under the same or 
different names will not be considered.  Reasonable grounds for believing that any 
Bidder has an interest in more than one Bid for the Work may be cause for 
disqualification of that Bidder and the rejection of all Bids in which that Bidder has an 
interest. 

http://www.ecwa.org/
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ARTICLE 21 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

21.01 All Bids shall remain subject to acceptance for forty five days after the day of the Bid 
opening, but OWNER may, in its sole discretion, release any Bid and return the Bid 
security prior to that date. 

21.02 In the event that the OWNER requires more than 45 calendar days after the actual date of 
the Bid Opening to award the contract, Bidders shall, when requested, provide to 
ENGINEER a written extension of time for OWNER to award the contract.  Bidders 
shall also provide, to ENGINEER, written Consent of Surety for extension of the bid 
bond. 

21.03 In the event that the OWNER requires more than 45 calendar days after the actual date of 
the Bid Opening to award the contract, and the lowest qualified bidder does not grant an 
extension of time for the OWNER to award the contract, the OWNER reserves the right 
to award to the second lowest qualified bidder. 

ARTICLE 22 - AWARD OF CONTRACT 

22.01 OWNER reserves the right to reject any or all Bids, including without limitation the right 
to reject any or all nonconforming, non-responsive or conditional Bids.  Bids may be 
rejected if they show any omissions, alterations of form, additions not called for, 
conditional or alternate bids other than are provided for in the Bid Form, bids containing 
escalation clauses or irregularities of any kind.  OWNER further reserves the right to 
reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be 
non-responsible.  OWNER also reserves the right to waive any informality not involving 
price, time or changes in the Work, if it is deemed to be in the best interest of the 
OWNER.  The Bidder will not be allowed to take advantage of any error or omission. 

22.02 OWNER reserves the right to reject any Bid not accompanied by specified 
documentation and Bid security.  In the event that OWNER requires more than 45 
calendar days after the actual Bid opening date to award the contract, Bidders shall 
provide to ENGINEER written Consent of Surety of the Bid Bond. 

22.03 OWNER reserves the right to reject any Bid that, in its sole discretion, is considered to 
be unbalanced or unreasonable as to the amount bid for any lump sum or unit price item. 

22.04 In evaluating Bidders, OWNER will consider their qualifications whether or not their 
Bids comply with the prescribed requirements, the alternatives, if any, the lump sum and 
unit prices, and other data as may be requested in the Bid Form or prior to the Notice of 
Award. 

22.05 OWNER may consider the qualifications and experience of Subcontractors, Suppliers 
and other individuals or entities proposed for those portions of the Work for which the 
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identity of Subcontractors, Suppliers and other individuals or entities must be submitted 
as provided in the Supplementary Conditions. 

22.06 OWNER may conduct such investigations as OWNER deems necessary to establish the 
responsibility, qualifications and financial ability of the Bidders to perform the Work in 
accordance with the Contract Documents.  OWNER reserves the right to reject the Bid of 
any Bidder who does not pass any such evaluation to OWNER’S satisfaction. 

22.07 OWNER reserves the right to accept any Bid deemed to be in its best interests even 
though the Bid chosen may result in the award of the Contract to a Bidder whose Bid is 
not, on a mathematical basis alone, the low Bid. 

22.08 The OWNER may elect not to award a contract at this time due to budgetary or other 
considerations.  OWNER reserves the right to reject any or all proposals and to re-bid the 
contract if the OWNER deems it in the public interest to do so. 

22.09 Contracts shall be awarded only pursuant to resolution. 

22.10 OWNER reserves the right to reject any bids from Bidders who are in arrears to, or in 
litigation with, the Erie County Water Authority or the County of Erie upon any debt or 
contract, or in default as surety or otherwise upon any obligation of the Erie County 
Water Authority or the County of Erie. 

ARTICLE 23 - CONTRACT SECURITIES 

23.01 Performance Bond shall be in the form of Engineers Joint Contract Documents 
Committee (EJCDC) “Construction Performance Bond”, 1910-28-A.  Payment Bond 
shall be in the form of EJCDC “Construction Payment Bond”, 1910-28-B.  The amounts 
of and other requirements for Performance and Payment Bonds are stated in paragraph 
5.01 of the General Conditions.  The requirements for delivery of Bonds are stated in 
paragraph 2.01 of the General Conditions.  Additional requirements may be stated in the 
Supplementary Conditions. 

23.02 Successful Bidder shall within five days from the date of the Notice of Award deliver to 
OWNER, for OWNER’S review and approval, the Performance Bond and the Payment 
Bond CONTRACTOR proposes to furnish at the time of the execution of the Agreement. 

ARTICLE 24 – CONTRACTOR’S INSURANCE 

24.01 The requirements for CONTRACTOR’S insurance and delivery of insurance certificates 
are stated in Article 5 of the General Conditions and in the Supplementary Conditions.   



ACP Removal & Disposal, 2019-2021,  Instructions to Bidders, 
P:\ECWA\P201900045\Docs for Legal\00200.docx  00200-15 Rev.01/03/2019 

ARTICLE 25 - SIGNING OF AGREEMENT 

25.01 When OWNER gives a Notice of Award to the Successful Bidder, it will be 
accompanied by the required number of unsigned counterparts of the Agreement with the 
other Contract Documents, which are identified in the Agreement as attached thereto.  
Within five days thereafter, Successful Bidder shall sign and deliver the required number 
of counterparts of the Agreement and attached documents to OWNER. 

ARTICLE 26 - NOTICE TO PROCEED 

26.01 Issuance of the Notice to Proceed shall be as stated in Article 2 of the General 
Conditions. 

ARTICLE 27 - PARTNERING (NOT USED) 

ARTICLE 28 - SALES AND USE TAXES 

28.01 Refer to Supplementary Conditions paragraph SC-6.10 for information on OWNER’S 
exemption from sales and use taxes on materials and equipment to be incorporated into 
the Work.  Do not include said taxes in Bid. 

ARTICLE 29 - ADDITIONAL REQUIREMENTS 

29.01 Refer to Supplementary Conditions Paragraph SC-18.03 for information on OWNER’S 
Women and Minority Business Enterprise requirements. 

29.02 Refer to Supplementary Conditions Paragraph SC-18.06 for information on OWNER’S 
Apprenticeship policy. 

END OF SECTION 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

SECTION 00360 

PERMIT APPLICATION 

ARTICLE 1 - GENERAL 

1.01 NOT USED. 

1.02 CONTRACTOR shall include all permit fees and permit requirements in his unit bid 
prices for the project and will not receive separate payment for any permit fees, including 
all associated permit conditions. 

END OF SECTION 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

 (This Bid Form shall not be detached from the Project Manual.  The entire Project Manual shall 
be returned with the executed Bid.) 

SECTION 00410 

BID FORMS 

BID FOR: 

Erie County Water Authority 
Asbestos Cement Pipe (ACP) Removal and Disposal 
June 1, 2019 through May 31, 2021 
Project No. 201900045 

BID TO: 

Erie County Water Authority 
295 Main Street, Room 350 
Buffalo, New York 14203 

BID FROM: ______________________________________________________________ 
         (Print or Type Name of Bidder) 

(/A Corporation/A Partnership/A Limited Liability Company/An 
 Individual/A Joint Venture/[Bidder to strike out inapplicable terms.]) 

Gentlemen: 

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with OWNER in the form included in the Bidding Documents to perform all 
Work as specified or indicated in the Bidding Documents for the price(s) and within the 
times indicated in this Bid and in accordance with the Bidding Documents. 
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2.01 Bidder accepts all of the terms and conditions of the Notice to Bidders and Instructions to 
Bidders, including without limitation those dealing with the disposition of Bid security.  
This Bid will remain open subject to acceptance for the time period set forth in the 
Instruction to Bidders.  Bidder will sign the Agreement and will furnish the required 
contract security, and other required documents within the time periods set forth in the 
Bidding Documents. 

3.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

A. Bidder has examined and carefully studied the Bidding Documents, the other related data 
identified in the Bidding Documents, if any, and the following Addenda receipt of all of 
which is hereby acknowledged.  

Addendum No.  Date Received  Addendum No.  Date Received 

___________  _____________ ___________  _____________ 

___________  _____________ ___________  _____________ 

___________  _____________ ___________  _____________ 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, 
local and Site conditions that may affect cost, progress, and performance for the Work. 

C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and 
Regulations that may affect cost, progress and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the Site (except 
Underground Facilities) which have been identified in the Supplementary Conditions as 
provided in paragraph 4.02 of the General Conditions, and (2) reports and drawings of a 
Hazardous Environmental Condition identified at the Site, if any, which have been 
identified in the Supplementary Conditions as provided in paragraph 4.06 of the General 
Conditions. 

E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) 
all examinations, investigations, explorations, tests, studies and data concerning 
conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site 
which may effect cost, progress or performance of the Work or which relate to any aspect 
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of the means, methods, techniques, sequences and procedures of construction to be 
employed by Bidder, including applying the specific means, methods, techniques, 
sequences, and procedures of construction expressly required by the Bidding Documents 
to be employed by Bidder, and safety precautions and programs incident thereto.   

F. Bidder does not consider that any further examinations, investigations, explorations, 
tests, studies or data are necessary for the determination of this Bid for performance of 
the Work at the price(s) and within the times and in accordance with the other terms and 
conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by OWNER and others at 
the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has correlated the information known to Bidder, information and observations 
obtained from visits to the Site, reports and drawings identified in the Bidding 
Documents and all additional examinations, investigations, explorations, tests, studies 
and data with the Bidding Documents. 

I. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and the written 
resolution thereof by ENGINEER is acceptable to Bidder. 

J. The Bidding Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for the performance of the Work for which this Bid is submitted. 

K. The quantities for the unit price items are unpredictable and the ENGINEER has inserted 
certain quantities in the proposal to be used solely for purpose of comparison of bids.   

L. Fixed minimum unit prices may have been established for some of the items in the Bid.  
The prices represent the minimum amounts, which will be paid the CONTRACTOR for 
these items.  The Bidder shall include a price not less than the stated minimum.  If in the 
opinion of the Bidder these prices do not reflect the actual value of the work involved, the 
Bidder may void the given fixed minimum unit price for that specific item and enter a 
higher unit price in the spaces provided in the Bid Form sheets.  Bidder’s Proposals 
received which include a unit price less than the stated minimum shall be adjusted to meet 
the fixed minimum unit price. 



ERIE COUNTY WATER AUTHORITY 
ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 
PROJECT No. 201900045 
 

ACP Removal and Disposal, 2019-2021,  Bid Forms, 
P:\ECWA\P201900045\Docs for Legal\00410.docx 00410-4 Rev.10/05 

4.01 Bidder further represents that this Bid is genuine and is not made in the interest of or on 
behalf of any undisclosed individual or entity and is not submitted in conformity with any 
agreement or rules of any group, association, organization or corporation; Bidder has not 
directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; 
Bidder has not solicited or induced any individual or entity to refrain from bidding; 
Bidder has not sought by collusion to obtain for itself any advantage over any other 
Bidder or over OWNER; and that no person or persons acting in any official capacity for 
the OWNER are directly or indirectly interested in this Bid, or in any portion of the profit 
thereof. 

5.01 Bidder will complete the Work in accordance with the Contract Documents for: 

 Estimated Computed 
Description  Quantities Totals 

ITEM 1 - Crew Labor and Equipment 

ITEM 1A - For furnishing Crew Labor and Equipment, 
The UNIT PRICE of: 
       Dollars 

and        Cents 
($  ) per Hour   60 Hours $  

ITEM 1B - For furnishing Crew Labor and Equipment,  
   Premium Time 

The UNIT PRICE of: 
       Dollars 

and        Cents 
($  ) per Hour   60 Hours $  
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ITEM 2 -  Disposal of ACP 

ITEM 2A - For disposal of ACP material 
The UNIT PRICE of: 
       Dollars 

and        Cents 
($  ) per Pound   3,000 Pounds $  

TOTAL BID AMOUNT (This total is for convenience in $_____________ 
comparing Bids and is not an official part of this Bid.)        (Figures)       

                                                                                                                                                       

                                                        Dollars and                                                                    Cents 
 (Written Amount) 
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Unit prices have been computed in accordance with paragraph 11.03.B of the General 
Conditions. 

Bidder acknowledges that estimated quantities of items of Unit Price Work are not guaranteed 
and final payment will be based on actual quantities of Unit Price Work performed as provided in 
the Contract Documents. 

6.01 Bidder agrees that the Work will be substantially complete and completed and ready for 
final payment in accordance with Paragraph 14.07.B of the General Conditions on or 
before the dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated and special damages in 
the event of failure to complete the Work within the times specified above. 

7.01 The following documents are attached to and made a condition of this Bid: 

A. Required Bid security in the amount of  _____________________________ Dollars 
($                                                          ).  

B. Section 2875 of the Public Authorities Law. 

C. Section 2876 of the Public Authorities Law. 

D. Section 2878 of the Public Authorities Law, Non-Collusive Bidding Certification. 

E. State Finance Law Requirements 

F. Section 139-L of the State Finance Law, Statement relating to Sexual Harassment Policy. 

G. Required Bidder Qualifications Statement with supporting data. 

H. All addenda 

8.01 The terms used in this Bid will have the meanings indicated in the Instructions to Bidders 
and the General Conditions and Supplementary Conditions. 

Respectfully submitted on _______________, 20__. 
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If Bidder is: 
 
An Individual 
 

By            
(Individual’s Signature) 

            
(Printed or Typed Name of Individual) 

Doing business as         
 

License or Registration Number:      
 

Business Address:         
 

           
 

 
Phone No.:        FAX No.:    

 
A Partnership 
 

By            
(Firm Name) 

 
           

(General Partner’s Signature) 
 

           
(Printed or Typed Name of General Partner) 

(Attach evidence of authority to sign.) 
 
License or Registration Number:      

 
Business Address:         

 
           

 
Phone No.:        FAX No.:    
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A Corporation 
 

By            
(Corporation Name) 

 
           

(State of Incorporation) 
 

By            
(Signature of Officer Authorized to Sign) 

 
           

(Printed or Typed Name and Title of Officer Authorized to Sign) 
(Attach evidence of authority to sign.) 

 
 

  
(CORPORATE 

  
SEAL) 

 
 

Attest           
(Secretary) 

 
License or Registration Number:      

 
Business Address:         

 
           

 
Phone No.:        FAX No.:    
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Limited Liability Company 
 

By            
(Firm Name) 

 
           

(State of Formation) 
 

By            
(Signature of Member/Authorized to Sign) 

 
           

(Printed or Typed Name and Title of Member Authorized to Sign) 
(Attach evidence of authority to sign.) 

 
 

License or Registration Number:      
 

Business Address:         
 
           

 
Phone No.:        FAX No.:    

 



ERIE COUNTY WATER AUTHORITY 
ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 
PROJECT No. 201900045 
 

ACP Removal and Disposal, 2019-2021,  Bid Forms, 
P:\ECWA\P201900045\Docs for Legal\00410.docx 00410-10 Rev.10/05 

A Joint Venture 
 

Joint Venture Name:        
 

By            
(Signature) 

 
               

(Printed or Typed Name)   (Title) 
 

            
(Address) 

 
By             

(Signature) 
 

               
(Printed or Typed Name)   (Title) 

 
            

(Address) 
 
 

Phone and FAX number and address for receipt of communications to joint venture: 
 

            
 

            
 

            
 

(Each joint venturer must sign.  The manner of signing for each individual, partnership, 
corporation or limited liability company that is a party to the joint venture shall be in the 
manner indicated above). 

 
 

END OF BID FORM 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

SECTION 00430 

BID FORM SUPPLEMENTS 

Bid Security Form 

Section 2875 of the Public Authorities Law 

Section 2876 of the Public Authorities Law 

Section 2878 of the Public Authorities Law 

State Finance Law Requirements 

Section 139-L of the State Finance Law 
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BID SECURITY FORM 

BIDDER (Name and Address): 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 

SURETY (Name and Address of Principal Place of Business): 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 

OWNER: 
Erie County Water Authority 
295 Main Street, Room 350 
Buffalo, New York 14203 

BID 
BID DUE DATE:_________________________________ 

PROJECT:  
ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 
Project No: 201900045 

BOND 
BOND NUMBER:__________________________________________ 
DATE: (Not later than Bid due date):__________________ 
PENAL SUM: ___________________________________________ ____________ 

(Words)       (Figures) 

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to 
the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on 
its behalf by its authorized officer, agent, or representative. 

BIDDER      SURETY 

________________________________(Seal) __________________________(Seal) 
Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal 

By:______________________________  By:_____________________________ 
Signature and Title     Signature and Title 

(Attach Power of Attorney) 

Attest:__________________________  Attest:_________________________ 
  Signature and Title         
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1.01  Bidder and Surety, jointly and severally, bind themselves, their 
heirs, executors, administrators, successors and assigns to pay to 
OWNER upon default of Bidder the penal sum set forth on the face of 
this Bond. 

2.01  Default of Bidder shall occur upon the failure of Bidder to 
deliver within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by OWNER) the executed 
Agreement required by the Bidding Documents and any performance 
and payment Bonds required by the Bidding Documents. 

3.01  This obligation shall be null and void if: 

A. OWNER accepts Bidder’s Bid and Bidder delivers within 
the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by OWNER) the 
executed Agreement required by the Bidding Documents 
and any performance and payment Bonds required by the 
Bidding Documents, or 

B. All Bids are rejected by OWNER, or 

C. OWNER fails to issue a Notice of Award to Bidder within 
the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if 
applicable, consented to by Surety when required by 
paragraph 5.01 hereof). 

4.01  Payment under this Bond will be due and payable upon default 
by Bidder and within 30 calendar days after receipt by Bidder and 
Surety of written notice of default from OWNER, which notice will be 
given with reasonable promptness, identifying this Bond and the 
Project and including a statement of the amount due. 

5.01  Surety waives notice of and any and all defenses based on or 
arising out of any time extension to issue Notice of Award agreed to in 
writing by OWNER and Bidder, provided that the total time for issuing 
Notice of Award including extensions shall not in the aggregate exceed 
120 days from Bid due date without Surety’s written consent. 

6.01  No suit or action shall be commenced under this Bond prior to 30 
calendar days after the notice of default required in paragraph 4.01 
above is received by Bidder and Surety and in no case later than one 
year after Bid due date. 

7.01  Any suit or action under this Bond shall be commenced only in a 
court of competent jurisdiction located in the state in which the Project 
is located. 

8.01  Notices required hereunder shall be in writing and sent to Bidder 
and Surety at their respective addresses shown on the face of this 
Bond.  Such notices may be sent by personal delivery, commercial 
courier or by United States Registered or Certified Mail, return receipt 
requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 
 

9.01  Surety shall cause to be attached to this Bond a current and 
effective Power of Attorney evidencing the authority of the officer, 
agent or representative, who executed this Bond on behalf of Surety to 
execute, seal and deliver such Bond and bind the Surety thereby. 

10.01  This Bond is intended to conform to all applicable statutory re-
quirements.  Any applicable requirement of any applicable statute that 
has been omitted from this Bond shall be deemed to be included herein 
as if set forth at length.  If any provision of this Bond conflicts with 
any applicable statute, then the provision of said statute shall govern 
and the remainder of this Bond that is not in conflict therewith shall 
continue in full force and effect. 

11.01  The term "Bid" as used herein includes a Bid, offer or proposal 
as applicable. 

END OF BID BOND 
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SECTION 2875 OF THE PUBLIC AUTHORITIES LAW 

§2875.  GROUND FOR CANCELLATION OF CONTRACT BY PUBLIC AUTHORITY. 

A clause shall be inserted in all specifications or contracts hereafter made or awarded by any 
public authority or by any official of any public authority created by the state or any political 
subdivision, for work or services performed or to be performed or goods sold or to be sold, to 
provide that upon the refusal of a person, when called before a grand jury, head of a state 
department, temporary state commission, or other state agency, the organized crime task force in 
the department of law, head of a city department, or other city agency, which is empowered to 
compel the attendance of witnesses and examine them under oath, to testify in an investigation 
concerning any transaction or contract had with the state, any political subdivision thereof or of a 
public authority, to sign a waiver of immunity against subsequent criminal prosecution or to 
answer any relevant question concerning such transaction or contract. 

(a) Such person, and any firm, partnership or corporation of which he is a member, partner, 
director or officer shall be disqualified from thereafter selling to or submitting bids to or 
receiving awards from or entering into any contracts with any public authority or official thereof, 
for goods, work or services, for a period of five years after such refusal, and to provide also that; 

(b) any and all contracts made with any public authority or official thereof, since the effective 
date of this law, by such person and by any firm, partnership or corporation of which he is a 
member, partner, director or officer may be canceled or terminated by the public authority 
without incurring any penalty or damages on account of such cancellation or termination, but any 
monies owing by the public authority for goods delivered or work done prior to the cancellation 
termination shall be paid. 

This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer 
of the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or 
to answer any relevant question concerning a transaction or contract with the state, any political 
subdivision thereof, a public authority or with a public department, agency or official of the state 
or of any political subdivision thereof or of a public authority, when called before a grand jury, 
head of a state department, temporary state commission, or other state agency, the organized 
crime task force in the department of law, head of a city department, or other city agency, which 
is empowered to compel the attendance of witnesses and examine them under oath. 

             
     (Name of Individual, Partnership or Corporation) 

    By          
     (Person authorized to sign) 
 (SEAL) 
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 SECTION 2876 OF THE PUBLIC AUTHORITIES LAW 

§2876.  DISQUALIFICATION TO CONTRACT WITH PUBLIC AUTHORITY 

Any person who, when called before a grand jury, head of a state department, temporary state 
commission or other state agency, the organized crime task force in the department of law, head 
of a city department or other city agency, which is empowered to compel the attendance of 
witnesses and examine them under oath to testify in an investigation concerning any transaction 
or contract had with the state, any political subdivision thereof, a public authority or with a 
public department, agency or official of the state or of any political subdivision thereof or of a 
public authority, refuses to sign a waiver of immunity against subsequent criminal prosecution or 
to answer any relevant questions concerning such transaction or contract, and any firm, 
partnership or corporation of which he is a member, partner, director or officer shall be 
disqualified from thereafter selling to or submitting bids to or receiving awards from or entering 
into any contracts with any public authority or any official of any public authority created by the 
state or any political subdivision, for goods, work or services, for a period of five years after such 
refusal or until a disqualification shall be removed pursuant to the provisions of section twenty-
six hundred three of this article. 

It shall be the duty of the officer conducting the investigation before the grand jury, the head of a 
state department, the chairman of the temporary state commission or other state agency, the 
organized crime task force in the department of law, the head of a city department or other city 
agency before which the refusal occurs to send notice of such refusal, together with the names of 
any firm, partnership or corporation of which the person so refusing is known to be a member, 
partner, officer or director, to the commissioner of transportation of the state of New York, or the 
commissioner of general services as the case may be, and the appropriate departments, agencies 
and officials of the state, political subdivisions thereof or public authorities with whom the 
persons so refusing and any firm, partnership or corporation of which he is a member, partner, 
director or officer, is known to have a contract.  However, when such refusal occurs before a 
body other than a grand jury, notice of refusal shall not be sent for a period of ten days after such 
refusal occurs.  Prior to the expiration of this ten day period, any person, firm, partnership or 
corporation which has become liable to the cancellation or termination of a contract or 
disqualification to contract on account of such refusal may commence a special proceeding at a 
special term of the supreme court, held within the judicial district in which the refusal occurred, 
for an order determining whether the questions in response to which the refusal occurred were 
relevant and material to the inquiry.  Upon the commencement of such proceeding, the sending 
of such notice of refusal to answer shall be subject to order of the court in which the proceeding 
was brought in a manner and on such terms as the court may deem just.  If a proceeding is not 
brought within ten days, notice of refusal shall thereupon be sent as provided herein. 
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SECTION 2878 OF THE PUBLIC AUTHORITIES LAW 

§2878. STATEMENT OF NON-COLLUSION IN BIDS OR PROPOSALS TO PUBLIC 
AUTHORITY. 

(1) Every bid or proposal hereafter made to a public authority or to any official of any 
public authority created by the state or any political subdivision, where competitive bidding is 
required by statute, rule, regulation or local law, for work or services performed or to be 
performed or goods sold or to be sold, shall contain the following statement subscribed by the 
bidder and affirmed by such bidder as true under the penalties of perjury: 

 NON-COLLUSIVE BIDDING CERTIFICATION 

(a) By submission of this bid, EACH BIDDER AND EACH PERSON SIGNING ON 
BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF A JOINT BID EACH 
PARTY THERETO CERTIFIES AS TO ITS OWN ORGANIZATION, under penalty of 
perjury, that to the best of his knowledge and belief: (1) the prices in this bid have been arrived at 
independently without collusion, consultation, communication, or agreement, for the purpose of 
restricting competition, as to any matter relating to such prices with any other bidder or with any 
competitor; (2) Unless otherwise required by law, the prices which have been quoted in this bid 
have not been knowingly disclosed by the bidder and will not knowingly be disclosed by the 
bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; and (3) 
No attempt has been made or will be made by the bidder to induce any other person, partnership 
or corporation to submit or not to submit a bid for the purpose of restricting competition. 

(b) A bid shall not be considered for award nor shall any award be made where (a) (1) (2) 
and (3) above have not been complied with; provided, however, that if in any case the bidder 
cannot make the foregoing certification, the bidder shall so state and shall furnish with the bid a 
signed statement which sets forth in detail the reasons therefore.  Where (a) (1) (2) and (3) above 
have not been complied with, the bid shall not be considered for award nor shall any award be 
made unless the head of the purchasing unit of the state, public department or agency to which 
the bid is made, or his designee, determines that such disclosure was not made for the purpose of 
restricting competition. 

The fact that a bidder (a) has published price lists, rates, or tariffs covering items to be 
procured, (b) has informed prospective customers of proposed or pending publication of new or 
revised price lists for such items, or (c) has sold the same items to other customers at the same 
prices being bid, does not constitute, without more, a disclosure within the meaning of 
subparagraph one (a). 
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The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this 
bid and execute this statement of non-collusion; that each of the statements contained in (1), (2) 
and (3) of paragraph (a) are true; that he is familiar with the statements and restrictions contained 
in paragraph (b) and the paragraph regarding the publication of price lists, etc. and such 
statements and restrictions are true and have been complied with by the bidder. 

            
   (Name of Individual, Partnership, or Corporation) 

    By         

(SEAL) 
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FORMS A, B, and C 

STATE FINANCE LAW REQUIREMENTS 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). When the Authority seeks to 
procure goods or services by means of an Invitation or Notice to Bid, or a Request for Proposals, 
the State Finance Law imposes certain restrictions on anyone who may wish to offer goods or 
services to the Authority as an Offerer, as that term is defined in §§ 139-j(1)(h) and 139-k(1)(h).  

During the Restricted Period, as defined in §§ 139-j(1)(f) and 139-k(1)(f), when bids or 
proposals are being solicited, the Authority will designate a contact person with whom the 
Offerer may contact for information and other authorized purposes as set forth in §139-j of the 
State Finance Law.   The designated contact is identified in the Notice to Bidders, or in the 
Request for Proposal.  An Offerer is authorized to contact the Authority’s designated contact for 
such purposes as set forth in § 139-j(3).  

Pursuant to the State Finance Law, the Authority is also required to make certain findings before 
making any determinations as to the qualifications and eligibility of those seeking a procurement 
contract, as that term is defined in State Finance Law §§ 139-j(1)(g) and 139-k(1)(g). Certain 
findings of non-responsibility can result in rejection for contract award and in the event of two 
findings of non-responsibility occurring within a 4-year period, the Offerer will be debarred from 
obtaining procurement contracts with the Authority.  Further information about these 
requirements can be found in §§139−j and 139−k of the New York State Finance Law and the 
Erie County Water Authority’s Procurement Disclosure Policy. 

The following forms will be used by the Authority to make such findings: 

Form A - Offerer’s Affirmation of Understanding of, and Agreement to Comply with, the 
Authority’s Permissible Contact Requirements During the Restricted Period.  

Form B - Offerer’s Certification of Compliance with State Finance Law. 

Form C - Offerer’s Disclosure of Prior Non-Responsibility Determinations. 
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FORM A 
 

Offerer’s Affirmation of Understanding of, and Agreement to Comply  
with, the Permissible Contact Requirements During the Restricted Period 

Instructions: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a).  The Authority must obtain a 
written affirmation of understanding and agreement to comply with procedures regarding 
permissible contacts with the Authority in the restricted period for a procurement contract in 
accordance with State Finance Law §139−j and §139−k.  It is required that this affirmation be 
obtained as early as possible in the procurement process, but no later than when the Offerer 
submits its proposal. 

 
Offerer affirms that it understands and agrees to comply with the procedures of the Authority 
relative to permissible contacts as required by State Finance Law §139−j(3) and §139−j(6)(b). 

By:   Date:   

Name:   

Title:   

Contractor Name:   

Contractor Address:   
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FORM B 

Offerer’s Certification of Compliance 
With State Finance Law §139−k(5) 

Instructions: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a).  The Authority must obtain a 
Certification that the information submitted for a procurement contract is complete, true, and 
accurate regarding any prior findings of non-responsibility, such as non-responsibility pursuant 
to State Finance Law §139−j.  The Offerer must agree to sign the Certification, under penalty of 
perjury, and to provide the Certification to the Authority.  The Certification should be obtained 
as early as possible in the process, but no later than when an Offerer submits its proposal. 

Offerer Certification: 

I certify that all information provided to the Authority relating to the awarding of a procurement 
contract is complete, true, and accurate. 

By:   Date:   

Name:   

Title:   

Contractor Name:   

Contractor Address:   
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Page 1 of 3 
FORM C 

Offerer’s Disclosure of Prior 
Non-Responsibility Determinations 

Background: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). New York State Finance Law 
§139−k(2) obligates the Authority to obtain specific information regarding prior non-
responsibility determinations with respect to State Finance Law §139−j.  In accordance with 
State Finance Law §139−k, an Offerer must be asked to disclose whether there has been a 
finding of non-responsibility made within the previous four (4) years by any Governmental 
Entity due to: (a) a violation of State Finance Law §139−j; or (b) the intentional provision of 
false or incomplete information to a Government Entity. 

The terms “Offerer” and “Governmental Entity” are defined in State Finance Law §§139−j(1).  
and §139−k(1),  These sections also set forth detailed requirements about the restrictions on 
contacts during the procurement process.   A violation of State Finance Law §139−j includes, but 
is not limited to, an impermissible contact during the restricted period (for example, contacting a 
person or entity other than the designated contact person, when such contact does not fall within 
one of the exemptions). 

As part of its responsibility determination, State Finance Law §139−k(3) mandates consideration 
of whether an Offerer fails to timely disclose accurate or complete information regarding the 
above non-responsibility determination.  In accordance with law, no Procurement Contract shall 
be awarded to any Offerer that fails to timely disclose accurate or complete information under 
this section, unless a finding is made that the award of the Procurement Contract to the Offerer is 
necessary to protect public property or public health safety, and the Offerer is the only source 
capable of supplying the required Article of Procurement, as that term is defined in State Finance 
Law §§ 139-j(1)(b) and 139-k(1)(b), within the necessary timeframe.  See State Finance Law 
§139−j(10)(b) and §139−k(3). 

Instructions: 

The Authority must include a disclosure request regarding prior non-responsibility 
determinations in accordance with State Finance Law §139−k in its solicitation of proposals or 
bid documents or specifications or contract documents, as applicable, for procurement contracts.  
The attached form is to be completed and submitted by the individual or entity seeking to enter 
into a Procurement Contract.  It shall be submitted to the Authority conducting the Governmental 
Procurement no later than when the Offerer submits its proposal. 
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Page 2 of 3 
FORM C (Continued) 

Offerer’s Disclosure of Prior Non-Responsibility Determinations 

Name of Individual or Entity Seeking to Enter into the Procurement Contract: 

  

Address:   

  

Name and Title of Person Submitting this Form:   

  

Contract Procurement Number:   

Date:   

1. Has any Governmental Entity made a finding of non-responsibility regarding the individual 
or entity seeking to enter into the Procurement Contract in the previous four years?  (Please 
circle): No Yes 

 If yes, please answer the next questions: 

2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law 
§139−j (Please circle):  No Yes 

3. Was the basis for the finding of non-responsibility due to the intentional provision of false or 
incomplete information to a Governmental Entity?  (Please circle) No Yes 

4. If you answered yes to any of the above questions, please provide details regarding the 
finding of non-responsibility below. 

Governmental Entity:   

Date of Finding of Non-Responsibility:   

Basis of Finding of Non-Responsibility:   
  
  
  
  
  
(Add additional pages as necessary) 
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Page 3 of 3 
FORM C (Continued) 

5. Has any Governmental Entity or other governmental agency terminated or withheld a 
Procurement Contract with the above-named individual or entity due to the intentional 
provision of false or incomplete information?  (Please circle): No Yes 

6. If yes, please provide details below. 
 Governmental Entity:   

 Date of Termination or Withholding of Contract:   

 Basis of Termination or Withholding: 
   
   
   
   
   
   
   
   
 (Add additional pages as necessary) 

Offerer certifies that all information provided to the Erie County Water Authority with respect to 
State Finance Law §139−k is complete, true, and accurate. 

By:   Date:   
 Signature 

Name:   

Title:   
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CONTRACT TERMINATION PROVISION 

Instructions: 

A Contract Termination Provision will be included in each procurement contract governed by 
State Finance Law §139−k.  New York State Finance Law §139-k(5) provides that every 
procurement contract award subject to the provisions of State Finance Law §§139−k and 139−j 
shall contain a provision authorizing the governmental entity to terminate the contract in the 
event that the certification is found to be intentionally false or intentionally incomplete.  This 
statutory contract language authorizes, but does not mandate, termination.  “Government Entity” 
and “procurement contract” are defined in State Finance Law §§ 139 j(1) and 139−k(l). 

This required clause will be included in a covered procurement contract. 

A sample of the Termination Provision is included below.  If a contract is terminated in 
accordance with State Finance Law §139−k(5), the Erie County Water Authority, as a 
governmental entity, is required to include a statement in the procurement record describing the 
basis for any action taken under the termination provision. 

Sample Contract Termination Provision 

The Erie County Water Authority, as a governmental entity, reserves the right to terminate this 
contract in the event it is found that the certification filed by the Offerer in accordance with New 
York State Finance Law §139−k was intentionally false or intentionally incomplete.  Upon such 
finding, the Authority may exercise its termination right by providing written notification to the 
Offerer in accordance with the written notification terms of this contract. 
 



ACP Removal and Disposal, 2019-2021,  Bid Form Supplements, 
P:\ECWA\P201900045\Docs for Legal\00430.docx 00430-15 Rev.02/14/2019 

SECTION 139-L OF THE STATE FINANCE LAW 
STATEMENT RELATING TO SEXUAL HARASSMENT POLICY 

1. “Bidder” has the same meaning as the term, “Offerer,” as that terms is defined in State 
Finance Law § 139-k(1)(h), and includes anyone who submits a bid or proposal. 
  

2. Every proposal or bid hereafter made and submitted to the Erie County Water Authority, 
where competitive bidding or a sealed proposal is required by statute, rule or regulation, 
for work or services performed or to be performed or goods sold or to be sold, shall 
contain the following statement subscribed by the Bidder and affirmed by such Bidder as 
true under penalty of perjury: 

 
SEXUAL HARASSMENT BIDDING CERTIFICATION 

 
(a) “By submission of this bid/proposal, EACH BIDDER AND EACH PERSON 

SIGNING ON BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF 
A JOINT BID EACH PARTY THERETO CERTIFIES AS TO ITS OWN 
ORGANIZATION, under penalty of perjury, that the Bidder has and has 
implemented a written policy addressing sexual harassment prevention in the 
workplace and provides annual sexual harassment prevention training to all its 
employees. Such policy shall, at a minimum, meet the requirements of Section two 
hundred one-g of the Labor Law.” 

 
3.  A bid/proposal shall not be considered for award nor shall any award be made to a 

Bidder who has not complied with subdivision one of this section; provided, however, 
that if in any case the Bidder cannot make the foregoing certification, the Bidder shall so 
state and shall furnish with the bid/proposal a signed statement which sets forth in detail 
the reasons therefore.   

The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this 
bid/proposal and execute this statement on sexual harassment; that he is familiar with the 
statements contained in ¶2(a) of this document, as well as the provisions of State Finance Law 
§139-L and Labor Law §201-g, and such statements are true and have been complied with by the 
Bidder. 

                                                      
       (Name of Individual, Partnership or Corporation) 
    

    By          
     (Person authorized to sign) 
 (SEAL) 

END OF BID FORM SUPPLEMENTS 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

SECTION 00450 

 BIDDER’S QUALIFICATION STATEMENT 

 (Completion of this statement is required in advance of 
 consideration for award of Contract.) 

SUBMITTED TO: 

Erie County Water Authority 
295 Main Street, Room 350 
Buffalo, New York 14203 

SUBMITTED FOR: 

Erie County Water Authority 
Asbestos Cement Pipe (ACP) Removal and Disposal 
June 1, 2019 through May 31, 2021 
ECWA Project No. 201900045 

SUBMITTED BY: 

Name of Organization:                
(Print or Type Name of Bidder) 

Name of Individual:                 

Title:                    

Business Address:                 

                     

Telephone No.:                  

Fax No.:                   
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Gentlemen: 

The undersigned certifies under oath the truth and correctness of all statements and of all 
answers to questions made hereinafter. 

 (Note:  Attach additional sheets as required.) 

1.0 Bidder’s General Business Information 

1.1 Check if: 

� Corporation � Partnership � Joint Venture    � Sole Proprietorship 

If Corporation: 

A. Date and State of Incorporation: 

                 
                 

B. List of Executive Officers: 

Name       Title 
                 
                 
                 
                 

If Partnership: 

A. Date and State of Organization: 

                 
                 

B. Names of Current General Partners: 

                 
                 

C. Type of Partnership 

� General  � Publicly Traded 

� Limited  � Other (described):       
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If Joint Venture: 

A. Date and State of Organization: 

                 
                 

B. Name, Address and Form of Organization of Joint Venture Partners:  (Indicate 
managing partner by an asterisk *): 

                 
                 
                 
                 
                 

If Sole Proprietorship: 

A. Date and State of Organization: 

                 
                 

B. Name and Address of Owner or Owners: 

                 
                 
                 
                 

2.0 How many years has your organization been in business as a general 
contractor?         

3.0 If your organizational structure has changed within the past five years, provide data as 
listed above in Item 1.0 for your previous organization. 

4.0 We normally perform      percent of the work with our own forces.  List 
work normally subcontracted. 

5.0 Has any construction contract to which you have been a party been terminated by the 
owner; have you ever terminated work on a project prior to its completion for any reason; 
has any surety which issued a performance bond on your behalf ever completed the work 
in its own name or financed such completion on your behalf; has any surety expended 
any monies in connection with a contract for which they furnished a bond on your 
behalf?  If the answer to any portion of this question is “yes”, furnish details of all such 
occurrences including name of owner, architect or engineer, and surety, and name and 
date of project. 
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6.0 Has any officer or partner of your organization ever been an officer or partner of another 
organization that had any construction contract terminated by the owner; terminated 
work on a project prior to its completion for any reason; had any surety which issued a 
performance bond complete the work in its own name or financed such completion; or 
had any surety expend any monies in connection with a contract for which they furnished 
a bond?  If the answer to any portion of this question is “yes”, furnish details of all such 
occurrences including name of owner, architect or engineer, and surety, and name and 
date of project. 

7.0 In the last five years, has your organization, or any predecessor organization, failed to 
substantially complete a project in a timely manner?  If the answer to this question is 
“yes”, furnish details of all such occurrences including name of owner, architect or 
engineer, and surety, and name and date of project. 

8.0 On Schedule A, attached, list name, location and description of project, owner, architect 
or engineer, contract price, percent complete and scheduled completion of the major 
construction projects your organization has in progress on this date.  Provide name, 
address and telephone number of a reference for each project listed. 

9.0 On Schedule B, attached, list name, location and description of project, owner, architect 
or engineer, contract price, date of completion and percent of work with your own forces 
of major projects of the same general nature as this project which your organization has 
completed in the past five years.  Provide name, address and telephone number of a 
reference for each project listed. 

10.0 On Schedule C, attached, list name and construction experience of the principal 
individuals of your organization directly involved in construction operations. 

10.1 On Schedule D, attached, list OSHA Information requested. 

11.0 List the states and categories of construction in which your organization is legally 
qualified to do business. 

12.0 Provide the following for your surety: 

12.1 Surety Company:                

12.2 Agent:                  

A. Address:                 

B. Telephone No.:               
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12.3 What is your approximate total bonding capacity? 

� $500,000 to $2,000,000 
� $2,000,000 to $5,000,000 
� $5,000,000 to $10,000,000 
� $10,000,000 or more 

13.0 Provide the following with respect to an accredited banking institution familiar with your 
organization. 

13.1 Name of Bank:                

13.2 Address:                  

13.3 Account Manager:                

13.4 Telephone No.:                

14.0 Provide the name, address and telephone number of an individual who represents a major 
equipment/material supplier whom the Owner may contact for a financial reference: 

15.0 Attach a financial statement, prepared on an accrual basis, in a form which clearly 
indicates Bidder’s assets, liabilities and net worth. 

15.1 Date of financial statement:      

15.2 Name of firm preparing statement:       

16.0 Dated at     , this     day of     , 20  . 

Bidder:             
          (Print or Type Name of Bidder) 

    By:           

                    

Title:           

Attachments A, B, C, and D 

(Seal, if corporation) 
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 -----------------------(Affidavit for Individual)----------------------- 

            being duly sworn, deposes and says that: 
a) the financial statement, taken from his/her books, is a true and accurate statement of his/her 
financial condition as of the date thereof; and b) all of the foregoing qualification information is 
true, complete, and accurate. 

 -----------------------(Affidavit for Partnership)---------------------- 

            being duly sworn, deposes and says that: 
a) he/she is a member of the partnership of            ; 
b) he/she is familiar with the books of said partnership showing its financial condition; c) the 
financial statement, taken from the books of said partnership, is a true and accurate statement of 
the financial condition of the partnership as of the date thereof; and d) all of the foregoing 
qualification information is true, complete, and accurate. 

 -----------------------(Affidavit for Corporation)---------------------- 

            being duly sworn, deposes and says that: 
a) he/she is         of           ; 

     (Full name of Corporation) 
b) he/she is familiar with the books of said corporation showing its financial condition; c) the 
financial statement, taken from the books of said corporation, is a true and accurate statement of 
the financial condition of said corporation as of the date thereof; and d) that all of the foregoing 
qualification information is true, complete, and accurate. 

 ----------------------------(Acknowledgment)---------------------------- 

            being duly sworn, deposes and says 
that he/she is        of           ; 

            (Name of Bidder) 
that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on behalf 
of  
(   ) himself/herself; (   ) said partnership; (   ) said corporation. 

Sworn to before me this      day of      , 20  , in the 
County of       , State of           . 

         
   (Notary Public) 

My commission expires       

(Seal) 

 END OF BIDDER QUALIFICATIONS STATEMENT 
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ATTACHMENT A 
 
 SCHEDULE A 
 PROJECTS IN PROGRESS 
 
 
 Name, Location and   Architect or     Percent   Scheduled        Reference/Contract 
Description of Project Owner    Engineer    Contract Price Complete  Completion  Include Address and Phone 
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ATTACHMENT B 
 
 SCHEDULE B 
 PROJECTS COMPLETED 
 
 
 Name, Location and   Architect or     Date      Percent with       Reference/Contract 
Description of Project Owner    Engineer    Completed Contract Price  Own Forces  Include Address and Phone 
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ATTACHMENT C 
 
 SCHEDULE C 
 PERSONNEL 
 
 

Date Started With  Date Started In       Prior Positions and 
Name    Position   This Organization    Construction    Experience In Construction 
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ATTACHMENT D 
                                                   

SCHEDULE D 
OSHA INFORMATION 

 
 
List all Occupational Safety and Health Administration Citations for the last three years, including date, subject matter, and penalty. 
 
  
 
  
 
  
 
  
 
 
Attach copies of all determined Citations and Notification of Penalty, Form OSHA 2. 
 
 
Describe all pending cases, giving pertinent information such as apparent violations, location of 
 
project, type of project, and present status.   
 
  
 
  
 
  
 
 
List any additional information on the back or attach a separate sheet if necessary. 
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ATTACHMENT E 

CONTRACTOR’S EQUIPMENT 

LIST EQUIPMENT YOU OWN THAT IS AVAILABLE FOR THE PROPOSED WORK; 

ALL VEHICLES SHALL CLEARLY IDENTIFY THE NAME OF THE CONTRACTOR. 

 

ITEM DESCRIPTION, SIZE, CAPACITY, ETC. CONDITION YEARS OF 
SERVICE 
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MINIMUM REQUIRED CONTRACTOR’S EQUIPMENT 

The following is a list of minimum equipment that the CONTRACTOR must have available to 
perform the necessary work properly in conjunction with this Contract: 

Dump truck (DA, and/or tri-
axle) 

With assorted tools and equipment, as necessary 

Wheeloader or Excavator Minimum ½ Yard capacity 
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MINIMUM REQUIRED CONTRACTOR OFFICE EQUIPMENT AND STAFF 

The CONTRACTOR is required to maintain a fully equipped office, with sufficient authorized 
office personnel to: (a)communicate efficiently and effectively with the Authority personnel 
during normal working hours with respect to work assignments, complaints, variances, 
payments, work schedules, and any and other associated work; (b)respond to emergency 
restoration orders and reassign crews as necessary; (c)respond immediately to Authority 
customer comments and concerns; and, (d) comply with the other provisions of Section 01311 of 
these Contract documents. As evidence that the CONTRACTOR shall maintain such office and 
personnel, the following information shall be provided identifying the minimum equipment and 
staff expected to be used during the term of the Contract: 

Contractor:   

Office address:   

Hours of operation (shall be manned 8 a.m. to 5 p.m.):   

Office telephone number:   

Fax machine number:   

(Dedicated fax machine to be operational 24 hours/day for incoming and outgoing 
communications) 

Name and model number of fax machine:   

Name of primary office contact:   

Standard work hours:  

Name of secondary office contact:   

Standard work hours:   

Describe primary computer equipment:   

  

  

Name and model of printer:   

Name of primary field contact:   

(Must be different than office staff) 

Telephone number of primary field contact:   

Name of 24-hour emergency contact:   

Telephone number of emergency contact:   
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Failure to provide sufficient documentation as to meeting the minimum requirements stated 
herein may result in a non-responsive bid which may be subject to the provisions of the 
Instructions to Bidders. 

CONTRACTOR hereby agrees that once awarded the Contract, all conditions of a fully equipped 
office and adequate staff must be complied with daily throughout the duration of the contract.  
Failure to do so shall result in enforcement of the provisions of Article 4.01.A of Section 00500 
until such time as these provisions meets Authority’s approval.  
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 
 
 

SECTION 00500 
 

AGREEMENT 
 

THIS AGREEMENT is dated as of the __________ day of __________ in the year 
__________, by and between the ERIE COUNTY WATER AUTHORITY (hereinafter called 
OWNER) and ____________________________________________________ (hereinafter called 
CONTRACTOR). 
 

WITNESSETH:  OWNER and CONTRACTOR, in consideration of the mutual covenants 
hereinafter set forth, agree as follows: 
 
 
ARTICLE 1 - WORK 
 
1.01 CONTRACTOR shall at its own cost and expense furnish all labor, services, tools, materials, 

equipment and incidentals necessary to complete all Work as specified or indicated in the 
Contract Documents to perform all specified work required for Asbestos Cement Pipe (ACP) 
Removal and Disposal, June 1, 2019 through May 31, 2021.  The Work consists of removal 
and disposal of ACP material that has been removed from right-of-ways located in Erie 
County Water Authority’s franchised areas and water districts that the Authority operates 
under a lease managed contract.  The Work is generally described in Section 01100 of the 
General Requirements. 

 
 
ARTICLE 2 - ENGINEER 
 
2.01 The Project has been designed by the OWNER, who is hereinafter called ENGINEER.  The 

ENGINEER will assume all duties and responsibilities and have the rights and authority 
assigned to ENGINEER by OWNER in connection with completion of the work and in 
accordance with the Contract Documents. 
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ARTICLE 3 - CONTRACT TIMES 
 
3.01 Time of the Essence 
 

A. All time limits for Milestones, if any, Substantial Completion, Final Completion and 
readiness for final payment as stated in the Contract Documents are of the essence. 

 
3.02 Days to Achieve Substantial Completion and Final Payment 
 

A. Final Payment shall be made after all Work of the Contract is completed and in 
accordance with Paragraph 14.07 of the General Conditions. 

 
B. The crew and equipment supplied shall be delivered to the location of the Work 

promptly, which shall be defined as no longer than two hours after notification by the 
ENGINEER of the need for such crew and equipment.  Failure to provide a crew and 
equipment within this time period shall result in Liquidated Damages as specified 
below. 

 
C. The Contract expires on May 31, 2021. 

 
 
ARTICLE 4 - LIQUIDATED AND SPECIAL DAMAGES 

4.01 Liquidated Damages 

A. OWNER and CONTRACTOR recognize that time is of the essence of this Agreement. 
 OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a 
penalty), CONTRACTOR shall pay OWNER ($150.00) for each hour that elapses for 
failure to provide a crew and equipment within the allowable time frame as specified in 
Article 3.01 herein. 

 
4.02 Special Damages: 
 

A. In addition to the amount provided for liquidated damages, CONTRACTOR shall pay 
OWNER the actual costs reasonably incurred by OWNER for engineering and 
inspection forces employed for the Work for each day that expires after the days 
specified in Article 3 for Substantial Completion (adjusted for any changes thereof 
made in accordance with Article 12 of the General Conditions) until the Work is 
substantially complete. 

 
B. After Substantial Completion, if CONTRACTOR shall neglect, refuse or fail to 

complete the remaining Work within the Contract Time or any proper extension thereof 
granted by OWNER, CONTRACTOR shall pay OWNER the actual costs reasonably 
incurred by OWNER for engineering and inspection forces employed for the Work for 
each day that expires after the time specified in Article 3 for Work to be completed and 
ready for final payment (adjusted for any extensions thereof made in accordance with 
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Article 12 of the General Conditions) until the Work is completed and ready for final 
payment. 

 
4.03 OWNER may deduct liquidated damages and special damages as determined by the 

provisions of this Article 4 from progress payments due CONTRACTOR under this 
Agreement. 

 
 
ARTICLE 5 - CONTRACT PRICE 
 
5.01 OWNER shall pay CONTRACTOR, in current funds, for completion of the Work in 

accordance with the Contract Documents the prices stated in CONTRACTOR’S Bid, which 
Bid is attached hereto and identified as Exhibit 1 of this Agreement.  As provided in 
paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and 
determinations of actual quantities and classifications are to be made by ENGINEER as 
provided in paragraph 9.08 of the General Conditions.  Unit prices have been computed as 
provided in paragraph 11.03 of the General Conditions. 
 

 
ARTICLE 6 - PAYMENT PROCEDURES 
 
6.01 Submittal and Processing of Payments 
 

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 
of the General Conditions.  Applications for Payment will be processed as provided in 
the General Conditions. 

 
6.02 Progress Payments; Retainage 
 

A. OWNER shall make monthly progress payments on account of the Contract Price on 
the basis of CONTRACTOR’S Applications for Payment as recommended by 
ENGINEER.  CONTRACTOR’S Applications for Payment will be due on the last day 
of the month.  All progress payments will be on the basis of the progress of the Work 
measured by the schedule of values provided for in paragraph 2.07.A of the General 
Conditions (and in the case of Unit Price Work, based on the number of units 
completed and accepted) or, in the event there is no schedule of values, as provided in 
the General Requirements.  A progress payment will not be made whenever the value 
of the Work completed since the last previous progress payment is less than one 
thousand dollars ($1,000). 

 
1. Prior to Substantial Completion 

 
a. Progress payments will be made in the amount of 95 percent of the Work 

completed, (with the balance being retainage), less the aggregate of 
payments previously made and less such amounts as ENGINEER shall 
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determine, or OWNER may withhold, in accordance with paragraph 14.02 
of the General Conditions; and 

b. 95 percent of the cost of materials and equipment not incorporated in the 
Work but suitably stored (with the balance being retainage). 

c. After one year of Contract duration has elapsed, OWNER may elect to return 
a portion of retainage held for that one year to the CONTRACTOR. 

 
2. Upon Final Completion, OWNER shall pay an amount sufficient to increase total 

payments to CONTRACTOR to 100 percent of the Work completed, less such 
amounts as ENGINEER shall determine in accordance with paragraph 14.02.B.5 
of the General Conditions and less 200 percent of ENGINEER’S estimate of the 
value of Work to be completed or corrected as shown on the tentative list of items 
to be completed or corrected attached to the certificate of Substantial Completion. 

 
6.03 Final Payment: 
 

A. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 
of the General Conditions, OWNER shall pay the remainder of the Contract Price as 
recommended by ENGINEER as provided in said paragraph 14.07. 

 
 
ARTICLE 7 - INTEREST 
 
7.01 All moneys not paid when due hereunder shall bear interest at the maximum rate allowed by 

law at the place of the Project. 
 

 
ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 
 
8.01 As part of the inducement for OWNER to enter into this Agreement CONTRACTOR makes 

the following representations: 
 

A. CONTRACTOR has examined and carefully studied the Contract Documents and the 
other related data identified in the Bidding Documents. 

 
B. CONTRACTOR has visited the Site and become familiar with and is satisfied as to the 

general, local and Site conditions that may affect cost, progress, and performance for 
the Work. 

 
C. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws 

and Regulations that may affect cost, progress and performance of the Work. 
 

D. CONTRACTOR has carefully studied all: (1) reports of explorations and tests of 
subsurface conditions at or contiguous to the Site and all drawings of physical 
conditions in or relating to existing surface or subsurface structures at or contiguous to 
the Site (except Underground Facilities) which have been identified in the Supplemen-
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tary Conditions as provided in paragraph 4.02 of the General Conditions, and (2) 
reports and drawings of a Hazardous Environmental Condition identified at the Site, if 
any, which have been identified in the Supplementary Conditions as provided in 
paragraph 4.06 of the General Conditions. 

 
E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

having done so) all examinations, investigations, explorations, tests, studies and data 
concerning conditions (surface, subsurface and Underground Facilities) at or 
contiguous to the Site which may effect cost, progress or performance of the Work or 
which relate to any aspect of the means, methods, techniques, sequences and 
procedures of construction to be employed by CONTRACTOR, including applying the 
specific means, methods, techniques, sequences, and procedures of construction 
expressly required by the Contract Documents to be employed by CONTRACTOR, and 
safety precautions and programs incident thereto.   

 
F. CONTRACTOR does not consider that any further examinations, investigations, 

explorations, tests, studies or data are necessary for the performance of the Work at the 
Contract Price, within the Contract Times and in accordance with the other terms and 
conditions of the Contract Documents.   

 
G. CONTRACTOR is aware of the general nature of work to be performed by OWNER 

and others at the Site that relates to the Work as indicated in the Contract Documents.   
 
H. CONTRACTOR has correlated the information known to CONTRACTOR, 

information and observations obtained from visits to the Site, reports and drawings 
identified in the Contract Documents and all additional examinations, investigations, 
explorations, tests, studies and data with the Contract Documents. 

 
I. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, 

ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract 
Documents and the written resolution thereof by ENGINEER is acceptable to 
CONTRACTOR.   

 
J. The Contract Documents are generally sufficient to indicate and convey understanding 

of all terms and conditions for the performance of the Work. 
 

 
ARTICLE 9 - CONTRACT DOCUMENTS 
 
9.01 The Contract Documents consist of the following: 
 

A. This Agreement (9 pages). 
 

B. Performance Bond (2 pages). 
 

C. Payment Bond (2 pages). 
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D. General Conditions (42 pages). 

 
E. Supplementary Conditions (7 pages). 

 
F. Specifications, as listed in the table of contents of the Project Manual. 

 
G. Appendix A - Women and Minority Business Enterprise Policy. 

 
H. Appendix B - Insurance Requirements. 

 
I. Appendix C - Prevailing Wage Rate Schedule. 

 
J. Not used. 

 
K. Addenda consisting of Numbers____ to ____, inclusive. 

 
L. Exhibits to the Agreement enumerated as follows: 

 
1. Exhibit 1, Bid Form (10 pages). 

 
O. The following, which may be delivered or issued on or after the Effective Date of the 

Agreement, and are not attached hereto: 
1. Notice to Proceed 
2. Written Amendments 
3. Work Change Directives 
4. Change Order(s) 

 
9.02 The documents listed in paragraph 9.01 above are attached to this Agreement (except as 

expressly noted otherwise above).  Documents not attached are incorporated by reference.  
There are no Contract Documents other than those listed in this Article 9. 

 
9.03 The Contract Documents may only be amended, modified or supplemented as provided in 

paragraph 3.04 of the General Conditions. 
 

 
ARTICLE 10 - MISCELLANEOUS 
 
10.01 Terms 
 

A. Terms used in this Agreement will have the meanings indicated in the General 
Conditions. 
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10.02 Assignment of Contract 
 

A. No assignment by a party hereto of any rights under or interests in the Contract will be 
binding on another party hereto without the written consent of the party sought to be 
bound; and, specifically but without limitation, moneys that may become due and 
moneys that are due may not be assigned without such consent (except to the extent 
that the effect of this restriction may be limited by law), and unless specifically stated 
to the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under the Contract Documents. 

 
10.03 Successors and Assigns 
 

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and 
legal representatives to the other party hereto, its partners, successors, assigns and legal 
representatives in respect to all covenants, agreements and obligations contained in the 
Contract Documents. 

 
10.04 Severability 
 

A. Any provision or part of the Contract Document, held to be void or unenforceable 
under any Law or Regulation shall be deemed stricken, and all remaining provisions 
shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree 
that the Contract Documents shall be reformed to replace such stricken provision or 
part thereof with a valid and enforceable provision that comes as close as possible to 
expressing the intention of the stricken provision. 

 
10.05 Waiver 
 

A. The waiver by the OWNER of any breach or violation of any term, covenant, or 
condition of this Agreement or of any Law or Regulation shall not be deemed to be a 
waiver of any other term, covenant, condition, or Law or Regulation or of any 
subsequent breach or violation of the same or of any other term, covenant, condition, or 
Law or Regulation.  The subsequent payment of any monies or fee by the OWNER 
which may become due hereunder shall not be deemed to be a waiver of any preceding 
breach or violation by CONTRACTOR of any term, covenant, condition of this 
Agreement or of any applicable Law or Regulation. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and 
year first written above.  
 

This Agreement will be effective on ____________, 20_____. 
 
 
OWNER: Erie County Water Authority   CONTRACTOR: ________________________ 
 
By:    _________________________    By:   __________________________________ 
 
Title:  _________________________  Title:  _________________________________ 
 
 
 
        [CORPORATE SEAL]          [CORPORATE SEAL] 
 
 
 
Attest _____________________     Attest ____________________________ 
 
 
Address for giving notices    Address for giving notices 
 
____________________________   ___________________________________ 
 
____________________________   ___________________________________ 
 
(If OWNER is a corporation, 
partnership, or limited liability 
company, attach evidence of  
authority to sign) (If OWNER is 
a public body, attach evidence        License No. ___________________________ 
of authority to sign and         (where applicable) 
resolution or other documents 
authorizing execution of         Agent for service of process:______________ 
Agreement.)                    

    _____________________________ 
 

(If CONTRACTOR is a corporation,   
           partnership, or limited 

liability company, attach 
evidence of authority to sign.) 
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Designated Representative:       Designated Representative: 
 
Name:  _______________________     Name:  ________________________ 
 
Title: _________________________    Title:  _________________________ 
 
Address: ______________________    Address:  ______________________ 
 
Phone No.:  ____________________     Phone No.:  ____________________ 
 
Fax No.:  ______________________     Fax No.:  ______________________ 
 
 
 
  END OF AGREEMENT 
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Performance Bond 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
              

CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place  
          of Business): 

OWNER (Name and Address): 

 Erie County Water Authority 
 295 Main Street, Room 350 
 Buffalo, New York 14203 

CONTRACT 
  Date: 
  Amount: 
  Description: ERIE COUNTY WATER AUTHORITY 
 ASBESTOS CONCRETE PIPE (ACP) REMOVAL AND DISPOSAL 
 JUNE 1, 2019 THROUGH MAY 31, 2021 
 PROJECT No. 201900045 

BOND 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 

Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side 
hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 
         (Attach Power of Attorney) 

(Space is provided below for signatures of additional parties, if required.) 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 

EJCDC No. 1910-28-A (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the 
Associated General Contractors of America, and the American Institute of Architects. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, 
their heirs, executors, administrators, successors and assigns to the OWNER for 
the performance of the Contract, which is incorporated herein by reference. 

2.  If the CONTRACTOR performs the Contract, the Surety and the 
CONTRACTOR have no obligation under this Bond, except to participate in 
conferences as provided in paragraph 3.1. 
 
3. If there is no OWNER Default, the Surety's obligation under this Bond shall 
arise after: 
 
 3.1. The OWNER has notified the CONTRACTOR and the Surety at the 

addresses described in paragraph 10 below, that the OWNER is 
considering declaring a CONTRACTOR Default and has requested 
and attempted to arrange a conference with the CONTRACTOR and 
the Surety to be held not later than fifteen days after receipt of such 
notice to discuss methods of performing the Contract.  If the OWNER, 
the CONTRACTOR and the Surety agree, the CONTRACTOR shall 
be allowed a reasonable time to perform the Contract, but such an 
agreement shall not waive the OWNER’S right, if any, subsequently to 
declare a CONTRACTOR Default; and 

 
 3.2. The OWNER has declared a CONTRACTOR Default and formally 

terminated the CONTRACTOR’S right to complete the Contract.  
Such CONTRACTOR Default shall not be declared earlier than twenty 
days after the CONTRACTOR and the Surety have received notice as 
provided in paragraph 3.1; and 

 
 3.3. The OWNER has agreed to pay the Balance of the Contract Price to: 
 

3.3.1.  The Surety in accordance with the terms of the Contract; or 
 

3.3.2 Another contractor selected pursuant to paragraph 4.3 to 
perform the Contract. 

 
4.  When the OWNER has satisfied the conditions of paragraph 3, the Surety 
shall promptly and at the Surety's expense take one of the following actions: 
 
 4.1. Arrange for the CONTRACTOR, with consent of the OWNER, to 

perform and complete the Contract; or 
 
 4.2. Undertake to perform and complete the Contract itself, through its 

agents or through independent contractors; or 
 
 4.3. Obtain bids or negotiated proposals from qualified contractors 

acceptable to the OWNER for a contract for performance and 
completion of the Contract, arrange for a contract to be prepared for 
execution by the OWNER and the contractor selected with the 
OWNER'S concurrence, to be secured with performance and payment 
bonds executed by a qualified surety equivalent to the Bonds issued on 
the Contract, and pay to the OWNER the amount of damages as 
described in paragraph 6 in excess of the Balance of the Contract Price 
incurred by the OWNER resulting from the CONTRACTOR  Default; 
or 

 
 4.4. Waive its right to perform and complete, arrange for completion, or 

obtain a new contractor and with reasonable promptness under the 
circumstances; 

 
 4.4.1 After investigation, determine the amount for which it may be 

liable to the OWNER and, as soon as practicable after the 
amount is determined, tender payment therefor to the OWNER; 
or 

 
 4.4.2 Deny liability in whole or in part and notify the OWNER citing 

reasons therefor. 
 
5.  If the Surety does not proceed as provided in paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen days 
after receipt of an additional written notice from the OWNER to the Surety 
demanding that the Surety perform its obligations under this Bond, and the 
OWNER shall be entitled to enforce any remedy available to the OWNER.  If the 
Surety proceeds as provided in paragraph 4.4, and the OWNER refuses the 
payment tendered or the Surety has denied pliability, in whole or in part, without 

further notice the OWNER shall be entitled to enforce any remedy available to 
the OWNER. 
 
6. After the OWNER has terminated the CONTRACTOR'S right to complete 
the Contract, and if the Surety elects to act under paragraph 4.1, 4.2, or 4.3 
above, then the responsibilities of the Surety to the OWNER shall not be greater 
than those of the CONTRACTOR under the Contract, and the responsibilities of 
the OWNER to the Surety shall not be greater than those of the OWNER under 
the Contract.  To a limit of the amount of this Bond, but subject to commitment 
by the OWNER of the Balance of the Contract Price to mitigation of costs and 
damages on the Contract, the Surety is obligated without duplication for: 
 
 6.1. The responsibilities of the CONTRACTOR for correction of defective 

Work and completion of the Contract; 
 
 6.2. Additional legal, design professional and delay costs resulting from the 

CONTRACTOR’S Default, and resulting from the actions or failure to 
act of the Surety under paragraph 4; and 

 
 6.3. Liquidated damages, or if no liquidated damages are specified in the 

Contract, actual damages caused by delayed performance or non-
performance of the CONTRACTOR. 

 
7.  The Surety shall not be liable to the OWNER or others for obligations of the 
CONTRACTOR that are unrelated to the Contract, and the Balance of the 
Contract Price shall not be reduced or set off on account of any such unrelated 
obligations.  No right of action shall accrue on this Bond to any person or entity 
other than the OWNER or its heirs, executors, administrators, or successors. 
 
8.  The Surety hereby waives notice of any change, including changes of time, to 
the Contract or to related subcontracts, purchase orders and other obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any 
court of competent jurisdiction in the location in which the Work or part of the 
Work is located and shall be instituted within two years after CONTRACTOR 
Default or within two years after the CONTRACTOR ceased working or within 
two years after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are void or 
prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 
 
 
10.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or 
delivered to the address shown on the signature page. 
 
11.  When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the Contract was be performed, any provision 
in this Bond conflicting with said statutory or legal requirement shall be deemed 
deleted here-from and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that this Bond 
shall be construed as a statutory bond and not as a common law bond. 
 
12.  Definitions. 
 
 12.1 Balance of the Contract Price: The total amount payable by the 

OWNER to the CONTRACTOR under the Contract after all proper 
adjustments have been made, including allowance to the 
CONTRACTOR of any amounts received or to be received by the 
OWNER in settlement of insurance or other Claims for damages to 
which the CONTRACTOR is entitled, reduced by all valid and proper 
payments made to or on behalf of the CONTRACTOR under the 
Contract.   

 
 12.2. Contract: The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto.  

 
 12.3. CONTRACTOR Default: Failure of the CONTRACTOR, which has 

neither been remedied nor waived, to perform or otherwise to comply 
with the terms of the Contract. 

 
 12.4. OWNER Default: Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by the  
Contract or to perform and complete or comply with the other terms 
thereof.

 
 
 

(FOR INFORMATION ONLY - Name, Address and Telephone) 
AGENT or BROKER: OWNER’S REPRESENTATIVE (Engineer): 
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Payment Bond 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
               

CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place  
          of Business): 

OWNER (Name and Address): 

 Erie County Water Authority 
 295 Main Street, Room 350 
 Buffalo, New York 14203 

CONTRACT 
  Date: 
  Amount: 
  Description: ERIE COUNTY WATER AUTHORITY 
 ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
 JUNE 1, 2019 THROUGH MAY 31, 2021 
 PROJECT No. 201800010 

BOND 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 

Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 
         (Attach Power of Attorney) 

(Space is provided below for signatures of additional parties, if required.) 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 

EJCDC No. 1910-28-B (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General 
Contractors of America,  the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and assigns to 
the OWNER to pay for labor, materials and equipment furnished for use in 
the performance of the Contract, which is incorporated herein by reference. 
 

2.  With respect to the OWNER, this obligation shall be null and void if the 
CONTRACTOR: 
 
2.1. Promptly makes payment, directly or indirectly, for all sums due 
Claimants, and 
 
2.2. Defends, indemnifies and holds harmless the OWNER from all 
claims, demands, liens or suits by any person or entity who furnished labor, 
materials or equipment for use in the performance of the Contract, provided 
the OWNER has promptly notified the CONTRACTOR and the Surety (at 
the addresses described in paragraph 12) of any claims, demands, liens or 
suits and tendered defense of such claims, demands, liens or suits to the 
CONTRACTOR and the Surety, and provided there is no OWNER Default 
 
3. With respect to Claimants, this obligation shall be null and void if the 
CONTRACTOR promptly makes payment, directly or indirectly, for all 
sums due. 
 
4.  The Surety shall have no obligation to Claimants under this Bond until: 
 
 4.1. Claimants who are employed by or have a direct contract with the 

CONTRACTOR have given notice to the Surety (at the addresses 
described in paragraph 12) and sent a copy, or notice thereof, to 
the OWNER, stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the claim. 

 
 4.2. Claimants who do not have a direct contract with the 

CONTRACTOR: 
 
 4.2.1 Have furnished written notice to the CONTRACTOR and 

sent a copy, or notice thereof, to the OWNER, within 90 
days after having last performed labor or last furnished 
materials or equipment included in the claim stating, with 
substantial accuracy, the amount of the claim and the name 
of the party to whom the materials were furnished or 
supplied or for whom the labor was done or performed; 
and 

 
 4.2.2 Have either received a rejection in whole or in part from 

the CONTRACTOR, or not received within 30 days of 
furnishing the above notice any communication from the 
CONTRACTOR by which the CONTRACTOR had 
indicated the claim will be paid directly or indirectly; and 

 
 4.2.3 Not having been paid within the above 30 days, have sent a 

written notice to the Surety and sent a copy, or notice 
thereof, to the OWNER, stating that a claim is being made 
under this Bond and enclosing a copy of the previous 
written notice furnished to the CONTRACTOR. 

 
5.  If a notice required by paragraph 4 is given by the OWNER to the 
CONTRACTOR or to the Surety, that is sufficient compliance. 
6. When the Claimant has satisfied the conditions of paragraph 4, the 
Surety shall promptly and at the Surety's expense take the following actions: 
 
 6.1. Send an answer to the Claimant, with a copy to the OWNER, 

within 45 days after receipt of the claim, stating the amounts that 
are undisputed and the basis for challenging any amounts that are 
disputed. 

 
 6.2. Pay or arrange for payment of any undisputed amounts. 
 
7. The Surety's total obligation shall not exceed the amount of this Bond, 
and the amount of this Bond shall be credited for any payments made in 
good faith by the Surety. 
 

8.  Amounts owed by the OWNER to the CONTRACTOR under the 
Contract shall be used for the performance of the Contract and to satisfy 
claims, if any, under any Performance Bond.  By the CONTRACTOR 
furnishing and the OWNER accepting this Bond, they agree that all funds 
earned by the CONTRACTOR in the performance of the Contract are 
dedicated to satisfy obligations of the CONTRACTOR and the Surety under 
this Bond, subject to the OWNER’S priority to use the funds for the 
completion of the Work. 
 
9.  The Surety shall not be liable to the OWNER, Claimants or others for 
obligations of the CONTRACTOR that are unrelated to the Contract.  The 
OWNER shall not be liable for payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligations to 
make payments to, give notices on behalf of, or otherwise have obligations 
to Claimants under this Bond. 
 
 
10.  The Surety hereby waives notice of any change, including changes of 
time, to the Contract or to related Subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a Claimant under this Bond 
other than in a court of competent jurisdiction in the location in which the 
Work or part of the Work is located or after the expiration of one year from 
the date (1) on which the Claimant gave the notice required by paragraph 
4.1 or paragraph 4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment were furnished by 
anyone under the Construction Contract, whichever of (1) or (2) first 
occurs.  If the provisions of this paragraph are void or prohibited by law, the 
minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 
 
12.   Notice to the Surety, the OWNER or the CONTRACTOR shall be 
mailed or delivered to the addresses shown on the signature page.  Actual 
receipt of notice by Surety, the OWNER or the CONTRACTOR, however 
accomplished, shall be sufficient compliance as of the date received at the 
address shown on the signature page. 
 
13. When this Bond has been furnished to comply with a statutory or other 
legal requirement in the location where the Contract was to be performed, 
any provision in this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming 
to such statutory or other legal requirement shall be deemed incorporated 
herein.  The intent is, that this Bond shall be construed as a statutory Bond 
and not as a common law bond. 
 
14. Upon request of any person or entity appearing to be a potential 
beneficiary of this Bond, the CONTRACTOR shall promptly furnish a copy 
of this Bond or shall permit a copy to be made. 
 
15. DEFINITIONS 
 
 15.1 Claimant: An individual or entity having a direct contract with the 

CONTRACTOR or with a Subcontractor of the CONTRACTOR 
to furnish labor, materials or equipment for use in the performance 
of the Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or equipment" that 
part of water, gas, power, light, heat, oil, gasoline, telephone 
service or rental equipment used in the  Contract, architectural and 
engineering services required for performance of the Work of the 
CONTRACTOR and the CONTRACTOR’S Subcontractors, and 
all other items for which a mechanic's lien may be asserted in the 
jurisdiction where the labor, materials or equipment were 
furnished. 

 
 15.2 Contract: The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto. 

 
 15.3 OWNER Default: Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by 
the Contract or to perform and complete or comply with the other 
terms thereof. 

 
 
 

(FOR INFORMATION ONLY - Name, Address and Telephone) 
AGENT or BROKER: OWNER’S REPRESENTATIVE (Engineer): 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 

SECTION 00700 

 GENERAL CONDITIONS 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Adapted with permission from Standard General Conditions of the 
 Construction Contract, EJCDC No. 1910-8 (1996 Edition). 



ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-2 Rev.10/05 

 [This page was left blank intentionally.] 



 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-3 Rev.10/05 

 TABLE OF CONTENTS 
 
 Page 
    

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY ..........................................................................................00700 - 7   
1.01 Defined Terms ...............................................................................................................00700 - 7   
1.02 Terminology ................................................................................................................00700 - 10 

 
ARTICLE 2 - PRELIMINARY MATTERS ..........................................................................................................00700 - 10 

2.01 Delivery of Bonds ........................................................................................................00700 - 10 
2.02 Copies of Documents ..................................................................................................00700 - 10 
2.03 Commencement of Contract Times; Notice to Proceed ..............................................00700 - 10 
2.04 Starting the Work ........................................................................................................00700 - 11 
2.05 Before Starting Construction ......................................................................................00700 - 11 
2.06 Preconstruction Conference .......................................................................................00700 - 11 
2.07 Initial Acceptance of Schedules ..................................................................................00700 - 11 

 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE ...................................................00700 - 12 

3.01 Intent ...........................................................................................................................00700 - 12 
3.02 Reference Standards  ..................................................................................................00700 - 12 
3.03 Reporting and Resolving Discrepancies .....................................................................00700 - 12 
3.04 Amending and Supplementing Contract Documents ..................................................00700 - 12 
3.05 Reuse of Documents ....................................................................................................00700 - 13 

 
ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;  

REFERENCE POINTS ...........................................................................................................................00700 - 13 
4.01 Availability of Lands ...................................................................................................00700 - 13 
4.02 Subsurface and Physical Conditions ..........................................................................00700 - 13 
4.03 Differing Subsurface or Physical Conditions .............................................................00700 - 13 
4.04 Underground Facilities ...............................................................................................00700 - 14 
4.05 Reference Points .........................................................................................................00700 - 15 
4.06 Hazardous Environmental Condition at Site ..............................................................00700 - 15 

 
ARTICLE 5 - BONDS AND INSURANCE ..........................................................................................................00700 - 16 

5.01 Performance, Payment, and Other Bonds ..................................................................00700 - 16 
5.02 Licensed Sureties and Insurers  ..................................................................................00700 - 16 
5.03 Certificates of Insurance .............................................................................................00700 - 17 
5.04 CONTRACTOR'S Liability Insurance .........................................................................00700 - 17 
5.05 OWNER'S Liability Insurance ....................................................................................00700 - 18 
5.06 Property Insurance (See Supplementary Conditions) .................................................00700 - 18 
5.07 (Not Used) ...................................................................................................................00700 - 18 
5.08 (Not Used) ...................................................................................................................00700 - 18 
5.09 (Not Used) ...................................................................................................................00700 - 18 
5.10 Acceptance of Bonds and Insurance; Option to Replace ............................................00700 - 18 

 
ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES .......................................................................................00700 - 18 

6.01 Supervision and Superintendence ...............................................................................00700 - 18 
6.02 Labor; Working Hours ................................................................................................00700 - 18 
6.03 Services, Materials, and Equipment ...........................................................................00700 - 18 
6.04 Progress Schedule .......................................................................................................00700 - 19 
6.05 Substitutes and "Or-Equals" .......................................................................................00700 - 19



 TABLE OF CONTENTS (CONTINUED)  
  Page 

 
 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-4 Rev.10/05 

 
6.06 Concerning Subcontractors, Suppliers, and Others ...................................................00700 - 20 
6.07 Patent Fees and Royalties ...........................................................................................00700 - 21 
6.08 Permits ........................................................................................................................00700 - 21 
6.09 Laws and Regulations .................................................................................................00700 - 21 
6.10 Taxes ...........................................................................................................................00700 - 22 
6.11 Use of Site and Other Areas ........................................................................................00700 - 22 
6.12 Record Documents ......................................................................................................00700 - 22 
6.13 Safety and Protection ..................................................................................................00700 - 22 
6.14 Safety Representative ..................................................................................................00700 - 23 
6.15 Hazard Communication Programs .............................................................................00700 - 23 
6.16 Emergencies ................................................................................................................00700 - 23 
6.17 Shop Drawings and Samples ......................................................................................00700 - 23 
6.18 Continuing the Work ...................................................................................................00700 - 24 
6.19 CONTRACTOR'S General Warranty and Guarantee .................................................00700 - 24 
6.20 Indemnification ...........................................................................................................00700 - 25 

 
ARTICLE 7 - OTHER WORK ..............................................................................................................................00700 - 25 

7.01 Related Work at Site....................................................................................................00700 - 25 
 

ARTICLE 8 - OWNER'S RESPONSIBILITIES ...................................................................................................00700 - 26 
8.01 Communications to Contractor ...................................................................................00700 - 26 
8.02 Furnish Data ...............................................................................................................00700 - 26 
8.03 Pay Promptly When Due .............................................................................................00700 - 26 
8.04 Lands and Easements; Reports and Tests ...................................................................00700 - 26 
8.05 Insurance ....................................................................................................................00700 - 26 
8.06 Change Orders ............................................................................................................00700 - 26 
8.07 Inspections, Tests, and Approvals ...............................................................................00700 - 26 
8.08 Limitations on OWNER'S Responsibilities ..................................................................00700 - 26 
8.09 Undisclosed Hazardous Environmental Condition .....................................................00700 - 27 
8.10 Evidence of Financial Arrangements ..........................................................................00700 - 27 

 
ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION .................................................................00700 - 27 

9.01 OWNER'S Representative ...........................................................................................00700 - 27 
9.02 Visits to Site ................................................................................................................00700 - 27 
9.03 Project Representative ................................................................................................00700 - 27 
9.04 Clarifications and Interpretations ..............................................................................00700 - 27 
9.05 Authorized Variations in Work ...................................................................................00700 - 27 
9.06 Rejecting Defective Work ............................................................................................00700 - 28 
9.07 Shop Drawings, Change Orders and Payments ..........................................................00700 - 28 
9.08 Determinations for Unit Price Work ...........................................................................00700 - 28 
9.09 Decisions on Requirements of Contract Documents and Acceptability of Work ........00700 - 28 
9.10 Limitations on ENGINEER'S Authority and Responsibilities .....................................00700 - 28 

 
ARTICLE 10 - CHANGES IN THE WORK; CLAIMS........................................................................................00700 - 29 

10.01 Authorized Changes in the Work ................................................................................00700 - 29 
10.02 Unauthorized Changes in the Work ............................................................................00700 - 29 
10.03 Execution of Change Orders .......................................................................................00700 - 29 
10.04 Notification to Surety  .................................................................................................00700 - 29 
10.05 Claims and Disputes ...................................................................................................00700 - 29 

 



 TABLE OF CONTENTS (CONTINUED)  
  Page 

 
 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-5 Rev.10/05 

ARTICLE 11 - COST OF THE WORK; CASH ALLOWANCES; UNIT PRICE WORK ..................................00700 - 30 
11.01 Cost of the Work..........................................................................................................00700 - 30 
11.02 Cash Allowances .........................................................................................................00700 - 32 
11.03 Unit Price Work ..........................................................................................................00700 - 32 

 
ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES .................................00700 - 32 

12.01 Change of Contract Price ...........................................................................................00700 - 32 
12.02 Change of Contract Times ..........................................................................................00700 - 33 
12.03 Delays Beyond CONTRACTOR'S Control ..................................................................00700 - 33 
12.04 Delays Within CONTRACTOR'S Control ...................................................................00700 - 33 
12.05 Delays Beyond OWNER'S and CONTRACTOR'S Control .........................................00700 - 33 
12.06 Delay Damages ...........................................................................................................00700 - 34 

 
ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

           DEFECTIVE WORK ...................................................................................................................00700 - 34 
13.01 Notice of Defects  ........................................................................................................00700 - 34 
13.02 Access to Work ............................................................................................................00700 - 34 
13.03 Tests and Inspections ..................................................................................................00700 - 34 
13.04 Uncovering Work ........................................................................................................00700 - 34 
13.05 OWNER May Stop the Work .......................................................................................00700 - 35 
13.06 Correction or Removal of Defective Work ..................................................................00700 - 35 
13.07 Correction Period .......................................................................................................00700 - 35 
13.08 Acceptance of Defective Work ....................................................................................00700 - 36 
13.09 OWNER May Correct Defective Work ........................................................................00700 - 36 

 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION...........................................................00700 - 36 

14.01 Schedule of Values ......................................................................................................00700 - 36 
14.02 Progress Payments......................................................................................................00700 - 36 
14.03 CONTRACTOR'S Warranty of Title ............................................................................00700 - 38 
14.04 Substantial Completion ...............................................................................................00700 - 38 
14.05 Partial Utilization .......................................................................................................00700 - 39 
14.06 Final Inspection ..........................................................................................................00700 - 39 
14.07 Final  Payment ............................................................................................................00700 - 39 
14.08 (Not Used) ...................................................................................................................00700 - 40 
14.09 Waiver of Claims .........................................................................................................00700 - 40 

 
ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION .....................................................................00700 - 40 

15.01 OWNER May Suspend Work .......................................................................................00700 - 40 
15.02 OWNER May Terminate for Cause .............................................................................00700 - 40 
15.03 OWNER May Terminate For Convenience .................................................................00700 - 41 
15.04 CONTRACTOR May Stop Work or Terminate............................................................00700 - 41 

 
ARTICLE 16 - DISPUTE RESOLUTION ............................................................................................................00700 - 42 

16.01 Methods and Procedures ............................................................................................00700 - 42 
 

ARTICLE 17 - MISCELLANEOUS .....................................................................................................................00700 - 42 
17.01 Giving Notice ..............................................................................................................00700 - 42 
17.02 Computation of Times .................................................................................................00700 - 42 
17.03 Cumulative Remedies ..................................................................................................00700 - 42 
17.04 Survival of Obligations ...............................................................................................00700 - 42 
17.05 Controlling Law ..........................................................................................................00700 - 42 
17.06 Headings .....................................................................................................................00700 - 42 

 



 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-6 Rev.10/05 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 [This page was left blank intentionally.]



 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-7 Rev.10/05 

  
GENERAL CONDITIONS 

 

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
  

1.01 Defined Terms 

A. Wherever used in the Contract Documents and 
printed with initial or all capital letters, the terms listed 
below will have the meanings indicated which are 
applicable to both the singular and plural thereof. 

1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the 
Contract Documents. 

2. Agreement--The written instrument which is 
evidence of the agreement between OWNER and 
CONTRACTOR covering the Work.   

3. Application for Payment--The form 
acceptable to ENGINEER which is to be used by 
CONTRACTOR during the course of the Work in 
requesting progress or final payments and which is to 
be accompanied by such supporting documentation as 
is required by the Contract Documents. 

4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety 
and Health Administration. 

5. Bid--The offer or proposal of a bidder 
submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda issued prior to receipt of Bids). 

7. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, Bid security 
form, if any, and the Bid form with any supplements. 

8. Bonds--Performance and payment bonds and 
other instruments of security. 

9. Change Order--A document recommended 
by ENGINEER which is signed by CONTRACTOR 
and OWNER and authorizes an addition, deletion, or 
revision in the Work or an adjustment in the Contract 

Price or the Contract Times, issued on or after the 
Effective Date of the Agreement. 

10. Claim--A demand or assertion by OWNER or 
CONTRACTOR seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with 
respect to the terms of the Contract.  A demand for 
money or services by a third party is not a Claim. 

11. Contract--The entire and integrated written 
agreement between the OWNER and CONTRACTOR 
concerning the Work.  The Contract supersedes prior 
negotiations, representations, or agreements, whether 
written or oral. 

12. Contract Documents--The Contract 
Documents establish the rights and obligations of the 
parties and include the Agreement, Addenda (which 
pertain to the Contract Documents), 
CONTRACTOR’S Bid (including documentation 
accompanying the Bid and any post Bid 
documentation submitted prior to the Notice of 
Award) when attached as an exhibit to the Agreement, 
the Notice to Proceed, the Bonds, these General 
Conditions, the Supplementary Conditions, the 
Specifications and the Drawings as the same are more 
specifically identified in the Agreement, together with 
all Written Amendments, Change Orders, Work 
Change Directives, Field Orders, and ENGINEER’S 
written interpretations and clarifications issued  on or 
after the Effective Date of the Agreement.  Approved 
Shop Drawings and the reports and drawings of 
subsurface and physical conditions are not Contract 
Documents.  Only printed or hard copies of the items 
listed in this paragraph are Contract Documents.  Files 
in electronic media format of text, data, graphics, and 
the like that may be furnished by OWNER to 
CONTRACTOR are not Contract Documents. 

13. Contract Price--The moneys payable by 
OWNER to CONTRACTOR for completion of the 
Work in accordance with the Contract Documents as 
stated in the Agreement (subject to the provisions of 
paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Substan-
tial Completion; and (ii) complete the Work so that it 
is ready for final payment as evidenced by 
ENGINEER’S written recommendation of final 
payment.  
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15. CONTRACTOR--The individual or entity with 
whom OWNER has entered into the Agreement. 

16. Cost of the Work--See paragraph 11.01.A for 
definition. 

17. Drawings--That part of the Contract 
Documents prepared or approved by ENGINEER 
which graphically shows the scope, extent, and charac-
ter of the Work to be performed by CONTRACTOR.  
 Shop Drawings and other CONTRACTOR submittals 
are not Drawings as so defined. 

18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the 
date on which the Agreement is signed and delivered 
by the last of the two parties to sign and deliver. 

19. ENGINEER--The individual or entity named 
as such in the Agreement. 

20. ENGINEER’S Consultant--An individual or 
entity having a contract with ENGINEER to furnish 
services as ENGINEER’S independent professional 
associate or consultant with respect to the Project and 
who is identified as such in the Supplementary 
Conditions. 

21. Field Order--A written order issued by 
ENGINEER which requires minor changes in the 
Work but which does not involve a change in the 
Contract Price or the Contract Times. 

22. General Requirements--Sections of Division 
1 of the Specifications.  The General Requirements 
pertain to all sections of the Specifications. 

23. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a 
substantial danger to persons or property exposed 
thereto in connection with the Work. 

24. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC 
Section 6903) as amended from time to time. 

25. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all 
governmental bodies, agencies, authorities, and courts 
having jurisdiction. 

26. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 

27. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate 
completion date or time prior to Substantial 
Completion of all the Work. 

28. Notice of Award--The written notice by 
OWNER to the apparent successful bidder stating that 
upon timely compliance by the apparent successful 
bidder with the conditions precedent listed therein, 
OWNER will sign and deliver the Agreement. 

29. Notice to Proceed--A written notice given by 
OWNER to CONTRACTOR fixing the date on which 
the Contract Times will commence to run and on 
which CONTRACTOR shall start to perform the 
Work under the Contract Documents. 

30. OWNER--The individual, entity, public body, 
or authority with whom CONTRACTOR has entered 
into the Agreement and for whom the Work is to be 
performed. 

31. Partial Utilization--Use by OWNER of a 
substantially completed part of the Work for the pur-
pose for which it is intended (or a related purpose) 
prior to Substantial Completion of all the Work. 

32. PCBs--Polychlorinated biphenyls. 

33. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees 
Fahrenheit and 14.7 pounds per square inch absolute), 
such as oil, petroleum, fuel oil, oil sludge, oil refuse, 
gasoline, kerosene, and oil mixed with other 
non-Hazardous Waste and crude oils. 

34. Project--The total construction of which the 
Work to be performed under the Contract Documents 
may be the whole, or a part as may be indicated 
elsewhere in the Contract Documents. 

35. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work.  A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 

36. Radioactive Material--Source, special 
nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et 
seq.) as amended from time to time. 
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37. Resident Project Representative--The 
authorized representative of ENGINEER who may be 
assigned to the Site or any part thereof. 

38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 

39. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
CONTRACTOR and submitted by CONTRACTOR to 
illustrate some portion of the Work. 

40. Site--Lands or areas indicated in the Contract 
Documents as being furnished by OWNER upon 
which the Work is to be performed, including rights-
of-way and easements for access thereto, and such 
other lands furnished by OWNER which are 
designated for the use of CONTRACTOR. 

41. Specifications--That part of the Contract 
Documents consisting of written technical descriptions 
of materials, equipment, systems, standards, and 
workmanship as applied to the Work and certain 
administrative details applicable thereto. 

42. Subcontractor--An individual or entity having 
a direct contract with CONTRACTOR or with any 
other Subcontractor for the performance of a part of 
the Work at the Site. 

43. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed 
to the point where, in the opinion of ENGINEER, the 
Work (or a specified part thereof) is sufficiently 
complete, in accordance with the Contract Documents, 
so that the Work (or a specified part thereof) can be 
utilized for the purposes for which it is intended.  The 
terms “substantially complete” and “substantially 
completed” as applied to all or part of the Work refer 
to Substantial Completion thereof. 

44. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements 
these General Conditions. 

45. Supplier--A manufacturer, fabricator, 
supplier, distributor, materialman, or vendor having a 
direct contract with CONTRACTOR or with any 
Subcontractor to furnish materials or equipment to be 
incorporated in the Work by CONTRACTOR or any 
Subcontractor. 

46. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, 
vaults, tanks, tunnels, or other such facilities or 
attachments, and any encasements containing such 
facilities, including those that convey electricity, 
gases, steam, liquid petroleum products, telephone or 
other communications, cable television, water, 
wastewater, storm water, other liquids or chemicals, or 
traffic or other control systems.  

47. Unit Price Work--Work to be paid for on the 
basis of unit prices. 

48. Work--The entire completed construction or 
the various separately identifiable parts thereof 
required to be provided under the Contract 
Documents.  Work includes and is the result of 
performing or providing all labor, services, and 
documentation necessary to produce such 
construction, and furnishing, installing, and 
incorporating all materials and equipment into such 
construction, all as required by the Contract 
Documents. 

49. Work Change Directive--A written statement 
to CONTRACTOR issued on or after the Effective 
Date of the Agreement and signed by OWNER and 
recommended by ENGINEER ordering an addition, 
deletion, or revision in the Work, or responding to 
differing or unforeseen subsurface or physical 
conditions under which the Work is to be performed 
or to emergencies.  A Work Change Directive will not 
change the Contract Price or the Contract Times but is 
evidence that the parties expect that the change 
ordered or documented by a Work Change Directive 
will be incorporated in a subsequently issued Change 
Order following negotiations by the parties as to its 
effect, if any, on the Contract Price or Contract Times.  

50. Written Amendment--A written statement 
modifying the Contract Documents, signed by 
OWNER and CONTRACTOR on or after the 
Effective Date of the Agreement and normally dealing 
with the nonengineering or nontechnical rather than 
strictly construction-related aspects of the Contract 
Documents. 
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1.02 Terminology 

A. Intent of Certain Terms or Adjectives 

1. Whenever in the Contract Documents the 
terms “as ordered,” “as directed,” “as required,” “as 
allowed,” “as approved,” or terms of like effect or 
import are used to authorize an exercise of 
professional judgment by the ENGINEER, or the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination 
of ENGINEER as to the Work, it is intended that such 
exercise of professional judgment, action or 
determination will be solely to evaluate, in general, the 
completed Work for compliance with the requirements 
of and information in the Contract Documents and 
conformance with the design concept of the completed 
Project as a functioning whole as shown or indicated 
in the Contract Documents (unless there is a specific 
statement indicating otherwise).  The use of any such 
term or adjective shall not be effective to assign to 
ENGINEER any duty or authority to supervise or 
direct the performance of the Work or any duty or 
authority to undertake responsibility contrary to the 
provisions of paragraph 9.10 or any other provision of 
the Contract Documents. 

B. Day 

1. The word “day” shall constitute a calendar 
day of 24 hours measured from midnight to the next 
midnight. 

C. Defective 

1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it does not conform to the 
Contract Documents or does not meet the 
requirements of any inspection, reference standard, 
test, or approval referred to in the Contract 
Documents, or has been damaged prior to 
ENGINEER’S recommendation of final payment 
(unless responsibility for the protection thereof has 
been assumed by OWNER at Substantial Completion 
in accordance with paragraph 14.04 or 14.05). 

 D. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or 
equipment to the Site (or some other specified 

location) ready for use or installation and in usable or 
operable condition. 

2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to 
put into use or place in final position said services, 
materials, or equipment complete and ready for 
intended use. 

3. The words “perform” or “provide,” when 
used in connection with services, materials, or 
equipment, shall mean to furnish and install said 
services, materials, or equipment complete and ready 
for intended use. 

4. When “furnish,” “install,” “perform,” or 
“provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring 
an obligation of CONTRACTOR, “provide” is 
implied. 

E. Unless stated otherwise in the Contract 
Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 

ARTICLE 2 - PRELIMINARY MATTERS 
  

2.01 Delivery of Bonds 

A. When CONTRACTOR delivers the executed 
Agreements to OWNER, CONTRACTOR shall also 
deliver to OWNER such Bonds as CONTRACTOR may 
be required to furnish. 

2.02 Copies of Documents 

A. OWNER shall furnish to CONTRACTOR up to 
ten copies of the Contract Documents.  Additional copies 
will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to 
Proceed 

A. The Contract Times will commence to run on the 
thirtieth day after the Effective Date of the Agreement or, 
if a Notice to Proceed is given, on the day indicated in the 
Notice to Proceed.  A Notice to Proceed may be given at 
any time within 30 days after the Effective Date of the 
Agreement.  In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 
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2.04 Starting the Work 

A. CONTRACTOR shall start to perform the Work 
on the date when the Contract Times commence to run.  
No Work shall be done at the Site prior to the date on 
which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. CONTRACTOR’S Review of Contract 
Documents:  Before undertaking each part of the Work, 
CONTRACTOR shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements.  
CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error, ambiguity, or discrepancy 
which CONTRACTOR may discover and shall obtain a 
written interpretation or clarification from ENGINEER 
before proceeding with any Work affected thereby; 
however, CONTRACTOR shall not be liable to OWNER 
or ENGINEER for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents 
unless CONTRACTOR knew or reasonably should have 
known thereof. 

B. Preliminary Schedules:  Within ten days after the 
Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), CONTRACTOR 
shall submit to ENGINEER for its timely review: 

1. a preliminary progress schedule indicating the 
times (numbers of days or dates) for starting and 
completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

2. a preliminary schedule of Shop Drawing and 
Sample submittals which will list each required 
submittal and the times for submitting, reviewing, and 
processing such submittal; and 

3. a preliminary schedule of values for all of the 
Work which includes quantities and prices of items 
which when added together equal the Contract Price 
and subdivides the Work into component parts in 
sufficient detail to serve as the basis for progress 
payments during performance of the Work.  Such 
prices will include an appropriate amount of overhead 
and profit applicable to each item of Work. 

C. Evidence of Insurance:  Before any Work at the 
Site is started, CONTRACTOR and OWNER shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either of 
them or any additional insured may reasonably request) 
which CONTRACTOR and OWNER respectively are 

required to purchase and maintain in accordance with 
Article 5. 

2.06 Preconstruction Conference 

A. Within 20 days after the Contract Times start to 
run, but before any Work at the Site is started, a 
conference attended by CONTRACTOR, ENGINEER, 
and others as appropriate will be held to establish a 
working understanding among the parties as to the Work 
and to discuss the schedules referred to in paragraph 
2.05.B, procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 

2.07 Initial Acceptance of Schedules 

A. Unless otherwise provided in the Contract Docu-
ments, at least ten days before submission of the first 
Application for Payment a conference attended by 
CONTRACTOR, ENGINEER, and others as appropriate 
will be held to review for acceptability to ENGINEER, as 
provided below, the schedules submitted in accordance 
with paragraph 2.05.B.  CONTRACTOR shall have an 
additional ten days to make corrections and adjustments 
and to complete and resubmit the schedules.  No progress 
payment shall be made to CONTRACTOR until 
acceptable schedules are submitted to ENGINEER. 

1. The progress schedule will be acceptable to 
ENGINEER if it provides an orderly progression of 
the Work to completion within any specified 
Milestones and the Contract Times.  Such acceptance 
will not impose on ENGINEER responsibility for the 
progress schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
CONTRACTOR from CONTRACTOR’S full 
responsibility therefor. 

2. CONTRACTOR’S schedule of Shop Drawing 
and Sample submittals will be acceptable to 
ENGINEER if it provides a workable arrangement for 
reviewing and processing the required submittals. 

3. CONTRACTOR’S schedule of values will be 
acceptable to ENGINEER as to form and substance if 
it provides a reasonable allocation of the Contract 
Price to component parts of the Work. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
  

3.01 Intent 

A.   The Contract Documents are complementary; 
what is called for by one is as binding as if called for by 
all.   

B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
to be constructed in accordance with the Contract 
Documents.  Any labor, documentation, services, 
materials, or equipment that may reasonably be inferred 
from the Contract Documents or from prevailing custom 
or trade usage as being required to produce the intended 
result will be provided whether or not specifically called 
for at no additional cost to OWNER. 

C. Clarifications and interpretations of the Contract 
Documents shall be issued by ENGINEER as provided in 
Article 9. 

3.02 Reference Standards  

A. Standards, Specifications, Codes, Laws, and 
Regulations 

1. Reference to standards, specifications, 
manuals, or codes of any technical society, 
organization, or association, or to Laws or 
Regulations, whether such reference be specific or by 
implication, shall mean the standard, specification, 
manual, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of 
the Agreement if there were no Bids), except as may 
be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 
responsibilities of OWNER, CONTRACTOR, or 
ENGINEER, or any of their subcontractors, 
consultants, agents, or employees from those set forth 
in the Contract Documents, nor shall any such 
provision or instruction be effective to assign to 
OWNER, ENGINEER, or any of ENGINEER’S 
Consultants, agents, or employees any duty or author-
ity to supervise or direct the performance of the Work 
or any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. If, during the performance of the Work, 
CONTRACTOR discovers any conflict, error, 
ambiguity, or discrepancy within the Contract 
Documents or between the Contract Documents and 
any provision of any Law or Regulation applicable to 
the performance of the Work or of any standard, 
specification, manual or code, or of any instruction of 
any Supplier, CONTRACTOR shall report it to 
ENGINEER in writing at once.  CONTRACTOR shall 
not proceed with the Work affected thereby (except in 
an emergency as required by paragraph 6.16.A) until 
an amendment or supplement to the Contract 
Documents has been issued by one of the methods 
indicated in paragraph 3.04; provided, however, that 
CONTRACTOR shall not be liable to OWNER or 
ENGINEER for failure to report any such conflict, 
error, ambiguity, or discrepancy unless 
CONTRACTOR knew or reasonably should have 
known thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically 
stated in the Contract Documents, the provisions of the 
Contract Documents shall take precedence in 
resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract 
Documents and: 

a. the provisions of any standard, 
specification, manual, code, or instruction 
(whether or not specifically incorporated by 
reference in the Contract Documents); or 

b. the provisions of any  Laws or 
Regulations applicable to the performance of the 
Work (unless such an interpretation of the 
provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract 
Documents 

A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof in one or 
more of the following ways: (i) a Written Amendment; (ii) 
a Change Order; or (iii) a Work Change Directive. 

B. The requirements of the Contract Documents may 
be supplemented, and minor variations and deviations in 
the Work may be authorized, by one or more of the 
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following ways: (i) a Field Order; (ii) ENGINEER’S 
approval of a Shop Drawing or Sample; or (iii) 
ENGINEER’S written interpretation or clarification.  

3.05 Reuse of Documents 

A. CONTRACTOR and any Subcontractor or 
Supplier or other individual or entity performing or 
furnishing any of the Work under a direct or indirect 
contract with OWNER: (i) shall not have or acquire any 
title to or ownership rights in any of the Drawings, 
Specifications, or other documents (or copies of any 
thereof) prepared by or bearing the seal of ENGINEER or 
ENGINEER’S Consultant, including electronic media 
editions; and (ii) shall not reuse any of such Drawings, 
Specifications, other documents, or copies thereof on 
extensions of the Project or any other project without 
written consent of OWNER and ENGINEER and specific 
written verification or adaption by ENGINEER.  This 
prohibition will survive final payment, completion, and 
acceptance of the Work, or termination or completion of 
the Contract.  Nothing herein shall preclude 
CONTRACTOR from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
REFERENCE POINTS 
  

4.01 Availability of Lands 

A. OWNER shall furnish the Site.  OWNER shall 
notify CONTRACTOR of any encumbrances or 
restrictions not of general application but specifically 
related to use of the Site with which CONTRACTOR 
must comply in performing the Work.  OWNER will 
obtain in a timely manner and pay for easements for 
permanent structures or permanent changes in existing 
facilities.  If CONTRACTOR and OWNER are unable to 
agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract Times, 
or both, as a result of any delay in OWNER’S furnishing 
the Site, CONTRACTOR may make a Claim therefor as 
provided in paragraph 10.05. 

B. CONTRACTOR shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary 
Conditions identify: 

1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that  
ENGINEER has used in preparing the Contract 
Documents; and 

2.   those drawings of physical conditions in or 
relating to existing surface or subsurface structures at 
or contiguous to the Site (except Underground 
Facilities) that ENGNEER has used in preparing the 
Contract Documents. 

B. Limited Reliance by CONTRACTOR on Technical 
Data Authorized:   CONTRACTOR may rely upon the 
general accuracy of the “technical data” contained in such 
reports and drawings, but such reports and drawings are 
not Contract Documents.  Such “technical data” is 
identified in the Supplementary Conditions.  Except for 
such reliance on such “technical data,” CONTRACTOR 
may not rely upon or make any Claim against OWNER, 
ENGINEER, or any of ENGINEER’S Consultants with 
respect to: 

1. the completeness of such reports and 
drawings for CONTRACTOR’S purposes, including, 
but not limited to, any aspects of the means, methods, 
techniques, sequences, and procedures of construction 
to be employed by CONTRACTOR, and safety 
precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any CONTRACTOR interpretation of or 
conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions, or 
information. 

4.03  Differing Subsurface or Physical Conditions 

A. Notice:  If CONTRACTOR believes that any 
subsurface or physical condition at or contiguous to the 
Site that is uncovered or revealed either: 

1. is of such a nature as to establish that any 
“technical data” on which CONTRACTOR is entitled 
to rely as provided in paragraph 4.02 is materially 
inaccurate; or 

2. is of such a nature as to require a change in 
the Contract Documents; or 

3. differs materially from that shown or 
indicated in the Contract Documents; or 
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4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character 
provided for in the Contract Documents;  

then CONTRACTOR shall, promptly after becoming 
aware thereof and before further disturbing the subsurface 
or physical conditions or performing any Work in 
connection therewith (except in an emergency as required 
by paragraph 6.16.A), notify OWNER and ENGINEER in 
writing about such condition.  CONTRACTOR shall not 
further disturb such condition or perform any Work in 
connection therewith (except as aforesaid) until receipt of 
written order to do so. 

B. ENGINEER’S Review:  After receipt of written 
notice as required by paragraph 4.03.A, ENGINEER will 
promptly review the pertinent condition, determine the 
necessity of OWNER’S obtaining additional exploration 
or tests with respect thereto, and advise OWNER in 
writing (with a copy to CONTRACTOR) of 
ENGINEER’S findings and conclusions. 

C. Possible Price and Times Adjustments  

1.  The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in 
CONTRACTOR’S cost of, or time required for, 
performance of the Work; subject, however, to the 
following: 

a. such condition must meet any one or 
more of the categories described in paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a 
Unit Price Basis, any adjustment in Contract Price 
will be subject to the provisions of paragraphs 
9.08 and 11.03.  

2. CONTRACTOR shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 

a. CONTRACTOR knew of the existence 
of such conditions at the time CONTRACTOR 
made a final commitment to OWNER in respect 
of Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a 
negotiated contract; or 

b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, 
exploration, test, or study of the Site and 

contiguous areas required by the Bidding 
Requirements or Contract Documents to be 
conducted by or for CONTRACTOR prior to 
CONTRACTOR’S making such final 
commitment; or 

c. CONTRACTOR failed to give the 
written notice within the time and as required by 
paragraph 4.03.A. 

3. If OWNER and CONTRACTOR are unable 
to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or 
Contract Times, or both, a Claim may be made 
therefor as provided in paragraph 10.05.  However, 
OWNER, ENGINEER, and ENGINEER’S 
Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) 
sustained by CONTRACTOR on or in connection with 
any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to OWNER or ENGINEER by the owners of 
such Underground Facilities, including OWNER, or by 
others.  Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. OWNER and ENGINEER shall not be 
responsible for the accuracy or completeness of any 
such information or data; and 

2. the cost of all of the following will be 
included in the Contract Price, and CONTRACTOR 
shall have full responsibility for:  

a. reviewing and checking all such 
information and data,  

 
b. locating all Underground Facilities 

shown or indicated in the Contract Documents,  

c. coordination of the Work with the 
owners of such Underground Facilities, including 
OWNER, during construction, and  

d. the safety and protection of all such 
Underground Facilities  and repairing any damage 
thereto resulting from the Work. 
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B. Not Shown or Indicated 

1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not 
shown or indicated or not shown or indicated with 
reasonable accuracy in the Contract Documents, 
CONTRACTOR shall, promptly after becoming aware 
thereof and before further disturbing conditions 
affected thereby or performing any Work in 
connection therewith (except in an emergency as 
required by paragraph 6.16.A), identify the owner of 
such Underground Facility and give written notice to 
that owner and to OWNER and ENGINEER.  
ENGINEER will promptly review the Underground 
Facility and determine the extent, if any, to which a 
change is required in the Contract Documents to 
reflect and document the consequences of the 
existence or location of the Underground Facility.  
During such time, CONTRACTOR shall be 
responsible for the safety and protection of the 
underground facility. 

2. If ENGINEER concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect 
and document such consequences.  An equitable 
adjustment shall be made in the Contract Price or 
Contract Times, or both, to the extent that they are 
attributable to the existence or location of any 
Underground Facility that was not shown or indicated 
or not shown with reasonable accuracy in the Contract 
Documents and that CONTRACTOR did not know of 
and could not reasonably have been expected to be 
aware of or to have anticipated.  If OWNER and 
CONTRACTOR are unable to agree on entitlement to 
or on the amount or extent, if any, of any such 
adjustment in Contract Price or Contract Times, 
OWNER or CONTRACTOR may make a Claim 
therefor as provided in paragraph 10.05. 

4.05 Reference Points 

A. OWNER shall provide engineering surveys to 
establish reference points for construction which in 
ENGINEER’S judgment are necessary to enable 
CONTRACTOR to proceed with the Work.  
CONTRACTOR shall be responsible for laying out the 
Work, shall protect and preserve the established reference 
points and property monuments, and shall make no 
changes or relocations without the prior written approval 
of OWNER.  CONTRACTOR shall report to ENGINEER 
whenever any reference point or property monument is 
lost or destroyed or requires relocation because of 
necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of 

such reference points or property monuments by 
professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  Reference is made to the 
Supplementary Conditions for the identification of those 
reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the ENGINEER in the preparation 
of the Contract Documents. 

B. Limited Reliance by CONTRACTOR on Technical 
Data Authorized:  CONTRACTOR may rely upon the 
general accuracy of the “technical data” contained in such 
reports and drawings, but such reports and drawings are 
not Contract Documents.  Such “technical data” is 
identified in the Supplementary Conditions.  Except for 
such reliance on such “technical data”, CONTRACTOR 
may not rely upon or make any Claim against OWNER, 
ENGINEER or any of ENGINEER’S Consultants with 
respect to: 

1. the completeness of such reports and 
drawings for CONTRACTOR’S purposes, including, 
but not limited to, any aspects of the means, methods, 
techniques, sequences and procedures of construction 
to be employed by CONTRACTOR and safety 
precautions and programs incident thereto; or 

2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any CONTRACTOR interpretation of or 
conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions or 
information. 

C. CONTRACTOR shall not be responsible for any 
Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work.  
CONTRACTOR shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by CONTRACTOR, Subcontractors, 
Suppliers, or anyone else for whom CONTRACTOR is 
responsible. 

D. If CONTRACTOR encounters a Hazardous 
Environmental Condition or if CONTRACTOR or anyone 
for whom CONTRACTOR is responsible creates a 
Hazardous Environmental Condition, CONTRACTOR 
shall immediately: (i) secure or otherwise isolate such 
condition; (ii) stop all Work in connection with such 
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condition and in any area affected thereby (except in an 
emergency as required by paragraph 6.16); and (iii) notify 
OWNER and ENGINEER (and promptly thereafter 
confirm such notice in writing).  OWNER shall promptly 
consult with ENGINEER concerning the necessity for 
OWNER to retain a qualified expert to evaluate such 
condition or take corrective action, if any.   

E. CONTRACTOR shall not be required to resume 
Work in connection with such condition or in any affected 
area until after OWNER has obtained any required 
permits related thereto and delivered to CONTRACTOR 
written notice: (i) specifying that such condition and any 
affected area is or has been rendered safe for the 
resumption of Work; or (ii) specifying any special 
conditions under which such Work may be resumed 
safely.  If OWNER and CONTRACTOR cannot agree as 
to entitlement to or on the amount or extent, if any, of any 
adjustment in Contract Price or Contract Times, or both, 
as a result of such Work stoppage or such special 
conditions under which Work is agreed to be resumed by 
CONTRACTOR, either party may make a Claim therefor 
as provided in paragraph 10.05. 

F. If, after receipt of such written notice, 
CONTRACTOR does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree 
to resume such Work under such special conditions, then 
OWNER may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work.  If OWNER and CONTRACTOR cannot agree as 
to entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in paragraph 
10.05.  OWNER may have such deleted portion of the 
Work performed by OWNER’S own forces or others in 
accordance with Article 7. 

G. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S 
Consultants, and the officers, directors, partners, 
employees, agents, other consultants, and subcontractors 
of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous 
Environmental Condition created by CONTRACTOR or 
by anyone for whom CONTRACTOR is responsible.  
Nothing in this paragraph 4.06.G shall obligate 
CONTRACTOR to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 

H. The provisions of paragraphs 4.02, 4.03, and 4.04 
are not intended to apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 - BONDS AND INSURANCE 
  

5.01 Performance, Payment, and Other Bonds 

A. CONTRACTOR shall furnish performance and 
payment Bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all CONTRACTOR’S obligations under the 
Contract Documents.  These Bonds shall remain in effect 
at least until one year after the date when final payment 
becomes due, except as provided otherwise by Laws or 
Regulations or by the Contract Documents.  
CONTRACTOR shall also furnish such other Bonds as 
are required by the Contract Documents.   

B. All Bonds shall be in the form prescribed by the 
Contract Documents, except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring 
Companies” as published in Circular 570 (amended) by 
the Financial Management Service, Surety Bond Branch, 
U.S. Department of the Treasury.  All Bonds signed by an 
agent must be accompanied by a certified copy of such 
agent’s authority to act. 

C. If the surety on any Bond furnished by 
CONTRACTOR is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any 
state where any part of the Project is located or it ceases 
to meet the requirements of paragraph 5.01.B, 
CONTRACTOR shall within 20 days thereafter substitute 
another Bond and surety, both of which shall comply with 
the requirements of paragraphs 5.01.B and 5.02. 

5.02. Licensed Sureties and Insurers  

A. All Bonds and insurance required by the Contract 
Documents to be purchased and maintained by OWNER 
or CONTRACTOR shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
Bonds or insurance policies for the limits and coverages 
so required.  Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 
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5.03 Certificates of Insurance 

A. CONTRACTOR shall deliver to OWNER, with 
copies to each additional insured identified in the 
Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by OWNER or any 
other additional insured) which CONTRACTOR is 
required to purchase and maintain.  OWNER shall deliver 
to CONTRACTOR, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance requested by 
CONTRACTOR or any other additional insured) which 
OWNER is required to purchase and maintain.  

5.04 CONTRACTOR’S Liability Insurance 

A. CONTRACTOR shall purchase and maintain such 
liability and other insurance as is appropriate for the Work 
being performed and as will provide protection from 
claims set forth below which may arise out of or result 
from CONTRACTOR’S performance of the Work and 
CONTRACTOR’S other obligations under the Contract 
Documents, whether it is to be performed by 
CONTRACTOR, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of them to 
perform any of the Work, or by anyone for whose acts any 
of them may be liable: 

1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of 
CONTRACTOR’S employees; 

3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
CONTRACTOR’S employees; 

4. claims for damages insured by reasonably 
available personal injury liability coverage which are 
sustained: (i) by any person as a result of an offense 
directly or indirectly related to the employment of 
such person by CONTRACTOR, or (ii) by any other 
person for any other reason; 

5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use 
resulting therefrom; and 

6. claims for damages because of bodily injury 
or death of any person or property damage arising out 
of the ownership, maintenance or use of any motor 
vehicle. 

B. The policies of insurance so required by this 
paragraph 5.04 to be purchased and maintained shall: 

1. with respect to insurance required by 
paragraphs 5.04.A.3 through 5.04.A.6 inclusive, 
include as additional insureds (subject to any 
customary exclusion in respect of professional 
liability) OWNER, ENGINEER, ENGINEER’S 
Consultants, and any other individuals or entities 
identified in the Supplementary Conditions, all of 
whom shall be listed as additional insureds, and 
include coverage for the respective officers, directors, 
partners, employees, agents, and other consultants and 
subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for 
all claims covered thereby; 

2. include at least the specific coverages and be 
written for not less than the limits of liability provided 
in the Supplementary Conditions or required by Laws 
or Regulations, whichever is greater; 

3. include completed operations insurance; 

4. include contractual liability insurance 
covering CONTRACTOR’S indemnity obligations 
under paragraphs 6.07, 6.11, and 6.20; 

5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least thirty days 
prior written notice has been given to OWNER and 
CONTRACTOR and to each other additional insured 
identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued (and the 
certificates of insurance furnished by the 
CONTRACTOR pursuant to paragraph 5.03 will so 
provide); 

6. remain in effect at least until final payment 
and at all times thereafter when CONTRACTOR may 
be correcting, removing, or replacing defective Work 
in accordance with paragraph 13.07; and 

7. with respect to completed operations 
insurance, and any insurance coverage written on a 
claims-made basis, remain in effect for at least two 
years after final payment (and CONTRACTOR shall 
furnish OWNER and each other additional insured 
identified in the Supplementary Conditions, to whom a 
certificate of insurance has been issued, evidence 
satisfactory to OWNER and any such additional 
insured of continuation of such insurance at final 
payment and one year thereafter). 
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5.05 OWNER’S Liability Insurance 

A. In addition to the insurance required to be provid-
ed by CONTRACTOR under paragraph 5.04, OWNER, at 
OWNER’S option, may purchase and maintain at 
OWNER’S expense OWNER’S own liability insurance as 
will protect OWNER against claims which may arise from 
operations under the Contract Documents. 

5.06 Property Insurance (See Supplementary 
Conditions) 

5.07 (Not Used) 

5.08 (Not Used) 

5.09 (Not Used) 

5.10 Acceptance of Bonds and Insurance; Option to 
Replace 

A. If either OWNER or CONTRACTOR has any 
objection to the coverage afforded by or other provisions 
of the Bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
paragraph 2.05.C.  OWNER and CONTRACTOR shall 
each provide to the other such additional information in 
respect of insurance provided as the other may reasonably 
request.  If either party does not purchase or maintain all 
of the Bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage.  Without prejudice 
to any other right or remedy, the other party may elect to 
obtain equivalent Bonds or insurance to protect such other 
party’s interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
  

6.01 Supervision and Superintendence 

A. CONTRACTOR shall supervise, inspect, and 
direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and 
expertise as may be necessary to perform the Work in 
accordance with the Contract Documents.  
CONTRACTOR shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of 
construction, but CONTRACTOR shall not be responsible 
for the negligence of OWNER or ENGINEER in the 
design or specification of a specific means, method, tech-
nique, sequence, or procedure of construction which is 
shown or indicated in and expressly required by the 
Contract Documents.  CONTRACTOR shall be 
responsible to see that the completed Work complies 
accurately with the Contract Documents. 

B.  At all times during the progress of the Work, 
CONTRACTOR shall assign a competent resident 
superintendent thereto who shall not be replaced without 
written notice to OWNER and ENGINEER except under 
extraordinary circumstances.  The superintendent will be 
CONTRACTOR’S representative at the Site and shall 
have authority to act on behalf of CONTRACTOR.  All 
communications given to or received from the 
superintendent shall be binding on CONTRACTOR. 

6.02 Labor; Working Hours 

A. CONTRACTOR shall provide competent, suitably 
qualified personnel to survey, lay out, and construct the 
Work as required by the Contract Documents.  
CONTRACTOR shall at all times maintain good 
discipline and order at the Site. 

B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours, and 
CONTRACTOR will not permit overtime work or the 
performance of Work on Saturday, Sunday, or any legal 
holiday without OWNER’S written consent (which will 
not be unreasonably withheld) given after prior written 
notice to ENGINEER. 

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the General 
Requirements, CONTRACTOR shall provide and assume 
full responsibility for all services, materials, equipment, 
labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, 
and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the 
Work. 

B. All materials and equipment incorporated into the 
Work shall be as specified or, if not specified, shall be of 
good quality and new, except as otherwise provided in the 
Contract Documents.  All warranties and guarantees 
specifically called for by the Specifications shall expressly 



 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-19 Rev.10/05 

run to the benefit of OWNER.  If required by 
ENGINEER, CONTRACTOR shall furnish satisfactory 
evidence (including reports of required tests) as to the 
source, kind, and quality of materials and equipment.  All 
materials and equipment shall be stored, applied, installed, 
connected, erected, protected, used, cleaned, and 
conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided 
in the Contract Documents. 

6.04 Progress Schedule 

A. CONTRACTOR shall adhere to the progress 
schedule established in accordance with paragraph 2.07 as 
it may be adjusted from time to time as provided below. 

1. CONTRACTOR shall submit to ENGINEER 
for acceptance (to the extent indicated in paragraph 
2.07) proposed adjustments in the progress schedule 
that will not result in changing the Contract Times (or 
Milestones).  Such adjustments will conform generally 
to the progress schedule then in effect and additionally 
will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the progress 
schedule that will change the Contract Times (or 
Milestones) shall be submitted in accordance with the 
requirements of Article 12.  Such adjustments may 
only be made by a Change Order or Written 
Amendment in accordance with Article 12. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by using 
the name of a proprietary item or the name of a particular 
Supplier, the specification or description is intended to 
establish the type, function, appearance, and quality 
required.  Unless the specification or description contains 
or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other 
items of material or equipment or material or equipment 
of other Suppliers may be submitted to ENGINEER for 
review under the circumstances described below. 

1. “Or-Equal” Items: If, in ENGINEER’S sole 
discretion, an item of material or equipment proposed 
by CONTRACTOR is functionally equal to that 
named and sufficiently similar so that no change in 
related Work will be required, it may be considered by 
ENGINEER as an “or-equal” item, in which case 
review and approval of the proposed item may, in 
ENGINEER’S sole discretion, be accomplished 
without compliance with some or all of the 
requirements for approval of proposed substitute 

items.  For the purposes of this paragraph 6.05.A.1, a 
proposed item of material or equipment will be 
considered functionally equal to an item so named if: 

a. In the exercise of reasonable judgment 
ENGINEER determines that:  (i) it is at least 
equal in quality, durability, appearance, strength, 
and design characteristics; (ii) it will reliably 
perform at least equally well the function imposed 
by the design concept of the completed Project as 
a functioning whole; and CONTRACTOR; 

b. Certifies that: (i) there is no increase in 
cost to the OWNER; and (ii) it will conform 
substantially, even with deviations, to the detailed 
requirements of the item named in the Contract 
Documents. 

2. Substitute Items  

a. If, in ENGINEER’S sole discretion, an 
item of material or equipment proposed by 
CONTRACTOR does not qualify as an 
“or-equal” item under paragraph 6.05.A.1, it will 
be considered a proposed substitute item.   

b. CONTRACTOR shall submit sufficient 
information as provided below to allow 
ENGINEER to determine that the item of material 
or equipment proposed is essentially equivalent to 
that named and an acceptable substitute therefor.  
Requests for review of proposed substitute items 
of material or equipment will not be accepted by 
ENGINEER from anyone other than 
CONTRACTOR.  

c. The procedure for review by 
ENGINEER will be as set forth in paragraph 
6.05.A.2.d, as supplemented in the General 
Requirements and as ENGINEER may decide is 
appropriate under the circumstances. 

d. CONTRACTOR shall first make written 
application to ENGINEER for review of a 
proposed substitute item of material or equipment 
that CONTRACTOR seeks to furnish or use.  The 
application shall certify that the proposed 
substitute item will perform adequately the 
functions and achieve the results called for by the 
general design, be similar in substance to that 
specified, and be suited to the same use as that 
specified.  The application will state the extent, if 
any, to which the use of the proposed substitute 
item will prejudice CONTRACTOR’S 
achievement of Substantial Completion on time, 
whether or not use of the proposed substitute item 
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in the Work will require a change in any of the 
Contract Documents (or in the provisions of any 
other direct contract with OWNER for work on 
the Project) to adapt the design to the proposed 
substitute item  and whether or not incorporation 
or use of the proposed substitute item in con-
nection with the Work is subject to payment of 
any license fee or royalty.  All variations of the 
proposed substitute item from that specified will 
be identified in the application, and available 
engineering, sales, maintenance, repair, and 
replacement services will be indicated.  The 
application will also contain an itemized estimate 
of all costs or credits that will result directly or 
indirectly from use of such substitute item, 
including costs of redesign and claims of other 
contractors affected by any resulting change, all 
of which will be considered by ENGINEER in 
evaluating the proposed substitute item.  
ENGINEER may require CONTRACTOR to 
furnish additional data about the proposed 
substitute item. 

B. Substitute Construction Methods or Procedures:  
If a specific means, method, technique, sequence, or 
procedure of construction is shown or indicated in and 
expressly required by the Contract Documents, 
CONTRACTOR may furnish or utilize a substitute means, 
method, technique, sequence, or procedure of construction 
approved by ENGINEER. CONTRACTOR shall submit 
sufficient information to allow ENGINEER, in 
ENGINEER’S sole discretion, to determine that the 
substitute proposed is equivalent to that expressly called 
for by the Contract Documents.  The procedure for review 
by ENGINEER will be similar to that provided in 
subparagraph 6.05.A.2. 

C. Engineer’s Evaluation:  ENGINEER will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to paragraphs 6.05.A 
and 6.05.B.  ENGINEER will be the sole judge of 
acceptability.  No “or-equal” or substitute will be ordered, 
installed or utilized until ENGINEER’S review is 
complete, which will be evidenced by either a Change 
Order for a substitute or an approved Shop Drawing for 
an “or equal.”  ENGINEER will advise CONTRACTOR 
in writing of any negative determination. 

D. Special Guarantee:  OWNER may require 
CONTRACTOR to furnish at CONTRACTOR’S expense 
a special performance guarantee or other surety with 
respect to any substitute.  

E. ENGINEER’S Cost Reimbursement:  ENGINEER 
will record time required by ENGINEER and 

ENGINEER’S Consultants in evaluating substitute 
proposed or submitted by CONTRACTOR pursuant to 
paragraphs 6.05.A.2 and 6.05.B and in making changes in 
the Contract Documents (or in the provisions of any other 
direct contract with OWNER for work on the Project) 
occasioned thereby.  Whether or not ENGINEER 
approves a substitute item so proposed or submitted by 
CONTRACTOR, CONTRACTOR shall reimburse 
OWNER for the charges of ENGINEER and 
ENGINEER’S Consultants for evaluating each such 
proposed substitute. 

F. CONTRACTOR’S Expense: CONTRACTOR 
shall provide all data in support of any proposed substitute 
or “or-equal” at CONTRACTOR’S expense. 

6.06 Concerning Subcontractors, Suppliers, and 
Others 

A. CONTRACTOR shall not employ any 
Subcontractor, Supplier, or other individual or entity 
(including those acceptable to OWNER as indicated in 
paragraph 6.06.B), whether initially or as a replacement, 
against whom OWNER may have reasonable objection.  
CONTRACTOR shall not be required to employ any 
Subcontractor, Supplier, or other individual or entity to 
furnish or perform any of the Work against whom 
CONTRACTOR has reasonable objection. 

B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to OWNER in 
advance for acceptance by OWNER by a specified date 
prior to the Effective Date of the Agreement, and if 
CONTRACTOR has submitted a list thereof in 
accordance with the Supplementary Conditions, 
OWNER’S acceptance (either in writing or by failing to 
make written objection thereto by the date indicated for 
acceptance or objection in the Bidding Documents or the 
Contract Documents) of any such Subcontractor, Supplier, 
or other individual or entity so identified may be revoked 
on the basis of reasonable objection after due 
investigation.  CONTRACTOR shall submit an acceptable 
replacement for the rejected Subcontractor, Supplier, or 
other individual or entity, and the Contract Price will be 
adjusted by the difference in the cost occasioned by such 
replacement, and an appropriate Change Order will be 
issued or Written Amendment signed.  No acceptance by 
OWNER of any such Subcontractor, Supplier, or other 
individual or entity, whether initially or as a replacement, 
shall constitute a waiver of any right of OWNER or 
ENGINEER to reject defective Work. 

C. CONTRACTOR shall be fully responsible to 
OWNER and ENGINEER for all acts and omissions of 
the Subcontractors, Suppliers, and other individuals or 
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entities performing or furnishing any of the Work just as 
CONTRACTOR is responsible for CONTRACTOR’S 
own acts and omissions.  Nothing in the Contract 
Documents shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between OWNER or ENGINEER 
and any such Subcontractor, Supplier or other individual 
or entity, nor shall it create any obligation on the part of 
OWNER or ENGINEER to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or 
other individual or entity except as may otherwise be 
required by Laws and Regulations. 

D. CONTRACTOR shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with CONTRACTOR.  

E. CONTRACTOR shall require all Subcontractors, 
Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate 
with ENGINEER through CONTRACTOR. 

F. The divisions and sections of the Specifications 
and the identifications of any Drawings shall not control 
CONTRACTOR in dividing the Work among 
Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

G. All Work performed for CONTRACTOR by a 
Subcontractor or Supplier will be pursuant to an 
appropriate agreement between CONTRACTOR and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
OWNER and ENGINEER.  Whenever any such 
agreement is with a Subcontractor or Supplier who is 
listed as an additional insured on the property insurance 
provided in paragraph 5.06, the agreement between the 
CONTRACTOR and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier 
waives all rights against OWNER, CONTRACTOR, 
ENGINEER, ENGINEER’S Consultants, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
and other consultants and subcontractors of each and any 
of them) for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes 
of loss covered by such policies and any other property 
insurance applicable to the Work.  If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, CONTRACTOR will 
obtain the same. 

6.07 Patent Fees and Royalties 

A. CONTRACTOR shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others.  If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of OWNER or ENGINEER its use is subject 
to patent rights or copyrights calling for the payment of 
any license fee or royalty to others, the existence of such 
rights shall be disclosed by OWNER in the Contract 
Documents.  To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S 
Consultants, and the officers, directors, partners, 
employees or agents, and other consultants of each and 
any of them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to any infringement of 
patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorpo-
ration in the Work of any invention, design, process, 
product, or device not specified in the Contract 
Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary 
Conditions, CONTRACTOR shall obtain and pay for all 
construction permits and licenses.  OWNER shall assist 
CONTRACTOR, when necessary, in obtaining such 
permits and licenses.  CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for 
the prosecution of the Work which are applicable at the 
time of opening of Bids, or, if there are no Bids, on the 
Effective Date of the Agreement.  CONTRACTOR shall 
pay all charges of utility owners for connections to the 
Work, and OWNER shall pay all charges of such utility 
owners for capital costs related thereto, such as plant 
investment fees. 

6.09 Laws and Regulations 

A. CONTRACTOR shall give all notices and comply 
with all Laws and Regulations applicable to the 
performance of the Work.  Except where otherwise 
expressly required by applicable Laws and Regulations, 
neither OWNER nor ENGINEER shall be responsible for 
monitoring CONTRACTOR’S compliance with any Laws 
or Regulations. 
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B. If CONTRACTOR performs any Work knowing 
or having reason to know that it is contrary to Laws or 
Regulations, CONTRACTOR shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work; 
however, it shall not be CONTRACTOR’S primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve CONTRACTOR of 
CONTRACTOR’S obligations under paragraph 3.03. 

6.10 Taxes 

A. CONTRACTOR shall pay all sales, consumer, 
use, and other similar taxes required to be paid by 
CONTRACTOR in accordance with the Laws and 
Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas  

A. Limitation on Use of Site and Other Areas 

1. CONTRACTOR shall confine construction 
equipment, the storage of materials and equipment, 
and the operations of workers to the Site and other 
areas permitted by Laws and Regulations, and shall 
not unreasonably encumber the Site and other areas 
with construction equipment or other materials or 
equipment.  CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, 
or to the owner or occupant thereof, or of any adjacent 
land or areas resulting from the performance of the 
Work.   

2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
CONTRACTOR shall promptly settle with such other 
party by negotiation or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or at 
law. 

3. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and 
hold harmless OWNER, ENGINEER, ENGINEER’S 
Consultant, and the officers, directors, partners, 
employees, agents, and other consultants of each and 
any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to 
any claim or action, legal or equitable, brought by any 
such owner or occupant against OWNER, 

ENGINEER, or any other party indemnified hereunder 
to the extent caused by or based upon 
CONTRACTOR’S performance of the Work. 

B. Removal of Debris During Performance of the 
Work:  During the progress of the Work CONTRACTOR 
shall keep the Site and other areas free from 
accumulations of waste materials, rubbish, and other 
debris.  Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable 
Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the 
Work, CONTRACTOR shall clean the Site and make it 
ready for utilization by OWNER.  At the completion of 
the Work CONTRACTOR shall remove from the Site all 
tools, appliances, construction equipment and machinery, 
and surplus materials and shall restore to original 
condition all property not designated for alteration by the 
Contract Documents. 

D. Loading Structures:  CONTRACTOR shall not 
load nor permit any part of any structure to be loaded in 
any manner that will endanger the structure, nor shall 
CONTRACTOR subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. CONTRACTOR shall maintain in a safe place at 
the Site one record copy of all Drawings, Specifications, 
Addenda, Written Amendments, Change Orders, Work 
Change Directives, Field Orders, and written 
interpretations and clarifications in good order and 
annotated to show changes made during construction.  
These record documents, together with all approved 
Samples and a counterpart of all approved Shop 
Drawings, will be available to ENGINEER for reference.  
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to 
ENGINEER for OWNER. 

6.13 Safety and Protection 

A. CONTRACTOR shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work.  
CONTRACTOR shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the  Site or who may be 
affected by the Work; 
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2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off 
the Site; and 

3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground 
Facilities not designated for removal, relocation, or 
replacement in the course of construction. 

B. CONTRACTOR shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection.  
CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and other utility owners 
when prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  All 
damage, injury, or loss to any property referred to in 
paragraph 6.13.A.2 or 6.13.A.3 caused, directly or 
indirectly, in whole or in part, by CONTRACTOR, any 
Subcontractor, Supplier, or any other individual or entity 
directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them 
may be liable, shall be remedied by CONTRACTOR 
(except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of 
OWNER or ENGINEER or ENGINEER’S Consultant, or 
anyone employed by any of them, or anyone for whose 
acts any of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or 
negligence of CONTRACTOR or any Subcontractor, 
Supplier, or other individual or entity directly or indirectly 
employed by any of them).  CONTRACTOR’S duties and 
responsibilities for safety and for protection of the Work 
shall continue until such time as all the Work is completed 
and ENGINEER has issued a notice to OWNER and 
CONTRACTOR in accordance with paragraph 14.07.B 
that the Work is acceptable (except as otherwise expressly 
provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. CONTRACTOR shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 

6.15 Hazard Communication Programs 

A. CONTRACTOR shall be responsible for 
coordinating any exchange of material safety data sheets 
or other hazard communication information required to be 

made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection 
of persons or the Work or property at the Site or adjacent 
thereto, CONTRACTOR is obligated to act to prevent 
threatened damage, injury, or loss.  CONTRACTOR shall 
give ENGINEER prompt written notice if 
CONTRACTOR believes that any significant changes in 
the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof.  If 
ENGINEER determines that a change in the Contract 
Documents is required because of the action taken by 
CONTRACTOR in response to such an emergency, a 
Work Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. CONTRACTOR shall submit Shop Drawings to 
ENGINEER for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  All submittals will be identified as 
ENGINEER may require and in the number of copies 
specified in the General Requirements.  The data shown 
on the Shop Drawings will be complete with respect to 
quantities, dimensions, specified performance and design 
criteria, materials, and similar data to show ENGINEER 
the services, materials, and equipment CONTRACTOR 
proposes to provide and to enable ENGINEER to review 
the information for the limited purposes required by 
paragraph 6.17.E. 

B. CONTRACTOR shall also submit Samples to 
ENGINEER for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  Each Sample will be identified clearly as to 
material, Supplier, pertinent data such as catalog numbers, 
and the use for which intended and otherwise as 
ENGINEER may require to enable ENGINEER to review 
the submittal for the limited purposes required by 
paragraph 6.17.E. The numbers of each Sample to be 
submitted will be as specified in the Specifications. 

C. Where a Shop Drawing or Sample is required by 
the Contract Documents or the schedule of Shop 
Drawings and Sample submittals acceptable to 
ENGINEER as required by paragraph 2.07, any related 
Work performed prior to ENGINEER’S review and 
approval of the pertinent submittal will be at the sole 
expense and responsibility of CONTRACTOR. 
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D. Submittal Procedures   

1. Before submitting each Shop Drawing or 
Sample, CONTRACTOR shall have determined and 
verified: 

a. all field measurements, quantities, 
dimensions, specified performance criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 

b. all materials with respect to intended use, 
fabrication, shipping, handling, storage, assembly, 
and installation pertaining to the performance of 
the Work; 

c. all information relative to means, meth-
ods, techniques, sequences, and procedures of 
construction, and safety precautions and programs 
incident thereto; and 

d. CONTRACTOR shall also have 
reviewed and coordinated each Shop Drawing or 
Sample with other Shop Drawings and Samples 
and with the requirements of the Work and the 
Contract Documents. 

2. Each submittal shall bear a stamp or specific 
written indication that CONTRACTOR has satisfied 
CONTRACTOR’S obligations under the Contract 
Documents with respect to CONTRACTOR’S review 
and approval of that submittal. 

3. At the time of each submittal, 
CONTRACTOR shall give ENGINEER specific 
written notice of such variations, if any, that the Shop 
Drawing or Sample submitted may have from the 
requirements of the Contract Documents, such notice 
to be in a written communication separate from the 
submittal; and, in addition, shall cause a specific 
notation to be made on each Shop Drawing and 
Sample submitted to ENGINEER for review and 
approval of each such variation.  

E. ENGINEER’S Review 

1. ENGINEER will timely review and approve 
Shop Drawings and Samples in accordance with the 
schedule of Shop Drawings and Sample submittals 
acceptable to ENGINEER.  ENGINEER’S review and 
approval will be only to determine if the items covered 
by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible 
with the design concept of the completed Project as a 

functioning whole as indicated by the Contract 
Documents.   

2. ENGINEER’S review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of 
construction is specifically and expressly called for by 
the Contract Documents) or to safety precautions or 
programs incident thereto.  The review and approval 
of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

3. ENGINEER’S review and approval of Shop 
Drawings or Samples shall not relieve 
CONTRACTOR from responsibility for any variation 
from the requirements of the Contract Documents 
unless CONTRACTOR has in writing called 
ENGINEER’S attention to each such variation at the 
time of each submittal as required by paragraph 
6.17.D.3 and ENGINEER has given written approval 
of each such variation by specific written notation 
thereof incorporated in or accompanying the Shop 
Drawing or Sample approval; nor will any approval by 
ENGINEER relieve CONTRACTOR from 
responsibility for complying with the requirements of 
paragraph 6.17.D.1. 

F. Resubmittal Procedures: 

1. CONTRACTOR shall make corrections 
required by ENGINEER and shall return the required 
number of corrected copies of Shop Drawings and 
submit as required new Samples for review and 
approval. CONTRACTOR shall direct specific 
attention in writing to revisions other than the 
corrections called for by ENGINEER on previous 
submittals. 

6.18 Continuing the Work 

A. CONTRACTOR shall carry on the Work and 
adhere to the progress schedule during all disputes or 
disagreements with OWNER.  No Work shall be delayed 
or postponed pending resolution of any disputes or 
disagreements, except as permitted by paragraph 15.04 or 
as OWNER and CONTRACTOR may otherwise agree in 
writing. 

6.19 CONTRACTOR’S General Warranty and 
Guarantee 

A. CONTRACTOR warrants and guarantees to 
OWNER, ENGINEER, and ENGINEER’S Consultants 
that all Work will be in accordance with the Contract 
Documents and will not be defective.  CONTRACTOR’S 
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warranty and guarantee hereunder excludes defects or 
damage caused by: 

1. abuse, modification, or improper maintenance 
or operation by persons other than CONTRACTOR, 
Subcontractors, Suppliers, or any other individual or 
entity for whom CONTRACTOR is responsible; or  

2. normal wear and tear under normal usage. 

B. CONTRACTOR’S obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute.  None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of 
CONTRACTOR’S obligation to perform the Work in 
accordance with the Contract Documents: 

1. observations by ENGINEER; 

2. recommendation by ENGINEER or payment 
by OWNER of any progress or final payment; 

3. the issuance of a certificate of Substantial 
Completion by ENGINEER or any payment related 
thereto by OWNER;  

4. use or occupancy of the Work or any part 
thereof by OWNER; 

5. any acceptance by OWNER or any failure to 
do so; 

6. any review and approval of a Shop Drawing 
or Sample submittal or the issuance of a notice of 
acceptability by ENGINEER; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by 
OWNER. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S Consul-
tants, and the officers, directors, partners, employees, 
agents, and other consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost, 
loss, or damage: 

1. is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of real 
or personal property (other than the Work itself), 
including the loss of use resulting therefrom; and  

2.  is caused in whole or in part by any act or 
omission of CONTRACTOR, any Subcontractor, any 
Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of 
the Work or anyone for whose acts any of them may 
be liable, regardless of whether or not caused in part 
by an individual or entity indemnified hereunder or 
whether liability is imposed upon such indemnified 
party by Laws or Regulations. 

B. In any and all claims against OWNER or 
ENGINEER or any of their respective consultants, agents, 
officers, directors, partners, or employees by any 
employee (or the survivor or personal representative of 
such employee) of CONTRACTOR, any Subcontractor, 
any Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be 
liable, the indemnification obligation under paragraph 
6.20.A shall not be limited in any way by any limitation 
on the amount or type of damages, compensation, or 
benefits payable by or for CONTRACTOR or any such 
Subcontractor, Supplier, or other individual or entity 
under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of 
CONTRACTOR under paragraph 6.20.A shall not be 
limited in any way by the amount or types of insurance 
provided by CONTRACTOR under Article 5 of the 
General Conditions. 

D. The indemnification obligations of 
CONTRACTOR under paragraph 6.20.A shall not extend 
to the sole negligence or willful misconduct of OWNER, 
ENGINEER or ENGINEER’S Consultants or to the 
officers, directors, partners, employees, agents, and other 
consultants and subcontractors of each and any of them. 

ARTICLE 7 - OTHER WORK 
  

7.01 Related Work at Site 

A. OWNER may perform other work related to the 
Project at the Site by OWNER’S employees, or let other 
direct contracts therefor, or have other work performed by 
utility owners.  If such other work is not noted in the 
Contract Documents, then:  
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1. written notice thereof will be given to 
CONTRACTOR prior to starting any such other work; 
and  

2. if OWNER and CONTRACTOR are unable 
to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or 
Contract Times that should be allowed as a result of 
such other work, a Claim may be made therefor as 
provided in  paragraph 10.05.   

B. CONTRACTOR shall afford each other 
contractor who is a party to such a direct contract and 
each utility owner (and OWNER, if OWNER is 
performing the other work with OWNER’S employees) 
proper and safe access to the Site and a reasonable 
opportunity for the introduction and storage of materials 
and equipment and the execution of such other work and 
shall properly coordinate the Work with theirs.  Unless 
otherwise provided in the Contract Documents, 
CONTRACTOR shall do all cutting, fitting, and patching 
of the Work that may be required to properly connect or 
otherwise make its several parts come together and 
properly integrate with such other work.  CONTRACTOR 
shall not endanger any work of others by cutting, 
excavating, or otherwise altering their work and will only 
cut or alter their work with the written consent of 
ENGINEER and the others whose work will be affected.  
The duties and responsibilities of CONTRACTOR under 
this paragraph are for the benefit of such utility owners 
and other contractors to the extent that there are 
comparable provisions for the benefit of CONTRACTOR 
in said direct contracts between OWNER and such utility 
owners and other contractors. 

C. If the proper execution or results of any part of 
CONTRACTOR’S Work depends upon work performed 
by others under this Article 7, CONTRACTOR shall 
inspect such other work and promptly report to 
ENGINEER in writing any delays, defects, or deficiencies 
in such other work that render it unavailable or unsuitable 
for the proper execution and results of CONTRACTOR’S 
Work.  CONTRACTOR’S failure to so report will 
constitute an acceptance of such other work as fit and 
proper for integration with CONTRACTOR’S Work 
except for latent defects and deficiencies in such other 
work. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 
  

8.01 Communications to Contractor 

A. Except as otherwise provided in these General 
Conditions, OWNER shall issue all communications to 
CONTRACTOR through ENGINEER. 

8.02 Furnish Data 

A. OWNER shall promptly furnish the data required 
of OWNER under the Contract Documents. 

8.03 Pay Promptly When Due 

A. OWNER shall make payments to CONTRACTOR 
promptly when they are due as provided in paragraphs 
14.02.C and 14.07.C. 

8.04 Lands and Easements; Reports and Tests 

A. OWNER’S duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to OWNER’S identifying 
and making available to CONTRACTOR copies of 
reports of explorations and tests of subsurface conditions 
and drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous 
to the Site that have been utilized by ENGINEER in 
preparing the Contract Documents. 

8.05 Insurance 

A. OWNER’S responsibilities, if any, in respect to 
purchasing and maintaining liability and property 
insurance are set forth in Article 5. 

8.06 Change Orders 

A. OWNER is obligated to execute Change Orders as 
indicated in paragraph 10.03. 

8.07. Inspections, Tests, and Approvals 

A. OWNER’S responsibility in respect to certain 
inspections, tests, and approvals is set forth in paragraph 
13.03.B. 

8.08 Limitations on OWNER’S Responsibilities 

A. The OWNER shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
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failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work.  
OWNER will not be responsible for CONTRACTOR’S 
failure to perform the Work in accordance with the 
Contract Documents. 

8.09 Undisclosed Hazardous Environmental Condition 

A. OWNER’S responsibility in respect to an 
undisclosed Hazardous Environmental Condition is set 
forth in paragraph 4.06. 

8.10 Evidence of Financial Arrangements 

A. If and to the extent OWNER has agreed to furnish 
CONTRACTOR reasonable evidence that financial 
arrangements have been made to satisfy OWNER’S 
obligations under the Contract Documents, OWNER’S 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 

ARTICLE 9 – ENGINEER’S STATUS DURING 
CONSTRUCTION 
  

9.01 OWNER’S Representative 

A. ENGINEER will be OWNER’S representative 
during the construction period.  The duties and 
responsibilities and the limitations of authority of 
ENGINEER as OWNER’S representative during 
construction are set forth in the Contract Documents and 
will not be changed without written consent of OWNER 
and ENGINEER. 

9.02 Visits to Site 

A. ENGINEER will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
ENGINEER deems necessary in order to observe as an 
experienced and qualified design professional the progress 
that has been made and the quality of the various aspects 
of CONTRACTOR’S executed Work.  Based on informa-
tion obtained during such visits and observations, 
ENGINEER, for the benefit of OWNER, will determine, 
in general, if the Work is proceeding in accordance with 
the Contract Documents.  ENGINEER will not be 
required to make exhaustive or continuous inspections on 
the Site to check the quality or quantity of the Work.  
ENGINEER’S efforts will be directed toward providing 
for OWNER a greater degree of confidence that the 
completed Work will conform generally to the Contract 
Documents.  On the basis of such visits and observations, 
ENGINEER will keep OWNER informed of the progress 

of the Work and will endeavor to guard OWNER against 
defective Work. 

B. ENGINEER’S visits and observations are subject 
to all the limitations on ENGINEER’S authority and 
responsibility set forth in paragraph 9.10, and particularly, 
but without limitation, during or as a result of 
ENGINEER’S visits or observations of 
CONTRACTOR’S Work. ENGINEER will not supervise, 
direct, control, or have authority over or be responsible 
for CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work. 

9.03 Project Representative 

A. If OWNER and ENGINEER agree, ENGINEER 
will furnish a Resident Project Representative to assist 
ENGINEER in providing more extensive observation of 
the Work.  The responsibilities and authority and 
limitations thereon of any such Resident Project 
Representative and assistants will be as provided in 
paragraph 9.10 and in the Supplementary Conditions.  If 
OWNER designates another representative or agent to 
represent OWNER at the Site who is not ENGINEER’S 
Consultant, agent or employee, the responsibilities and 
authority and limitations thereon of such other individual 
or entity will be as provided in the Supplementary 
Conditions. 

9.04 Clarifications and Interpretations 

A. ENGINEER will issue with reasonable 
promptness such written clarifications or interpretations of 
the requirements of the Contract Documents as 
ENGINEER may determine necessary, which shall be 
consistent with the intent of and reasonably inferable from 
the Contract Documents.  Such written clarifications and 
interpretations will be binding on OWNER and 
CONTRACTOR.  If OWNER and CONTRACTOR are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, that should be allowed as a result 
of a written clarification or interpretation, a Claim may be 
made therefor as provided in paragraph 10.05. 

9.05 Authorized Variations in Work 

A. ENGINEER may authorize minor variations in the 
Work from the requirements of the Contract Documents 
which do not involve an adjustment in the Contract Price 
or the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole 
as indicated by the Contract Documents.  These may be 
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accomplished by a Field Order and will be binding on 
OWNER and also on CONTRACTOR, who shall perform 
the Work involved promptly.  If OWNER and 
CONTRACTOR are unable to agree on entitlement to or 
on the amount or extent, if any, of any adjustment in the 
Contract Price or Contract Times, or both, as a result of a 
Field Order, a Claim may be made therefor as provided in 
paragraph 10.05. 

9.06 Rejecting Defective Work 

A. ENGINEER will have authority to disapprove or 
reject Work which ENGINEER believes to be defective, 
or that ENGINEER believes will not produce a completed 
Project that conforms to the Contract Documents or that 
will prejudice the integrity of the design concept of the 
completed Project as a functioning whole as indicated by 
the Contract Documents.  ENGINEER will also have 
authority to require special inspection or testing of the 
Work as provided in paragraph 13.04, whether or not the 
Work is fabricated, installed, or completed. 

9.07 Shop Drawings, Change Orders and Payments 

A. In connection with ENGINEER’S authority as to 
Shop Drawings and Samples, see paragraph 6.17. 

B. In connection with ENGINEER’S authority as to 
Change Orders, see Articles 10, 11, and 12. 

C. In connection with ENGINEER’S authority as to 
Applications for Payment, see Article 14. 

9.08 Determinations for Unit Price Work 

A. ENGINEER will determine the actual quantities 
and classifications of Unit Price Work performed by 
CONTRACTOR.  ENGINEER will review with 
CONTRACTOR the ENGINEER’S preliminary 
determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application 
for Payment or otherwise).  ENGINEER’S written 
decision thereon will be final and binding (except as 
modified by ENGINEER to reflect changed factual 
conditions or more accurate data) upon OWNER and 
CONTRACTOR, subject to the provisions of paragraph 
10.05. 

9.09 Decisions on Requirements of Contract 
Documents and Acceptability of Work 

A. ENGINEER will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder.  Claims, disputes 
and other matters relating to the acceptability of the Work, 
the quantities and classifications of Unit Price Work, the 

interpretation of the requirements of the Contract 
Documents pertaining to the performance of the Work, 
and Claims seeking changes in the Contract Price or 
Contract Times will be referred initially to ENGINEER in 
writing, in accordance with the provisions of paragraph 
10.05, with a request for a formal decision. 

B. When functioning as interpreter and judge under 
this paragraph 9.09, ENGINEER will not show partiality 
to OWNER or CONTRACTOR and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  The rendering of a decision 
by ENGINEER pursuant to this paragraph 9.09 with 
respect to any such Claim, dispute, or other matter (except 
any which have been waived by the making or acceptance 
of final payment as provided in paragraph 14.07) will be a 
condition precedent to any exercise by OWNER or 
CONTRACTOR of such rights or remedies as either may 
otherwise have under the Contract Documents or by Laws 
or Regulations in respect of any such Claim, dispute, or 
other matter.  

9.10 Limitations on ENGINEER’S Authority and 
Responsibilities 

A. Neither ENGINEER’S authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by 
ENGINEER in good faith either to exercise or not 
exercise such authority or responsibility or the 
undertaking, exercise, or performance of any authority or 
responsibility by ENGINEER shall create, impose, or give 
rise to any duty in contract, tort, or otherwise owed by 
ENGINEER to CONTRACTOR, any Subcontractor, any 
Supplier, any other individual or entity, or to any surety 
for or employee or agent of any of them. 

B. ENGINEER will not supervise, direct, control, or 
have authority over or be responsible for 
CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work.  
ENGINEER will not be responsible for 
CONTRACTOR’S failure to perform the Work in accor-
dance with the Contract Documents. 

C. ENGINEER will not be responsible for the acts or 
omissions of CONTRACTOR or of any Subcontractor, 
any Supplier, or of any other individual or entity 
performing any of the Work. 

D. ENGINEER’S review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
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guarantees, Bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by paragraph 14.07.A will only be to determine 
generally that their content complies with the 
requirements of, and in the case of certificates of 
inspections, tests, and approvals that the results certified 
indicate compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility 
set forth in this paragraph 9.10 shall also apply to 
ENGINEER’S Consultants, Resident Project 
Representative, and assistants. 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
  

10.01 Authorized Changes in the Work 

A. Without invalidating the Agreement and without 
notice to any surety, OWNER may, at any time or from 
time to time, order additions, deletions, or revisions in the 
Work by a Written Amendment, a Change Order, or a 
Work Change Directive.  Upon receipt of any such 
document, CONTRACTOR shall promptly proceed with 
the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except 
as otherwise specifically provided). 

B. If OWNER and CONTRACTOR are unable to 
agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, 
or both, that should be allowed as a result of a Work 
Change Directive, a Claim may be made therefor as 
provided in paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. CONTRACTOR shall not be entitled to an 
increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is 
not required by the Contract Documents as amended, 
modified, or supplemented as provided in paragraph 3.04, 
except in the case of an emergency as provided in 
paragraph 6.16 or in the case of uncovering Work as 
provided in paragraph 13.04.B. 

10.03 Execution of Change Orders 

A. OWNER and CONTRACTOR shall execute 
appropriate Change Orders recommended by ENGINEER 
(or Written Amendments) covering: 

1. changes in the Work which are: (i) ordered by 
OWNER pursuant to paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under para-

graph 13.08.A or OWNER’S correction of defective 
Work under paragraph 13.09, or (iii) agreed to by the 
parties; 

2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work 
actually performed in accordance with a Work Change 
Directive; and 

3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by ENGINEER pursuant to para-
graph 10.05; provided that, in lieu of executing any 
such Change Order, an appeal may be taken from any 
such decision in accordance with the provisions of the 
Contract Documents and applicable Laws and 
Regulations, but during any such appeal, 
CONTRACTOR shall carry on the Work and adhere 
to the progress schedule as provided in paragraph 
6.18.A. 

10.04 Notification to Surety  

A. If notice of any change affecting the general scope 
of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract 
Times) is required by the provisions of any Bond to be 
given to a surety, the giving of any such notice will be 
CONTRACTOR’S responsibility. The amount of each 
applicable Bond will be adjusted to reflect the effect of 
any such change. 

10.05 Claims and Disputes 

A. Notice:  Written notice stating the general nature 
of each Claim, dispute, or other matter shall be delivered 
by the claimant to ENGINEER and the other party to the 
Contract promptly (but in no event later than 20 days) 
after the start of the event giving rise thereto.  Notice of 
the amount or extent of the Claim, dispute, or other matter 
with supporting data shall be delivered to the ENGINEER 
and the other party to the Contract within 45 days after the 
start of such event (unless ENGINEER allows additional 
time for claimant to submit additional or more accurate 
data in support of such Claim, dispute, or other matter).  A 
Claim for an adjustment in Contract Price shall be 
prepared in accordance with the provisions of paragraph 
12.01.B.  A Claim for an adjustment in Contract Time 
shall be prepared in accordance with the provisions of 
paragraph 12.02.B.  Each Claim shall be accompanied by 
claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is 
entitled as a result of said event.  The opposing party shall 
submit any response to ENGINEER and the claimant 
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within 30 days after receipt of the claimant’s last submittal 
(unless ENGINEER allows additional time). 

B. ENGINEER’S Decision:   ENGINEER will render 
a formal decision in writing within 30 days after receipt of 
the last submittal of the claimant or the last submittal of 
the opposing party, if any.  ENGINEER’S written 
decision on such Claim, dispute, or other matter will be 
final and binding upon OWNER and CONTRACTOR 
unless: 

1. an appeal from ENGINEER’S decision is 
taken within the time limits and in accordance with the 
dispute resolution procedures set forth in Article 16; 
or 

2. if no such dispute resolution procedures have 
been set forth in Article 16, a written notice of 
intention to appeal from ENGINEER’S written 
decision is delivered by OWNER or CONTRACTOR 
to the other and to ENGINEER within 30 days after 
the date of such decision, and a formal proceeding is 
instituted by the appealing party in a forum of 
competent jurisdiction within 60 days after the date of 
such decision or within 60 days after Substantial 
Completion, whichever is later (unless otherwise 
agreed in writing by OWNER and CONTRACTOR), 
to exercise such rights or remedies as the appealing 
party may have with respect to such Claim, dispute, or 
other matter in accordance with applicable Laws and 
Regulations.  

C. If ENGINEER does not render a formal decision 
in writing within the time stated in paragraph 10.05.B, a 
decision denying the Claim in its entirety shall be deemed 
to have been issued 31 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any. 

D. No Claim for an adjustment in Contract Price or 
Contract Times (or Milestones) will be valid if not 
submitted in accordance with this paragraph 10.05. 

ARTICLE 11 - COST OF THE WORK; CASH 
ALLOWANCES; UNIT PRICE WORK 
  

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work 
means the sum of all costs necessarily incurred and paid 
by CONTRACTOR in the proper performance of the 
Work.  When the value of any Work covered by a Change 
Order or when a Claim for an adjustment in Contract 
Price is determined on the basis of Cost of the Work, the 

costs to be reimbursed to CONTRACTOR will be only 
those additional or incremental costs required because of 
the change in the Work or because of the event giving rise 
to the Claim.  Except as otherwise may be agreed to in 
writing by OWNER, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project, 
shall include only the following items, and shall not 
include any of the costs itemized in paragraph 11.01.B. 

1. Payroll costs for employees in the direct 
employ of CONTRACTOR in the performance of the 
Work under schedules of job classifications agreed 
upon by OWNER and CONTRACTOR.  Such 
employees shall include without limitation 
superintendents, foremen, and other personnel 
employed full time at the Site.  Payroll costs for 
employees not employed full time on the Work shall 
be apportioned on the basis of their time spent on the 
Work.  Payroll costs shall include, but not be limited 
to, salaries and wages plus the cost of fringe benefits, 
which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, 
sick leave, vacation and holiday pay applicable 
thereto.  The expenses of performing Work outside of 
regular working hours, on Saturday, Sunday, or legal 
holidays, shall be included in the above to the extent 
authorized by OWNER. 

2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith.  All cash 
discounts shall accrue to CONTRACTOR unless 
OWNER deposits funds with CONTRACTOR with 
which to make payments, in which case the cash 
discounts shall accrue to OWNER.  All trade 
discounts, rebates and refunds and returns from sale of 
surplus materials and equipment shall accrue to 
OWNER, and CONTRACTOR shall make provisions 
so that they may be obtained. 

3. Payments made by CONTRACTOR to 
Subcontractors for Work performed by 
Subcontractors.  If required by OWNER, 
CONTRACTOR shall obtain competitive bids from 
subcontractors acceptable to OWNER and 
CONTRACTOR and shall deliver such bids to 
OWNER, who will then determine, with the advice of 
ENGINEER, which bids, if any, will be acceptable.  If 
any subcontract provides that the Subcontractor is to 
be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be 
determined in the same manner as CONTRACTOR’S 
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Cost of the Work and fee as provided in this paragraph 
11.01. 

4. Costs of special consultants (including but not 
limited to engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary 
transportation, travel, and subsistence expenses of 
CONTRACTOR’S employees incurred in 
discharge of duties connected with the Work. 

b. Cost, including transportation and 
maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and 
temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the 
performance of the Work, and cost, less market 
value, of such items used but not consumed which 
remain the property of CONTRACTOR. 

c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from CONTRACTOR or others in accordance 
with rental agreements approved by OWNER 
with the advice of ENGINEER, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof.  All such costs 
shall be in accordance with the terms of said 
rental agreements.  The rental of any such 
equipment, machinery, or parts shall cease when 
the use thereof is no longer necessary for the 
Work. 

d. Sales, consumer, use, and other similar 
taxes related to the Work, and for which 
CONTRACTOR is liable, imposed by Laws and 
Regulations. 

e. Deposits lost for causes other than 
negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable, and royalty payments and 
fees for permits and licenses. 

f. Losses and damages (and related 
expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained 
by CONTRACTOR in connection with the 
performance of the Work (except losses and 
damages within the deductible amounts of 
property insurance established in accordance with 

paragraph 5.06.D), provided such losses and 
damages have resulted from causes other than the 
negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable.  Such losses shall include 
settlements made with the written consent and 
approval of OWNER.  No such losses, damages, 
and expenses shall be included in the Cost of the 
Work for the purpose of determining 
CONTRACTOR’S fee. 

g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 

h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expressage, and similar petty cash items in 
connection with the Work. 

i. When the Cost of the Work is used to 
determine the value of a Change Order or of a 
Claim, the cost of premiums for additional Bonds 
and insurance required because of the changes in 
the Work or caused by the event giving rise to the 
Claim. 

j. When all the Work is performed on the 
basis of cost-plus, the costs of premiums for all 
Bonds and insurance CONTRACTOR is required 
by the Contract Documents to purchase and 
maintain. 

B. Costs Excluded: The term Cost of the Work shall 
not include any of the following items: 

1. Payroll costs and other compensation of 
CONTRACTOR’S officers, executives, principals (of 
partnerships and sole proprietorships), general 
managers, engineers, architects, estimators, attorneys, 
auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by CONTRACTOR, whether at 
the Site or in CONTRACTOR’S principal or branch 
office for general administration of the Work and not 
specifically included in the agreed upon schedule of 
job classifications referred to in paragraph 11.01.A.1 
or specifically covered by paragraph 11.01.A.4, all of 
which are to be considered administrative costs 
covered by the CONTRACTOR’S fee. 

2. Expenses of CONTRACTOR’S principal and 
branch offices other than CONTRACTOR’S office at 
the Site. 



 

ACP Removal & Disposal, 2019-2021,  General Conditions, 
P:\ECWA\P201900045\Docs for Legal\00700.docx 00700-32 Rev.10/05 

3. Any part of CONTRACTOR’S capital 
expenses, including interest on CONTRACTOR’S 
capital employed for the Work and charges against 
CONTRACTOR for delinquent payments. 

4. Costs due to the negligence of 
CONTRACTOR, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for 
whose acts any of them may be liable, including but 
not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied, 
and making good any damage to property. 

5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in paragraphs 11.01.A and 
11.01.B. 

C. CONTRACTOR’S Fee:  When all the Work is 
performed on the basis of cost-plus, CONTRACTOR’S 
fee shall be determined as set forth in the Agreement.  
When the value of any Work covered by a Change Order 
or when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, 
CONTRACTOR’S fee shall be determined as set forth in 
paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work 
for any purpose is to be determined pursuant to 
paragraphs 11.01.A and 11.01.B, CONTRACTOR will 
establish and maintain records thereof in accordance with 
generally accepted accounting practices and submit in a 
form acceptable to ENGINEER an itemized cost 
breakdown together with supporting data. 

11.02 Cash Allowances 

A. It is understood that CONTRACTOR has included 
in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered 
to be performed for such sums as may be acceptable to 
OWNER and ENGINEER.  CONTRACTOR agrees that: 

1. the allowances include the cost to 
CONTRACTOR (less any applicable trade discounts) 
of materials and equipment required by the allowances 
to be delivered at the Site, and all applicable taxes; 
and 

2. CONTRACTOR’S costs for unloading and 
handling on the Site, labor, installation costs, 
overhead, profit, and other expenses contemplated for 
the allowances have been included in the Contract 
Price and not in the allowances, and no demand for 
additional payment on account of any of the foregoing 
will be valid. 

B. Prior to final payment, an appropriate Change 
Order will be issued as recommended by ENGINEER to 
reflect actual amounts due CONTRACTOR on account of 
Work covered by allowances, and the Contract Price shall 
be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or 
part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the unit price for 
each separately identified item of Unit Price Work times 
the estimated quantity of each item as indicated in the 
Agreement.  The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price.  Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
CONTRACTOR will be made by ENGINEER subject to 
the provisions of paragraph 9.08. 

B. Each unit price will be deemed to include an 
amount considered by CONTRACTOR to be adequate to 
cover CONTRACTOR’S overhead and profit for each 
separately identified item. 

C. For provisions for an adjustment of a unit price for 
an increase or decrease in the quantity of Unit Price 
Work, if any, see General Requirements Section 01270, 
Measurement and Payment. 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
  

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a 
Change Order or by a Written Amendment.  Any Claim 
for an adjustment in the Contract Price shall be based on 
written notice submitted by the party making the claim to 
the ENGINEER and the other party to the Contract in 
accordance with the provisions of paragraph 10.05.   

B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 

1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the 
items involved (subject to the provisions of paragraph 
11.03); or 
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2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 
allowance for overhead and profit not necessarily in 
accordance with paragraph 12.01.C.2); or 

3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under 
paragraph 12.01.B.2, on the basis of the Cost of the 
Work (determined as provided in paragraph 11.01) 
plus a CONTRACTOR’S fee for overhead and profit 
(determined as provided in paragraph 12.01.C). 

C. CONTRACTOR’S Fee:  The CONTRACTOR’S 
fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under paragraphs 
11.01.A.1 and 11.01.A.2, the CONTRACTOR’S 
fee shall be 15 percent; 

b. for costs incurred under paragraph 
11.01.A.3, the CONTRACTOR=s fee shall be 
five percent;  

c. where one or more tiers of subcontracts 
are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of 
paragraph 12.01.C.2.a is that the Subcontractor 
who actually performs  the Work, at whatever tier, 
will be paid a fee of 15 percent of the costs 
incurred by such Subcontractor under paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and CONTRACTOR will each be 
paid a fee of five percent of the amount paid to 
the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of 
costs itemized under paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by 
CONTRACTOR to OWNER for any change 
which results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in CONTRACTOR’S fee by an amount 
equal to five percent of such net decrease; and 

f. when both additions and credits are 
involved in any one change, the adjustment in 

CONTRACTOR’S fee shall be computed on the 
basis of the net change in accordance with 
paragraphs 12.01.C.2.a through 12.01.C.2.e, 
inclusive. 

12.02 Change of Contract Times 

A. The Contract Times (or Milestones) may only be 
changed by a Change Order or by a Written Amendment.  
Any Claim for an adjustment in the Contract Times (or 
Milestones) shall be based on written notice submitted by 
the party making the claim to the ENGINEER and the 
other party to the Contract in accordance with the 
provisions of paragraph 10.05.  

B. Any adjustment of the Contract Times (or 
Milestones) covered by a Change Order or of any Claim 
for an adjustment in the Contract Times (or Milestones) 
will be determined in accordance with the provisions of 
this Article 12. 

12.03 Delays Beyond CONTRACTOR’S Control 

A. Where CONTRACTOR is prevented from 
completing any part of the Work within the Contract 
Times (or Milestones) due to delay beyond the control of 
CONTRACTOR, the Contract Times (or Milestones) will 
be extended in an amount equal to the time lost due to 
such delay if a Claim is made therefor as provided in 
paragraph 12.02.A.  Delays beyond the control of 
CONTRACTOR shall include, but not be limited to, acts 
or neglect by OWNER, acts or neglect of utility owners or 
other contractors performing other work as contemplated 
by Article 7, fires, floods, epidemics, abnormal weather 
conditions, or acts of God.   

12.04 Delays Within CONTRACTOR’S Control 

A. The Contract Times (or Milestones) will not be 
extended due to delays within the control of 
CONTRACTOR.  Delays attributable to and within the 
control of a Subcontractor or Supplier shall be deemed to 
be delays within the control of CONTRACTOR. 

12.05 Delays Beyond OWNER’S and CONTRACTOR’S 
Control 

A. Where CONTRACTOR is prevented from 
completing any part of the Work within the Contract 
Times (or Milestones) due to delay beyond the control of 
both OWNER and CONTRACTOR, an extension of the 
Contract Times (or Milestones) in an amount equal to the 
time lost due to such delay shall be CONTRACTOR’S 
sole and exclusive remedy for such delay. 
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12.06 Delay Damages 

A. In no event shall OWNER or ENGINEER be 
liable to CONTRACTOR, any Subcontractor, any 
Supplier, or any other person or organization, or to any 
surety for or employee or agent of any of them, for 
damages arising out of or resulting from: 

1. delays caused by or within the control of 
CONTRACTOR; or  

2. delays beyond the control of both OWNER 
and CONTRACTOR including but not limited to fires, 
floods, epidemics, abnormal weather conditions, acts 
of God, or acts or neglect by utility owners or other 
contractors performing other work as contemplated by 
Article 7. 

B. Nothing in this paragraph 12.06 bars a change in 
Contract Price pursuant to this Article 12 to compensate 
CONTRACTOR due to delay, interference, or disruption 
directly attributable to actions or inactions of OWNER or 
anyone for whom OWNER is responsible. 

ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
  

13.01 Notice of Defects  

A. Prompt notice of all defective Work of which 
OWNER or ENGINEER has actual knowledge will be 
given to CONTRACTOR.  All defective Work may be 
rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. OWNER, ENGINEER, ENGINEER’S Con-
sultants, other representatives and personnel of OWNER, 
independent testing laboratories, and governmental 
agencies with jurisdictional interests will have access to 
the Site and the Work at reasonable times for their 
observation, inspecting, and testing.  CONTRACTOR 
shall provide them proper and safe conditions for such 
access and advise them of CONTRACTOR’S Site safety 
procedures and programs so that they may comply 
therewith as applicable. 

13.03 Tests and Inspections 

A. CONTRACTOR shall give ENGINEER timely 
notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with 

inspection and testing personnel to facilitate required 
inspections or tests. 

B. OWNER shall employ and pay for the services of 
an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 

1. for inspections, tests, or approvals covered by 
paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or 
inspections conducted pursuant to paragraph 13.04.B  
shall be paid as provided in said paragraph 13.04.B; 
and 

3. as otherwise specifically provided in the 
Contract Documents. 

C. If Laws or Regulations of any public body having 
jurisdiction require any Work (or part thereof) specifically 
to be inspected, tested, or approved by an employee or 
other representative of such public body, CONTRACTOR 
shall assume full responsibility for arranging and 
obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish ENGINEER the 
required certificates of inspection or approval. 

D. CONTRACTOR shall be responsible for 
arranging and obtaining and shall pay all costs in 
connection with any inspections, tests, or approvals 
required for OWNER’S and ENGINEER’S acceptance of 
materials or equipment to be incorporated in the Work; or 
acceptance of materials, mix designs, or equipment 
submitted for approval prior to CONTRACTOR’S 
purchase thereof for incorporation in the Work.  Such 
inspections, tests, or approvals shall be performed by 
organizations acceptable to OWNER and ENGINEER. 

E. If any Work (or the work of others) that is to be 
inspected, tested, or approved is covered by 
CONTRACTOR without written concurrence of 
ENGINEER, it must, if requested by ENGINEER, be 
uncovered for observation. 

F. Uncovering Work as provided in paragraph 
13.03.E shall be at CONTRACTOR’S expense unless 
CONTRACTOR has given ENGINEER timely notice of 
CONTRACTOR’S intention to cover the same and 
ENGINEER has not acted with reasonable promptness in 
response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written 
request of ENGINEER, it must, if requested by 
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ENGINEER, be uncovered for ENGINEER’S observation 
and replaced at CONTRACTOR’S expense. 

B. If ENGINEER considers it necessary or advisable 
that covered Work be observed by ENGINEER or 
inspected or tested by others, CONTRACTOR, at 
ENGINEER’S request, shall uncover, expose, or 
otherwise make available for observation, inspection, or 
testing as ENGINEER may require, that portion of the 
Work in question, furnishing all necessary labor, material, 
and equipment.  If it is found that such Work is defective, 
CONTRACTOR shall pay all Claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but 
not limited to all costs of repair or replacement of work of 
others); and OWNER shall be entitled to an appropriate 
decrease in the Contract Price.  If the parties are unable to 
agree as to the amount thereof, OWNER may make a 
Claim therefor as provided in paragraph 10.05. If, 
however, such Work is not found to be defective, 
CONTRACTOR shall be allowed an increase in the 
Contract Price or an extension of the Contract Times (or 
Milestones), or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction.  If the parties are unable 
to agree as to the amount or extent thereof, 
CONTRACTOR may make a Claim therefor as provided 
in paragraph 10.05. 

13.05 OWNER May Stop the Work 

A. If the Work is defective, or CONTRACTOR fails 
to supply sufficient skilled workers or suitable materials 
or equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, OWNER may order CONTRACTOR to stop 
the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of OWNER 
to stop the Work shall not give rise to any duty on the part 
of OWNER to exercise this right for the benefit of 
CONTRACTOR, any Subcontractor, any Supplier, any 
other individual or entity, or any surety for, or employee 
or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. CONTRACTOR shall correct all defective Work, 
whether or not fabricated, installed, or completed, or, if 
the Work has been rejected by ENGINEER, remove it 
from the Project and replace it with Work that is not 
defective.  CONTRACTOR shall pay all Claims, costs, 
losses, and damages (including but not limited to all fees 

and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
correction or removal (including but not limited to all 
costs of repair or replacement of work of others). 

13.07 Correction Period 

A. If within one year after the date of Substantial 
Completion or such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any 
applicable special guarantee required by the Contract 
Documents or by any specific provision of the Contract 
Documents, any Work is found to be defective, or if the 
repair of any damages to the land or areas made available 
for CONTRACTOR’S use by OWNER or permitted by 
Laws and Regulations as contemplated in paragraph 
6.11.A is found to be defective, CONTRACTOR shall 
promptly, without cost to OWNER and in accordance 
with OWNER’S written instructions: (i) repair such 
defective land or areas, or (ii) correct such defective Work 
or, if the defective Work has been rejected by OWNER, 
remove it from the Project and replace it with Work that is 
not defective, and (iii) satisfactorily correct or repair or 
remove and replace any damage to other Work, to the 
work of others or other land or areas resulting therefrom.  
If CONTRACTOR does not promptly comply with the 
terms of such instructions, or in an emergency where 
delay would cause serious risk of loss or damage, 
OWNER may have the defective Work corrected or 
repaired or may have the rejected Work removed and 
replaced, and all Claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by CONTRACTOR. 

B. In special circumstances where a particular item of 
equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications or by Written 
Amendment. 

C. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 
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D. CONTRACTOR’S obligations under this 
paragraph 13.07 are in addition to any other obligation or 
warranty.  The provisions of this paragraph 13.07 shall 
not be construed as a substitute for or a waiver of the 
provisions of any applicable statute of limitation or 
repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and 
replacement of defective Work, OWNER (and, prior to 
ENGINEER’S recommendation of final payment, 
ENGINEER) prefers to accept it, OWNER may do so.  
CONTRACTOR shall pay all Claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) attributable to OWNER’S evaluation of and 
determination to accept such defective Work (such costs 
to be approved by ENGINEER as to reasonableness) and 
the diminished value of the Work to the extent not 
otherwise paid by CONTRACTOR pursuant to this 
sentence.  If any such acceptance occurs prior to 
ENGINEER’S recommendation of final payment, a 
Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the 
Work, and OWNER shall be entitled to an appropriate 
decrease in the Contract Price, reflecting the diminished 
value of Work so accepted.  If the parties are unable to 
agree as to the amount thereof, OWNER may make a 
Claim therefor as provided in paragraph 10.05.  If the 
acceptance occurs after such recommendation, an 
appropriate amount will be paid by CONTRACTOR to 
OWNER. 

13.09 OWNER May Correct Defective Work 

A. If CONTRACTOR fails within a reasonable time 
after written notice from ENGINEER to correct defective 
Work or to remove and replace rejected Work as required 
by ENGINEER in accordance with paragraph 13.06.A, or 
if CONTRACTOR fails to perform the Work in 
accordance with the Contract Documents, or if 
CONTRACTOR fails to comply with any other provision 
of the Contract Documents, OWNER may, after seven 
days written notice to CONTRACTOR, correct and 
remedy any such deficiency. 

B. In exercising the rights and remedies under this 
paragraph, OWNER shall proceed expeditiously.  In 
connection with such corrective and remedial action, 
OWNER may exclude CONTRACTOR from all or part of 
the Site, take possession of all or part of the Work and 
suspend CONTRACTOR’S services related thereto, take 
possession of CONTRACTOR’S tools, appliances, 
construction equipment and machinery at the Site, and 

incorporate in the Work all materials and equipment 
stored at the Site or for which OWNER has paid 
CONTRACTOR but which are stored elsewhere.  
CONTRACTOR shall allow OWNER, OWNER’S 
representatives, agents and employees, OWNER’S other 
contractors, and ENGINEER and ENGINEER’S 
Consultants access to the Site to enable OWNER to 
exercise the rights and remedies under this paragraph. 

C. All Claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) incurred or 
sustained by OWNER in exercising the rights and 
remedies under this paragraph 13.09 will be charged 
against CONTRACTOR, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and 
OWNER shall be entitled to an appropriate decrease in 
the Contract Price.  If the parties are unable to agree as to 
the amount of the adjustment, OWNER may make a 
Claim therefor as provided in paragraph 10.05.  Such 
claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of 
others destroyed or damaged by correction, removal, or 
replacement of CONTRACTOR’S defective Work. 

D. CONTRACTOR shall not be allowed an extension 
of the Contract Times (or Milestones) because of any 
delay in the performance of the Work attributable to the 
exercise by OWNER of OWNER’S rights and remedies 
under this paragraph 13.09. 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
  

14.01 Schedule of Values 

A. The schedule of values established as provided in 
paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to ENGINEER.  Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 

14.02  Progress Payments 

A. Applications for Payments 

1. At least 10 days before the date established 
for each progress payment (but not more often than 
once a month), CONTRACTOR shall submit to 
ENGINEER for review an Application for Payment 
filled out and signed by CONTRACTOR covering the 
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Work completed as of the date of the Application and 
accompanied by such supporting documentation as is 
required by the Contract Documents.  If payment is 
requested on the basis of materials and equipment not 
incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in 
writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice, or other 
documentation warranting that OWNER has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance and other 
arrangements to protect OWNER’S interest therein, all 
of which must be satisfactory to OWNER.   

2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
CONTRACTOR stating that all previous progress 
payments received on account of the Work have been 
applied on account to discharge CONTRACTOR’S 
legitimate obligations associated with prior 
Applications for Payment. 

3. The amount of retainage with respect to 
progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications 

1. ENGINEER will, within 10 days after receipt 
of each Application for Payment, either indicate in 
writing a recommendation of payment and present the 
Application to OWNER or return the Application to 
CONTRACTOR indicating in writing ENGINEER’S 
reasons for refusing to recommend payment.  In the 
latter case, CONTRACTOR may make the necessary 
corrections and resubmit the Application. 

2. ENGINEER’S recommendation of any pay-
ment requested in an Application for Payment will 
constitute a representation by ENGINEER to 
OWNER, based on ENGINEER’S observations on the 
Site of the executed Work as an experienced and 
qualified design professional and on ENGINEER’S 
review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
ENGINEER’S knowledge, information and belief:  

a. the Work has progressed to the point 
indicated; 

b. the quality of the Work is generally in 
accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning 
whole prior to or upon Substantial Completion, to 
the results of any subsequent tests called for in the 

Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under paragraph 9.08, and to any other 
qualifications stated in the recommendation); and  

c. the conditions precedent to 
CONTRACTOR’S being entitled to such payment 
appear to have been fulfilled in so far as it is 
ENGINEER’S responsibility to observe the 
Work. 

3. By recommending any such payment 
ENGINEER will not thereby be deemed to have 
represented that: (i) inspections made to check the 
quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every 
aspect of the Work in progress, or involved detailed 
inspections of the Work beyond the responsibilities 
specifically assigned to ENGINEER in the Contract 
Documents; or (ii) that there may not be other matters 
or issues between the parties that might entitle 
CONTRACTOR to be paid additionally by OWNER 
or entitle OWNER to withhold payment to 
CONTRACTOR. 

4. Neither ENGINEER’S review of 
CONTRACTOR’S Work for the purposes of recom-
mending payments nor ENGINEER’S  
recommendation of any payment, including final 
payment, will impose responsibility on ENGINEER to 
supervise, direct, or control the Work or for the means, 
methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for  CONTRACTOR’S failure to 
comply with Laws and Regulations applicable to 
CONTRACTOR’S performance of the Work. 
Additionally, said review or recommendation will not 
impose responsibility on ENGINEER to make any 
examination to ascertain how or for what purposes 
CONTRACTOR has used the moneys paid on account 
of the Contract Price, or to determine that title to any 
of the Work, materials, or equipment has passed to 
OWNER free and clear of any Liens. 

5. ENGINEER may refuse to recommend the 
whole or any part of any payment if, in ENGINEER’S 
opinion, it would be incorrect to make the representa-
tions to OWNER referred to in paragraph 14.02.B.2.  
ENGINEER may also refuse to recommend any such 
payment or, because of subsequently discovered 
evidence or the results of subsequent inspections or 
tests, revise or revoke any such payment 
recommendation previously made, to such extent as 
may be necessary in ENGINEER’S opinion to protect 
OWNER from loss because: 
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a. the Work is defective, or completed 
Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by 
Written Amendment or Change Orders; 

c. OWNER has been required to correct 
defective Work or complete Work in accordance 
with paragraph 13.09; or 

d. ENGINEER has actual knowledge of the 
occurrence of any of the events enumerated in 
paragraph 15.02.A. 

C. Payment Becomes Due 

1. Sixty days after presentation of the Applica-
tion for Payment to OWNER with ENGINEER’S 
recommendation, the amount recommended will 
(subject to the provisions of paragraph 14.02.D) 
become due, and when due will be paid by OWNER to 
CONTRACTOR. 

D. Reduction in Payment 

1. OWNER may refuse to make payment of the 
full amount recommended by ENGINEER because: 

a. claims have been made against OWNER 
on account of CONTRACTOR’S performance or 
furnishing of the Work; 

b. liens have been filed in connection with 
the Work, except where CONTRACTOR has 
delivered a specific Bond satisfactory to OWNER 
to secure the satisfaction and discharge of such 
Liens; 

c. there are other items entitling OWNER 
to a set-off against the amount recommended; or 

d. OWNER has actual knowledge of the 
occurrence of any of the events enumerated in 
paragraphs 14.02.B.5.a through 14.02.B.5.c or 
paragraph 15.02.A. 

2. If OWNER refuses to make payment of the 
full amount recommended by ENGINEER, OWNER 
must give CONTRACTOR immediate written notice 
(with a copy to ENGINEER) stating the reasons for 
such action and promptly pay CONTRACTOR any 
amount remaining after deduction of the amount so 
withheld. OWNER shall promptly pay 
CONTRACTOR the amount so withheld, or any 
adjustment thereto agreed to by OWNER and 

CONTRACTOR, when CONTRACTOR corrects to 
OWNER’S satisfaction the reasons for such action. 

3. If it is subsequently determined that 
OWNER’S refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an 
amount due as determined by paragraph 14.02.C.1. 

14.03 CONTRACTOR’S Warranty of Title 

A. CONTRACTOR warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to OWNER no later than the time 
of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When CONTRACTOR considers the entire Work 
ready for its intended use CONTRACTOR shall notify 
OWNER and ENGINEER in writing that the entire Work 
is substantially complete (except for items specifically 
listed by CONTRACTOR as incomplete) and request that 
ENGINEER issue a certificate of Substantial Completion. 
 Promptly thereafter, OWNER, CONTRACTOR, and 
ENGINEER shall make an inspection of the Work to 
determine the status of completion.  If ENGINEER does 
not consider the Work substantially complete, 
ENGINEER will notify CONTRACTOR in writing giving 
the reasons therefor.  If ENGINEER considers the Work 
substantially complete, ENGINEER will prepare and 
deliver to OWNER a tentative certificate of Substantial 
Completion which shall fix the date of Substantial 
Completion.  There shall be attached to the certificate a 
tentative list of items to be completed or corrected before 
final payment.  OWNER shall have seven days after 
receipt of the tentative certificate during which to make 
written objection to ENGINEER as to any provisions of 
the certificate or attached list.  If, after considering such 
objections, ENGINEER concludes that the Work is not 
substantially complete, ENGINEER will within 14 days 
after submission of the tentative certificate to OWNER 
notify CONTRACTOR in writing, stating the reasons 
therefor.  If, after consideration of OWNER’S objections, 
ENGINEER considers the Work substantially complete, 
ENGINEER will within said 14 days execute and deliver 
to OWNER and CONTRACTOR a definitive certificate 
of Substantial Completion (with a revised tentative list of 
items to be completed or corrected) reflecting such 
changes from the tentative certificate as ENGINEER 
believes justified after consideration of any objections 
from OWNER.  At the time of delivery of the tentative 
certificate of Substantial Completion ENGINEER will 
deliver to OWNER and CONTRACTOR a written 
recommendation as to division of responsibilities pending 
final payment between OWNER and CONTRACTOR 
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with respect to security, operation, safety, and protection 
of the Work, maintenance, heat, utilities, insurance, and 
warranties and guarantees.  Unless OWNER and 
CONTRACTOR agree otherwise in writing and so inform 
ENGINEER in writing prior to ENGINEER’S issuing the 
definitive certificate of Substantial Completion, 
ENGINEER’S aforesaid recommendation will be binding 
on OWNER and CONTRACTOR until final payment. 

B. OWNER shall have the right to exclude 
CONTRACTOR from the Site after the date of Substan-
tial Completion, but OWNER shall allow 
CONTRACTOR reasonable access to complete or correct 
items on the tentative list. 

14.05 Partial Utilization 

A. Use by OWNER at OWNER’S option of any 
substantially completed part of the Work which has 
specifically been identified in the Contract Documents, or 
which OWNER, ENGINEER, and CONTRACTOR agree 
constitutes a separately functioning and usable part of the 
Work that can be used by OWNER for its intended 
purpose without significant interference with 
CONTRACTOR’S performance of the remainder of the 
Work, may be accomplished prior to Substantial 
Completion of all the Work subject to the following 
conditions. 

1. OWNER at any time may request 
CONTRACTOR in writing to permit OWNER to use 
any such part of the Work which OWNER believes to 
be ready for its intended use and substantially 
complete.  If CONTRACTOR agrees that such part of 
the Work is substantially complete, CONTRACTOR 
will certify to OWNER and ENGINEER that such part 
of the Work is substantially complete and request 
ENGINEER to issue a certificate of Substantial 
Completion for that part of the Work.  
CONTRACTOR at any time may notify OWNER and 
ENGINEER in writing that CONTRACTOR considers 
any such part of the Work ready for its intended use 
and substantially complete and request ENGINEER to 
issue a certificate of Substantial Completion for that 
part of the Work.  Within a reasonable time after 
either such request, OWNER, CONTRACTOR, and 
ENGINEER shall make an inspection of that part of 
the Work to determine its status of completion.  If 
ENGINEER does not consider that part of the Work to 
be substantially complete, ENGINEER will notify 
OWNER and CONTRACTOR in writing giving the 
reasons therefor.  If ENGINEER considers that part of 
the Work to be substantially complete, the provisions 
of paragraph 14.04 will apply with respect to 
certification of Substantial Completion of that part of 

the Work and the division of responsibility in respect 
thereof and access thereto. 

2. No occupancy or separate operation of part of 
the Work may occur prior to compliance with the 
requirements of the Supplementary Conditions 
regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from CONTRACTOR that 
the entire Work or an agreed portion thereof is complete, 
ENGINEER will promptly make a final inspection with 
OWNER and CONTRACTOR and will notify 
CONTRACTOR in writing of all particulars in which this 
inspection reveals that the Work is incomplete or 
defective.  CONTRACTOR shall immediately take such 
measures as are necessary to complete such Work or 
remedy such deficiencies. 

14.07 Final  Payment 

A. Application for Payment 

1. After CONTRACTOR has, in the opinion of 
ENGINEER, satisfactorily completed all  corrections 
identified during the final inspection and has 
delivered, in accordance with the Contract Documents, 
all maintenance and operating instructions, schedules, 
guarantees, Bonds, certificates or other evidence of 
insurance, certificates of inspection, marked-up record 
documents (as provided in paragraph 6.12), and other 
documents, CONTRACTOR may make application 
for final payment following the procedure for progress 
payments. 

2. The final Application for Payment shall be 
accompanied (except as previously delivered) by: (i) 
all documentation called for in the Contract 
Documents, including but not limited to the evidence 
of insurance required by subparagraph 5.04.B.7; (ii) 
consent of the surety, if any, to final payment; and (iii) 
complete and legally effective releases or waivers 
(satisfactory to OWNER) of all Lien rights arising out 
of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens 
specified in paragraph 14.07.A.2 and as approved by 
OWNER, CONTRACTOR may furnish receipts or 
releases in full and an affidavit of CONTRACTOR 
that: (i) the releases and receipts include all labor, 
services, material, and equipment for which a Lien 
could be filed; and (ii) all payrolls, material and 
equipment bills, and other indebtedness connected 
with the Work for which OWNER or OWNER’S 
property might in any way be responsible have been 
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paid or otherwise satisfied.  If any Subcontractor or 
Supplier fails to furnish such a release or receipt in 
full, CONTRACTOR may furnish a Bond or other 
collateral satisfactory to OWNER to indemnify 
OWNER against any Lien. 

B. Review of Application and Acceptance 

1. If, on the basis of ENGINEER’S observation 
of the Work during construction and final inspection, 
and ENGINEER’S review of the final Application for 
Payment and accompanying documentation as 
required by the Contract Documents, ENGINEER is 
satisfied that the Work has been completed and 
CONTRACTOR’S other obligations under the 
Contract Documents have been fulfilled, ENGINEER 
will, within 10 days after receipt of the final 
Application for Payment, indicate in writing  
ENGINEER’S recommendation of payment and 
present the Application for Payment to OWNER for 
payment.  At the same time ENGINEER will also give 
written notice to OWNER and CONTRACTOR that 
the Work is acceptable subject to the provisions of 
paragraph 14.09.  Otherwise, ENGINEER will return 
the Application for Payment to CONTRACTOR, 
indicating in writing the reasons for refusing to 
recommend final payment, in which case 
CONTRACTOR shall make the necessary corrections 
and resubmit the Application for Payment.   

C. Payment Becomes Due 

1. Sixty days after the presentation to OWNER 
of the Application for Payment and accompanying 
documentation, the amount recommended by 
ENGINEER will become due and, when due, will be 
paid by OWNER to CONTRACTOR. 

D. Final Completion Delayed 

1. If, through no fault of CONTRACTOR, final 
completion of the Work is significantly delayed, and if 
ENGINEER so confirms, OWNER shall, upon receipt 
of CONTRACTOR’S final Application for Payment 
and recommendation of ENGINEER, and without 
terminating the Agreement, make payment of the 
balance due for that portion of the Work fully 
completed and accepted.  If the remaining balance to 
be held by OWNER for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if Bonds have been furnished as 
required in paragraph 5.01, the written consent of the 
surety to the payment of the balance due for that 
portion of the Work fully completed and accepted 
shall be submitted by CONTRACTOR to ENGINEER 
with the Application for such payment.  Such payment 

shall be made under the terms and conditions 
governing final payment, except that it shall not 
constitute a waiver of Claims. 

14.08 (Not Used) 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will 
constitute: 

1. a waiver of all Claims by OWNER against 
CONTRACTOR, except Claims arising from unsettled 
Liens, from defective Work appearing after final 
inspection pursuant to paragraph 14.06, from failure to 
comply with the Contract Documents or the terms of 
any special guarantees specified therein, or from 
CONTRACTOR’S continuing obligations under the 
Contract Documents; and 

2. a waiver of all Claims by CONTRACTOR 
against OWNER other than those previously made in 
writing which are still unsettled. 

ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
  

15.01 OWNER May Suspend Work 

A. At any time and without cause, OWNER may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
CONTRACTOR and ENGINEER which will fix the date 
on which Work will be resumed.  CONTRACTOR shall 
resume the Work on the date so fixed.  CONTRACTOR 
shall be allowed an adjustment in the Contract Price or an 
extension of the Contract Times, or both, directly 
attributable to any such suspension if CONTRACTOR 
makes a Claim therefor as provided in paragraph 10.05. 

15.02 OWNER May Terminate for Cause 

A.  The occurrence of any one or more of the 
following events will justify termination for cause: 

1.  CONTRACTOR’S persistent failure to 
perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to 
supply sufficient skilled workers or suitable materials 
or equipment or failure to adhere to the progress 
schedule established under paragraph 2.07 as adjusted 
from time to time pursuant to paragraph 6.04); 

2.  CONTRACTOR’S disregard of Laws or 
Regulations of any public body having jurisdiction; 
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3.  CONTRACTOR’S disregard of the authority 
of ENGINEER; or 

4.  CONTRACTOR’S violation in any 
substantial way of any provisions of the Contract 
Documents. 

B. If one or more of the events identified in 
paragraph 15.02.A occur, OWNER may, after giving 
CONTRACTOR (and the surety, if any) seven days 
written notice, terminate the services of CONTRACTOR, 
exclude CONTRACTOR from the Site, and take 
possession of the Work and of all CONTRACTOR’S 
tools, appliances, construction equipment, and machinery 
at the Site, and use the same to the full extent they could 
be used by CONTRACTOR (without liability to 
CONTRACTOR for trespass or conversion), incorporate 
in the Work all materials and equipment stored at the Site 
or for which OWNER has paid CONTRACTOR but 
which are stored elsewhere, and finish the Work as 
OWNER may deem expedient.  In such case, 
CONTRACTOR shall not be entitled to receive any 
further payment until the Work is finished.  If the unpaid 
balance of the Contract Price exceeds all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) sustained by OWNER arising out of or 
relating to completing the Work, such excess will be paid 
to CONTRACTOR.  If such claims, costs, losses, and 
damages exceed such unpaid balance, CONTRACTOR 
shall pay the difference to OWNER.  Such claims, costs, 
losses, and damages incurred by OWNER will be 
reviewed by ENGINEER as to their reasonableness and, 
when so approved by ENGINEER, incorporated in a 
Change Order.  When exercising any rights or remedies 
under this paragraph OWNER shall not be required to 
obtain the lowest price for the Work performed. 

C. Where CONTRACTOR’S services have been so 
terminated by OWNER, the termination will not affect 
any rights or remedies of OWNER against 
CONTRACTOR then existing or which may thereafter 
accrue.  Any retention or payment of moneys due 
CONTRACTOR by OWNER will not release 
CONTRACTOR from liability. 

15.03 OWNER May Terminate For Convenience 

A. Upon seven days written notice to 
CONTRACTOR and ENGINEER, OWNER may, without 
cause and without prejudice to any other right or remedy 
of OWNER, elect to terminate the Contract.  In such case, 
CONTRACTOR shall be paid (without duplication of any 
items): 

1. for completed and acceptable Work executed 
in accordance with the Contract Documents prior to 
the effective date of termination, including fair and 
reasonable sums for overhead and profit on such 
Work; 

2. for expenses sustained prior to the effective 
date of  termination in performing services and 
furnishing labor, materials, or equipment as required 
by the Contract Documents in connection with 
uncompleted Work, plus fair and reasonable sums for 
overhead and profit on such expenses; 

3. for all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs)  incurred in settlement of 
terminated contracts with Subcontractors, Suppliers, 
and others; and 

4. for reasonable expenses directly attributable 
to termination. 

B. CONTRACTOR shall not be paid on account of 
loss of anticipated profits or revenue or other economic 
loss arising out of or resulting from such termination. 

15.04 CONTRACTOR May Stop Work or Terminate 

A. If, through no act or fault of CONTRACTOR, the 
Work is suspended for more than 90 consecutive days by 
OWNER or under an order of court or other public 
authority, or ENGINEER fails to act on any Application 
for Payment within 30 days after it is submitted, or 
OWNER fails for 60 days to pay CONTRACTOR any 
sum finally determined to be due, then CONTRACTOR 
may, upon seven days written notice to OWNER and 
ENGINEER, and provided OWNER or ENGINEER do 
not remedy such suspension or failure within that time, 
terminate the Contract and recover from OWNER 
payment on the same terms as provided in paragraph 
15.03.  In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if ENGINEER has 
failed to act on an Application for Payment within 30 days 
after it is submitted, or OWNER has failed for 60 days to 
pay CONTRACTOR any sum finally determined to be 
due, CONTRACTOR may, seven days after written notice 
to OWNER and ENGINEER, stop the Work until 
payment is made of all such amounts due 
CONTRACTOR, including interest thereon.  The provi-
sions of this paragraph 15.04 are not intended to preclude 
CONTRACTOR from making a Claim under paragraph 
10.05 for an adjustment in Contract Price or Contract 
Times or otherwise for expenses or damage directly 
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attributable to CONTRACTOR’S stopping the Work as 
permitted by this paragraph. 

ARTICLE 16 - DISPUTE RESOLUTION 
  

16.01 Methods and Procedures 

A. Dispute resolution methods and procedures, if 
any, shall be as set forth in the Supplementary Conditions. 
 If no method and procedure has been set forth, and 
subject to the provisions of paragraphs 9.09 and 10.05, 
OWNER and CONTRACTOR may exercise such rights 
or remedies as either may otherwise have under the 
Contract Documents or by Laws or Regulations in respect 
of any dispute. 

ARTICLE 17 - MISCELLANEOUS 
  

17.01 Giving Notice 

A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if delivered in person 
to the individual or to a member of the firm or to an 
officer of the corporation for whom it is intended, or if 
delivered at or sent by registered or certified mail, postage 
prepaid, to the last business address known to the giver of 
the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period.  
If the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 

applicable jurisdiction, such day will be omitted from the 
computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or 
Regulations, by special warranty or guarantee, or by other 
provisions of the Contract Documents, and the provisions 
of this paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, 
and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract 
Documents, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Agreement. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the 
state in which the Project is located. 

17.06 Headings 

A. The Article and paragraph headings are inserted 
for convenience only and do not constitute part of these 
General Conditions. 

 

END OF GENERAL CONDITIONS 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

ASBESTOS CEMENT PIPE (ACP) REMOVAL AND DISPOSAL 
JUNE 1, 2019 THROUGH MAY 31, 2021 

PROJECT NO: 201900045 
 
 

SECTION 00800 
 
 SUPPLEMENTARY CONDITIONS 
 
SCOPE    
 
These Supplementary Conditions amend or supplement the General Conditions. All provisions of the 
General Conditions which are not so amended or supplemented remain in full force and effect. 
 
The terms used in these Supplementary Conditions which are defined in the General Conditions have 
the meanings assigned to them in the General Conditions. 
 
SC-1.01.A.7. Modify paragraph 1.01.A.7. by changing the word “Advertisement” in the first 

sentence to “Notice”. 
 
SC-1.01.A.43. Add a new paragraph immediately after paragraph 1.01.A.43 to read as follows:  

 
Substantial Completion shall be achieved at such time as all Excavated Material 
has been completely removed from the Service Center and Sturgeon Point Water 
Treatment Plant storage areas. 

 
SC-4.02  Add new paragraph immediately after paragraph 4.02.B which is to read as 

follows: 
 

SC-4.02.C In the preparation of the Drawings and Specifications, ENGINEER did 
not utilize any report or drawing related to subsurface and physical conditions.  

 
SC-4.06.A  Add a new paragraph immediately after paragraph 4.06.A which is to read as 

follows: 
 

SC-4.06.A.1 In the preparation of the Drawings and Specifications, ENGINEER 
did not utilize any report or drawing related to a Hazardous Environmental 
Condition identified at the Site except as identified in SC-4.02. 

 
 
SC-5.04 through 5.10. Delete paragraph 5.04 through 5.10, inclusive, in their entirety. 
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SC-5.03  Add a new paragraph immediately after Paragraph 5.03, which is to read as 
follows: 
 
“SC-5.04 Insurance Requirements 

 
A. CONTRACTOR shall procure and maintain insurance in accordance with 

Insurance Requirements, as set forth in the attached Appendix B and hereby 
made a part of these General Conditions.” 

 
SC-6.06.H  Add the following new paragraph immediately following paragraph 6.06.G, which 

is to read as follows: 
 

“SC-6.06.H The CONTRACTOR shall perform with the CONTRACTOR’S 
own organization, contract work amounting to not less than fifty percent of the 
original total contract price.  The term “the CONTRACTOR’S own organization” 
shall be construed to include only workmen employed and paid directly by the 
CONTRACTOR, and equipment owned or rented by the CONTRACTOR, with 
or without operators.” 

 
SC-6.09.B.  Add a new paragraph immediately after paragraph 6.09.B which is to read as 

follows: 
 

“SC-6.10.C Refer to Article SC-18 for Laws and Regulations which, by terms 
of said Laws and Regulations are to be included in the Contract Documents.  The 
failure to include in Article SC-18 any Law or Regulation applicable to the 
performance of the Work does not diminish CONTRACTOR’S responsibility to 
comply with all Laws and Regulations applicable to the performance of the 
work.” 

 
SC-6.10.  Add a new paragraph immediately after paragraph 6.10.A, which is to read as 

follows: 
“SC-6.10.B OWNER is exempt from payment of sales and compensating use 
taxes of the State of New York and of cities and counties on all materials to be 
incorporated into the Work. 
1. OWNER will furnish the required certificates of tax exemption to 

CONTRACTOR for use in the purchase of supplies and materials to be 
incorporated into the Work. 

2. OWNER’S exemption does not apply to construction tools, machinery, 
equipment, or other property purchased by or leased by CONTRACTOR, or 
to supplies or materials not incorporated into the Work.” 

 
SC-6.15.A.  Add a new paragraph immediately after paragraph 6.15.A, which is to read as 

follows: 
 

“SC-6.15. 
B CONTRACTOR shall be responsible for coordinating any exchange of 

material safety data sheets or other hazard communication information 
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required to be made available to or exchanged between or among employers 
at the Site in accordance with all Laws and regulations.  CONTRACTOR 
shall provide a centralized location for the maintenance of the material 
safety data sheets or other hazard communication information required to be 
made available by any employer on the Site.  Location of the material safety 
data sheets or other hazard communication information shall be readily 
accessible to the employees of any employer on the Site.” 

 
SC-7.01  Add a new paragraph immediately after Paragraph 7.01 which is to read as 

follows: 
 

“SC-7.02 Separate Contractor Claims 
 

A. Should CONTRACTOR cause damage to the work or property of any other 
contractor at the Site, or should any claim arising out of CONTRACTOR’S 
performance of the Work be made by any other contractor against 
CONTRACTOR, OWNER, or ENGINEER, CONTRACTOR shall 
promptly settle with such other contractor by agreement, or otherwise 
resolve the dispute by arbitration or at law. 

 
B. To the fullest extent permitted by Laws and Regulations, CONTRACTOR 

shall indemnify and hold harmless OWNER, ENGINEER,  and the officer, 
directors, partners, employees, agents, and other consultants or 
subcontractors of each and any of them from and against all claims, costs, 
losses and damages (including but not limited to, all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising directly, indirectly, or 
consequentially out of or relating to any claim or action, legal or equitable, 
brought by any other contractor against OWNER, ENGINEER, to the extent 
based upon CONTRACTOR’S performance of the Work. 

 
C. Should another contractor cause damage to the Work or property of 

CONTRACTOR at the Site or should the performance of work by any other 
contractor give rise to any other claim, CONTRACTOR shall not institute 
any action, legal or equitable, against OWNER, ENGINEER, or permit any 
action against any of them to be maintained and continued in its name or for 
its benefit in any court or before any arbiter which seeks to impose liability 
on or to recover damages from OWNER, ENGINEER, on account of any 
such damage or claim. 

 
D. If CONTRACTOR is delayed at any time in performing or furnishing Work 

by any act or neglect of another contractor and OWNER and 
CONTRACTOR are unable to agree as to the extent of any adjustment in 
Contract Times attributable thereto, CONTRACTOR may make a claim for 
an extension of time in accordance with paragraph 10.05.  Notwithstanding 
any other provision of the Contract Documents, an extension of the Contract 
Times shall be CONTRACTOR’S sole and exclusive remedy with respect to 
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OWNER, ENGINEER, for any delay, disruption, interference or hindrance 
caused by any other contractor.” 

 
SC-9.03  Add a new paragraph immediately after paragraph 9.03.A which is to read as 

follows: 
 

B. Resident Project Representative (RPR) will be OWNER’S agent at the Site, 
will act as directed by and under the supervision of OWNER, and will 
confer with OWNER AND ENGINEER regarding RPR’s actions.  RPR’s 
dealings in matters pertaining to the on-site Work shall in general be with 
OWNER and CONTRACTOR keeping ENGINEER advised as necessary.  
RPR’s dealings with Subcontractors shall only be through or with the full 
knowledge and approval of CONTRACTOR. 

 
SC-13.07  Modify paragraphs 13.07.A. and C by changing the words “one year” in the first 

line to “two years”. 
 
SC-14.02,A. Add a new paragraph immediately after paragraph 14.02.A.3. which is to read as 

follows: 
 

“4. Each Application for Payment shall be accompanied by a copy of the 
certified payroll record.” 

 
SC-14.07,A. Add a new paragraph immediately after paragraph 14.07.A.3. which is to read as 

follows: 
 

“4. The Final Application for Payment shall be accompanied by a copy of the 
certified payroll record.” 

 
SC-17.02  Delete Article 17.02 in its entirety. 
 
SC-17.06  Add new paragraphs immediately after paragraph 17.06,A. which are to read as 

follows: 
 
“ARTICLE SC-18 - STATUTORY REQUIREMENTS 
 
 SC-18.01 This Article contains portions of certain Laws or Regulations which, by provision of 

Law or Regulations, are required to be included in the Contract Documents.  The 
material included in this Article may not be complete or current.  CONTRACTOR’S 
obligation to comply with all Laws and Regulations applicable to the Work is set forth 
in paragraph 6.09 of the General Conditions. 

 
 SC-18.02 Non-Discrimination in Employment: 
 

A. During the performance of this contract, CONTRACTOR agrees as follows:  
1. CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, color, or national origin, and will take affirmative 
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action to insure that they are afforded equal employment opportunities without 
discrimination because of race, creed, color or national origin.  Such action shall be 
taken with reference but not limited to:  recruitment, employment, job assignment, 
promotion, upgrading, demotion, transfer, layoff or termination, rates of pay or other 
forms of compensation, and selection for training or retraining, including 
apprenticeship and on-the-job training. 

2. CONTRACTOR will send to each labor union or representative of workers with which 
he has or is bound by a collective bargaining or other agreement or understanding, a 
notice, to be provided by the State Commission for Human Rights, advising such labor 
union or representative of the CONTRACTOR’S agreement under clauses 1. through 8. 
hereinafter called “non-discrimination clauses”.  If the CONTRACTOR was directed to 
do so by the OWNER as part of the Bid or negotiation of this contract, 
CONTRACTOR shall request labor union or representative to furnish him with a 
written statement that such labor union or representative will not discriminate because 
of race, creed, color or national origin and that such labor union or representative either 
will affirmatively cooperate within the limits of its legal and contractual authority, in 
the implementation of the policy and provisions of these non-discrimination clauses or 
that it consents and agrees that recruitment, employment, and the terms and conditions 
of employment under this contract shall be in accordance with the purposes and 
provisions of these non-discrimination clauses.  If such labor union or representative 
fails or refuses to comply with such a request, that it furnish such a statement, 
CONTRACTOR shall promptly notify the State Commission for Human Rights of such 
failure or refusal.  

3. CONTRACTOR will post and keep posted in conspicuous places, available to 
employees and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provisions of clauses 
1. through 2. and such provisions of the State’s Laws against discrimination as the State 
Commission for Human Rights shall determine.  

4. CONTRACTOR will state, in all solicitations or advertisements for employees placed 
by or on behalf of CONTRACTOR, that all qualified applicants will be afforded equal 
employment opportunities without discrimination because of race, creed, color or 
national origin.  

5. CONTRACTOR will comply with the provisions of the Executive Law, Human Rights 
Law, Article 15, will furnish all information and reports deemed necessary by the State 
Commission for Human Rights under these non-discrimination clauses and such 
sections of the Executive Law, and will permit access to his books, records and 
accounts by the State Commission for Human Rights, the Attorney General, District 
Commissioner of Housing and Community Renewal and the Industrial Commission for 
purposes of investigation to ascertain compliance with these non-discrimination clauses 
of the Executive Law, Human Rights Law, Article 15.  

6. This contract may be forthwith canceled, terminated or suspended, in whole or in part, 
by the OWNER upon the basis of a finding made by the State Commission for Human 
Rights that CONTRACTOR has not complied with these non-discrimination clauses, 
and CONTRACTOR may be declared ineligible for future contracts made by or on 
behalf of the State or a public authority or agency of the State or housing authority, or 
an urban renewal agency, or contracts requiring the approval of the Commissioner of 
Housing and Community Renewal, until he has satisfied the State Commission for 
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Human Rights after conciliation efforts by the Commission have failed to achieve 
compliance with these non-discrimination clauses and after a verified complaint has 
been filed with the Commission, notice thereof has been given to CONTRACTOR and 
an opportunity has been afforded him to be heard publicly before three members of the 
Commission.  Such sanctions may be imposed and remedies invoked independently of 
or in addition to sanctions and remedies otherwise provided by law. 

7. If this contract is canceled or terminated under clause 6., in addition to other rights of 
the OWNER provided in this contract upon its breach by CONTRACTOR, 
CONTRACTOR will hold the OWNER harmless against any additional expenses or 
costs incurred by the OWNER in completing the Work or in purchasing the services, 
materials, equipment or supplies contemplated by this contract, and the OWNER may 
withhold payments from CONTRACTOR in an amount sufficient for this purpose and 
recourse may be had against the surety on the Performance Bond if necessary.  

8. CONTRACTOR will include the provisions of clauses 1. through 2. in every 
subcontract or purchase order altered only to reflect the proper identity of the parties in 
such a manner that such provisions will be binding upon each Subcontractor or vendor 
as to operations to be performed within the State of New York.  CONTRACTOR will 
take such actions in enforcing such provisions of such subcontract or purchase order as 
the OWNER may direct, including sanctions or remedies for non-compliance.  If 
CONTRACTOR becomes involved in or is threatened with litigation with a 
Subcontractor or vendor as a result of such direction by the OWNER, the 
CONTRACTOR shall promptly so notify the Attorney General, requesting him to 
intervene and to protect the interest of the State of New York.  

 
 SC-18.03 Affirmative Action Requirements: 
 

A. During the performance of this Contract, the CONTRACTOR agrees that it will abide by and 
will require its subcontractors to abide by the AUTHORITY’S Affirmative Action 
Requirements and Women and Minority Business Enterprise Policy, as set forth in the 
attached Appendix A and hereby made a part of these General Conditions. 

 
SC-18.04 Prevailing Rate Schedule: 
 

A. The labor on this contract shall be performed in accordance with the requirements of Article 
8 (Sections 220-223) of the New York State Labor Law.  The supplements to be provided 
and wages to be paid to workers, laborers and mechanics employed on this contract, 
determined pursuant to Section 220 of the Labor Law, are set forth in Appendix C, 
Prevailing Rate Schedule,  attached to and hereby made a part of these General Conditions. 

 
B. CONTRACTOR shall note that the wage rates and supplemental benefits shown in the 

attached schedules are subject to change.  The wage rates and supplemental benefits to be 
paid and provided shall be those prevailing at the time the contract is being performed. 
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SC-18.5 Payments to Subcontractors: 
 

A. In accordance with N.Y. State General Municipal Law, Section 106-b, CONTRACTOR 
shall: 
1. Within fifteen calendar days of the receipt of any payment from the OWNER, the 

CONTRACTOR shall pay each of his Subcontractors and materialmen the proceeds 
from the payment representing the value of the work performed and/or materials 
furnished by the Subcontractor and/or materialman and reflecting the percentage of the 
Subcontractor’s work completed or the materialman’s material supplied in the 
requisition approved by the OWNER and based upon the actual value of the 
subcontract or purchase order less an amount necessary to satisfy any claims, liens or 
judgments against the Subcontractor or materialman which have not been suitably 
discharged and less any retained amount as hereafter described.  The CONTRACTOR 
shall retain not more than five per centum of each payment to the Subcontractor and/or 
materialman except that the CONTRACTOR may retain in excess of five per centum 
but not more than ten per centum of each payment to the Subcontractor provided that 
prior to entering into a subcontract with the CONTRACTOR, the Subcontractor is 
unable or unwilling to provide a Performance bond and a Labor and Material bond both 
in the full amount of the subcontract at the request of the CONTRACTOR.  However, 
the CONTRACTOR shall retain nothing from those payments representing proceeds 
owed the Subcontractor and/or materialman from OWNER’S payments to the 
CONTRACTOR for the remaining amounts of the contract balance after the work or 
portions thereof are substantially complete.  Within fifteen calendar days of the receipt 
of payment from the CONTRACTOR, the Subcontractor and/or materialman shall pay 
each of his Subcontractors and materialmen in the same manner as the CONTRACTOR 
has paid the Subcontractor.  Nothing provided herein shall create any obligation on the 
part of the OWNER to pay or to see to the payment of any moneys to any Subcontractor 
or materialman from any CONTRACTOR nor shall anything provided herein serve to 
create any relationship in contract or otherwise, implied or expressed, between the 
Subcontractor or materialman and the OWNER.” 

SC-18.06 Erie County Water Authority Apprenticeship Policy 

A. During the performance of this Contract, the CONTRACTOR, its assigns, and designees, 
agree that it will abide by and will require its Subcontractors to abide by the Erie County 
Water Authority’s Apprenticeship Policy, as stated in paragraph B of this Section. 

B. That pursuant to New York State Labor Law §816-B, the Erie County Water Authority 
hereby mandates that all contractors and subcontractors entering into any construction 
contracts with the Erie County Water Authority shall have established apprenticeship 
agreements appropriate for the type and scope of work to be performed under the contract, 
that have been approved by the New York State Commissioner of Labor and shall require the 
employment of apprentices on Erie County Water Authority construction projects. 
 

END OF SUPPLEMENTARY CONDITIONS 
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SECTION 01100 

SUMMARY OF WORK 

PART 1 - GENERAL 

1.01 LOCATION AND SCOPE OF WORK 

A. The Work consists of furnishing a crew and/or equipment as may be required to 
perform removal and disposal of Asbestos Cement Pipe (ACP) that has been exposed 
by excavating within right-of-ways located in Erie County Water Authority’s 
franchised areas and water districts that the Authority operates under a lease managed 
contract.  The OWNER will perform the excavating to expose the pipe, the 
CONTRACTOR will be responsible for removing the pipe from the excavation and 
disposing of the pipe.  The OWNER will aid with removing the pipe from the 
excavation if a machine (backhoe or excavator) is required for removal. 

B. The Work is to be performed in the entire Erie County Water Authority’s franchised 
area and all water districts that the Authority operates currently under a lease-
managed contract in this area and including possible future expansion locations.  
These areas include the Town of Alden, Amherst, Aurora, Boston, Cheektowaga, 
Clarence, Concord, Eden, Evans, Hamburg, Lancaster, Marilla, Newstead, Orchard 
Park, and West Seneca; as well as the City of Lackawanna and Tonawanda; and 
Village of Blasdell, Depew, Hamburg, Lancaster, Orchard Park, Sloan, and 
Williamsville; also portions of the Town of Brant, Elma, Hanover, and Tonawanda, 
City of Buffalo, and the Cattaraugus Indian Reservation. 

C. The summary of the Work described in the Section 01100 is an overall summary of 
the responsibilities of the CONTRACTOR and his relation to the OWNER.  It does 
not supersede the specific requirements of the other Contract Documents. 

1.02 CONTRACTS 

A. The Work shall be performed under one prime contract. 

1.03 WORK BY OTHERS 

A. Work by OWNER: 
1. OWNER will perform excavation at the site to expose pipe that will be 

removed by CONTRACTOR. 

1.04 NOT USED 

1.05  NOT USED 

1.06 SEQUENCE OF WORK 
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A. General 
1. The Work generally shall be performed without disruption to the normal 

operation, except as noted in Section 01311 and as otherwise approved by the 
OWNER.  

2. It is hereby understood that Time is of Essence in performing all work. 

B. Assignment of Work: 
1. Work shall be assigned (or released) to CONTRACTOR in accordance with 

Article 3 of the Agreement and as specified herein. 
2. The Work shall be performed as specified in Section 15104, Asbestos 

Cement Pipe (ACP) and as specified herein. 

C. Summary of Work: 
1. All Work shall be performed as specified in these specifications. 
2. Completed Work shall be inspected by ENGINEER for verification of 

adherence to Contract Specifications; adequacy of completeness; quality; and, 
measurement for payment. 

3. If the Work is found acceptable, CONTRACTOR may invoice ENGINEER 
for payment.  If Work is found to be unacceptable, CONTRACTOR shall be 
so informed and the Work will be re-assigned. 

1.07 CONTRACTOR’S USE OF PREMISES 

A. CONTRACTOR’S use of the premises shall be confined to the Work necessary. 

B. The full use of the premises for storage, the operations of workmen and all other 
required construction activities will not be available to the CONTRACTOR. 

C. CONTRACTOR must share use of the premises with the OWNER and other 
contractors specified in Article 1.03. 

D. CONTRACTOR shall: 
1. Assume full responsibility for protection and safekeeping of equipment stored 

on premises. 
2. Move stored equipment that interferes with the operations of OWNER or 

other contractor. 
3. In general obtain and pay for all permits and satisfy all permit requirements. 
4. Comply with all requirements defined in other specification sections. 

E. Limits on CONTRACTOR’S use of site are: 
1. The CONTRACTOR shall minimize interference or disruption to residents 

where the Work is being performed. 

F. See General Conditions, for additional requirements. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01270 
 

MEASUREMENT AND PAYMENT 
 

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. The items listed below beginning with Article 1.05, refer to and are the same pay 
items listed in the Bid Form.  They constitute all of the pay items for the completion 
of the Work.  No direct or separate payment will be made for providing 
miscellaneous temporary or accessory works, plant, services, CONTRACTOR’S 
field offices, layout surveys, job signs, sanitary requirements, permits, testing, safety 
devices, approval and record drawings, water supplies, power, maintaining traffic, 
removal of waste, watchmen, bonds, insurance, test pits and all other requirements of 
the General Conditions, Supplementary Conditions, and the General Requirements.  
Compensation for all such services, things and materials shall be included in the 
prices stipulated for the lump sum and work unit price pay items listed herein. 

 
B. The lump sum and unit bid prices will be deemed to include an amount considered by 

CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and profit for 
each separately identified item. 

 
C. The CONTRACTOR shall furnish all labor, materials, tools, equipment, services, 

and all appurtenances necessary to perform all work required, at the unit or lump sum 
prices for the items listed in the Bidder’s Proposal.  Each bid item shall include all 
costs to perform all work to complete each item.  Work shall include but is not 
necessarily limited to mobilization to the site, decontamination equipment, access 
equipment, disposal equipment and demobilization from the site.  

 
D. Where fixed minimum unit prices are called for under an item heading, the bidder 

shall include a price not less than the stated minimum.  Bidders’ Proposals received 
which include a unit price less than the stated minimum shall be adjusted to meet the 
minimum unit price. 

 
1.02 ENGINEER’S ESTIMATE OF QUANTITIES 
 

A. ENGINEER’S estimated quantities for unit price pay items, as listed in the Bid Form, 
are approximate only and are included solely for the purpose of comparison of Bids.  
OWNER does not expressly or by implication agree that the nature of the materials 
encountered below the surface of the ground or the actual quantities of material 
encountered or required will correspond therewith and reserves the right to increase 
or decrease any quantity or to eliminate any quantity as OWNER may deem 
necessary.  Except as provided in Article 1.03, CONTRACTOR or OWNER will not 
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be entitled to any adjustment in a unit bid price as a result of any change in an 
estimated quantity and agrees to accept the aforesaid unit bid prices as complete and 
total compensation for any additions caused by changes or alterations in the Work 
ordered by OWNER. 

 
1.03 ADJUSTMENT OF UNIT PRICES FOR INCREASE OR DECREASE OF ESTIMATED 

QUANTITIES 
 

A. For bid items paid for on a unit price basis, increases or decreases in the quantity of 
an item of Work will be determined by comparing the total payable quantity of Work 
with ENGINEER’S estimated quantity as shown in the Bid Form.  Increase or 
decreases will only be considered if the Schedule of Values as required in Section 
01290 has been prepared, submitted, and approved. 

 
B. If the total payable quantity of any unit price item of Work, which has an as-bid 

computed total value of five percent or more of the sum of the as-bid computed total 
values of all items bid, varies from ENGINEER’S estimate of quantity therefore by 
more than 50 percent, the unit price of that item will be a subject of review by 
ENGINEER.  If warranted, an equitable adjustment will be made by means of a 
Change Order to credit OWNER with any reduction in cost or to compensate 
CONTRACTOR for any increase in cost resulting from the change in quantity.  This 
review of the adjustment will be made at a time ENGINEER deems reasonable and 
proper. 

 
C. Payment for any unit price item of Work, which has an as-bid computed total value 

of less than five percent of the sum of the as-bid computed total values of all items 
bid, will be made at the unit price bid regardless of an increase or decrease in 
quantity. 

 
1.04 RELATED PROVISIONS 
 

A. Payments to CONTRACTOR:  Refer to General Conditions and Agreement. 
 

B. Changes in Contract Price:  General Conditions. 
 

C. Schedule of Values:  Section 01290. 
 
1.05 BID ITEMS 

A. ITEM 1 - CREW LABOR AND EQUIPMENT 
1. Work Included: 

a. Under this item, the CONTRACTOR shall provide such labor and 
equipment, and incidentals as is necessary to be used in removing 
ACP material from an excavation. 
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b. These items include all related costs such as supervision, wages, 
benefits, operating costs, overhead, and profit. 

c. Under these items, Authority personnel shall perform the excavation 
work at the site and coordinate the ACP removal with the 
CONTRACTOR, but the CONTRACTOR shall be responsible for all 
county, state, and federal safety codes (OSHA) and any costs 
involved for this shall be included in this item. 

d. The crew and equipment supplied under this item shall be delivered 
to the site in a reasonable time period in accordance with Article 3 of 
the Agreement. 

e. The CONTRACTOR shall be prepared to provide as many as (2) 
two-men crews concurrently. 

2. Measurement: 
a. ITEM 1A, For Furnishing Crew Labor and Equipment - The quantity 

to be paid for under this item shall be the actual number of hours of 
labor and equipment performed or furnished by CONTRACTOR as 
ordered by ENGINEER.  This item covers work performed Monday 
through Friday between the hours of 7:00 AM and 7:00PM. 

b. ITEM 1B, For Furnishing Crew Labor and Equipment, 
Premium Time - The quantity to be paid for under this item 
shall be the actual number of hours of labor and equipment 
performed or furnished by CONTRACTOR as ordered by 
ENGINEER.  This item covers work performed during the 
hours not included under ITEM 1A. 

3. Payment: 
a. The unit prices bid per hour shall be full compensation for furnishing 

labor, equipment, and incidentals required to remove ACP material 
from an excavation. 

b. The subdivisions of this item are: 
1A - Crew and Equipment 
1B - Crew and Equipment, Premium Time 

c. Payment for labor and equipment shall start when the personnel and 
equipment arrive on the job site and end when they leave the job site. 
 There shall be no payment for travel time to or from the 
CONTRACTOR’S place of business or from another location, except 
as provided herein.  Neither shall there be any minimum time to be 
paid for regardless when the order is given to supply labor and 
equipment.  Payment will be made for travel time between removal 
sites for the labor and equipment necessary for the next job. 

B. ITEM 2 – Disposal of ACP Material 
1. Work included: 

a. Item 2 includes providing labor, equipment, and incidentals to be 
used when ordered by ENGINEER to dispose of ACP material. 
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2. Measurement: 
a. The quantity to be paid for under Item 2 shall be the actual pounds of 

ACP material that is disposed of.  There shall be no payment made 
for mobilization or demobilizing crew and equipment to a site. 

3. Payment: 
a. The unit prices bid for this item shall be full compensation for 

furnishing all labor, equipment, and incidentals required to perform 
disposal of ACP material. 

b. Payment for Item 2 shall be the actual number of pounds of ACP 
material disposed of.  CONTRACTOR shall provide disposal ticket 
to verify weight. 

c. The subdivisions of this item are shown in the bid form. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01290 

SCHEDULE OF VALUES 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. The Schedule of Values is an itemized list that establishes the value or cost of each 
part of the Work.  It shall be used as the basis for preparing progress payments and 
may be used as a basis for negotiations concerning additional work or credits which 
may arise during the construction.  Quantities and unit prices may be included in the 
schedule when approved by or required by the ENGINEER. 

1.02 PREPARATION  

A. Schedule shall show breakdown of labor, materials equipment and other costs used in 
preparation of the Bid.  

B. Costs shall be in sufficient detail to indicate separate amounts for each Section of the 
Specifications.  

C. CONTRACTOR may include an item for bond, insurance, temporary facilities and 
job mobilization.  This item will be included for payment at a rate of 25 percent per 
month for the first four months.  

D. Schedule of Values shall be prepared on 8½ -inch by 11-inch white paper.  

E. Use Table of Contents of the Specifications as basis for Schedule format and identify 
each item with number and title in the Table of Contents.  List sub-items of major 
products or systems as appropriate or when requested by ENGINEER. 

F. When requested by ENGINEER, support values with data that will substantiate their 
correctness.  

G. The sum of the individual values shown on the Schedule of Values must equal the 
total Contract Price.  

H. Each item shall include a directly proportional amount of the CONTRACTOR’S 
overhead and profit. 

I. Schedule shall show the purchase and delivery costs for materials and equipment that 
the CONTRACTOR anticipates he shall request payment for prior to their 
installation. 
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1.03 SUBMITTAL 

A. Submit two copies of Schedule to ENGINEER for approval at least 20 days prior to 
submitting first application for a progress payment but no later than 10 days after date 
of execution of agreement.  After review by ENGINEER, revise and resubmit 
Schedule as required until it is approved.  

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01311 

COORDINATION WITH OWNER’S OPERATIONS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall carry out all operations to avoid interference with the 
operations of the existing facilities. 

B. The CONTRACTOR shall not have exclusive possession of the sites of the work to 
be done under this contract. 

C. In the performance of the work, the CONTRACTOR shall schedule and cooperate 
fully with the OWNER and other Contractors, affording them facilities for the 
performance of their work even though it interferes with his own. 

D. Related Work Specified Elsewhere: 
1. Divisions 2-15, Technical Specifications. 

1.02 ADMINISTRATIVE WORK 

A. CONTRACTOR shall provide dedicated and full time office staff and equipment to: 
1. Communicate with OWNER’S office and field personnel regarding work 

assignments, complaints, payments, work schedules, and any or all other 
associated work. 

B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work 
hours of OWNER. 

C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR 
personnel. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01312 

PRECONSTRUCTION CONFERENCE 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Date, Time and Location:  Conference will be held after execution of the Agreement 
and before construction is started at the site.  ENGINEER will fix the date, time and 
location of the meeting in accordance with the General Conditions. 

B. ENGINEER shall prepare agenda, preside at meeting, and prepare and distribute a 
transcript of proceedings to all parties. 

C. CONTRACTOR(S) shall provide data required, contribute appropriate items for 
discussion, and be prepared to discuss all items on agenda. 

D. CONTRACTOR shall prepare and distribute a preliminary construction schedule. 

1.02 REQUIRED ATTENDANCE 

A. CONTRACTOR(S) and major Subcontractors. 

B. OWNER’S representative. 

C. ENGINEER. 

D. Representatives of governmental agencies having any degree of control or 
responsibility, if available. 

1.03 AGENDA 

A. Agenda will include, but will not necessarily be limited to, the following: 
1. Designation of responsible personnel. 
2. Subcontractors. 
3. Coordination with other contractors. 
4. Construction schedule. 
5. Review preliminary construction schedule. 
6. Processing of Shop Drawings. 
7. Schedule of Shop Drawing submittals. 
8. Processing of Field Orders and Change Orders. 
9. Requirements for copies of Contract Documents. 
10. Insurance in force. 
11. Schedule of Values. 
12. Processing of progress payments. 
13. Use of premises. 
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14. CONTRACTOR(S) responsibility for safety and first aid procedures. 
15. Security. 
16. Housekeeping. 
17. Field Offices. 
18. Record Drawings. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01331 

SHOP DRAWING PROCEDURES 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Shop Drawing procedures shall conform to requirements of General Conditions and 
as described in this Section.  

1.02 PROCEDURE 

A. Submittals of Shop Drawings shall be made to the ENGINEER at the address listed 
in the Notice to Bidders. 

B. A letter of transmittal shall accompany each submittal.  If data for more than one 
Section of the Specifications is submitted, a separate transmittal letter shall 
accompany the data submitted for each Section. 

C. When requested, copies of submittals shall be sent to the ERIE COUNTY WATER 
AUTHORITY at the Service Center Address at 3030 Union Road, Buffalo, NY 
14227. 

D. At the beginning of each letter of transmittal provide a reference heading indicating 
the following: 

1. OWNER’S Name         

2. Project Name          

3. Contract No.          

4. Transmittal No.         

5. Section No.          

E. If a Shop Drawing deviates from the requirements of the Contract Documents, 
CONTRACTOR shall specifically note each variation in his letter of transmittal. 

F. All Shop Drawings submitted for approval shall have a title block with complete 
identifying information satisfactory to ENGINEER. 
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G All Shop Drawings submitted shall bear the stamp of approval and signature of 
CONTRACTOR as evidence that they have been reviewed by CONTRACTOR.  
Submittals without this stamp of approval will not be reviewed by ENGINEER and 
will be returned to CONTRACTOR.  CONTRACTOR’S stamp shall contain the 
following minimum information:  

Project Name:          

CONTRACTOR’S Name:         

Date:            

   ---------------------Reference---------------------- 

Item:            

Specifications: 

Section:          

Page No.:          

Para. No.:          

Drawing No.:      of       

Location:           

Submittal No.:         

Approved By:         

H. A number shall be assigned to each submittal by CONTRACTOR starting with No. 1 
and thence numbered consecutively. Resubmittals shall be identified by the original 
submittal number followed by the suffix “A” for the first resubmittal, the suffix “B” 
for the second resubmittal, etc. 

I. The CONTRACTOR shall initially submit to ENGINEER a minimum of 4 copies of 
all submittals that are on 8½-inch by 11-inch or smaller sheets, and one unfolded 
sepia and 2 prints made from that sepia for all submittals on sheets larger than 8½-
inch by 11-inch.  The OWNER and ENGINEER shall receive one copy only of each 
submittals which will be stamped “Preliminary - Not For Construction.” 

J. After ENGINEER completes his review, Shop Drawings will be marked with one of 
the following notations: 
1. Approved  
2. Approved as Corrected  
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3. Revise and Resubmit  
4. Not Approved  

K. If a submittal is acceptable, it will be marked “Approved” or “Approved as 
Corrected”.  Four prints or copies of the submittal will be returned to 
CONTRACTOR. 

L. Upon return of a submittal marked “Approved” or “Approved as Corrected”, 
CONTRACTOR may order, ship or fabricate the materials included on the submittal, 
provided it is in accordance with the corrections indicated. 

M. If a Shop Drawing marked “Approved as Corrected” has extensive corrections or 
corrections affecting other drawings or Work, ENGINEER may require that 
CONTRACTOR make the corrections indicated thereon and resubmit the Shop 
Drawings for record purposes.  Such drawings will have the notation, “Approved as 
Corrected - Resubmit.” 

N. If a submittal is unacceptable, 2 copies will be returned to CONTRACTOR with one 
of the following notations: 
1. “Revise and Resubmit” 
2. “Not Approved” 

O. Upon return of a submittal marked “Revise and Resubmit”, CONTRACTOR shall 
make the corrections indicated and repeat the initial approval procedure.  The “Not 
Approved” notation is used to indicate material or equipment that is not acceptable.  
Upon return of a submittal so marked, CONTRACTOR shall repeat the initial 
approval procedure utilizing acceptable material or equipment. 

P. Any related Work performed or equipment installed without an “Approved” or 
“Approved as Corrected” Shop Drawing will be at the sole responsibility of the 
CONTRACTOR. 

Q. Shop Drawings shall be submitted well in advance of the need for the material or 
equipment for construction and with ample allowance for the time required to make 
delivery of material or equipment after data covering such is approved.  
CONTRACTOR shall assume the risk for all materials or equipment which are 
fabricated or delivered prior to the approval of Shop Drawings.  Materials or 
equipment will not be included in periodic progress payments until approval thereof 
has been obtained in the specified manner.  

R. ENGINEER will review and process all submittals promptly, but a reasonable time 
should be allowed for this, for the Shop Drawings being revised and resubmitted, and 
for time required to return the approved Shop Drawings to CONTRACTOR. 

S. It is CONTRACTOR’S responsibility to review submittals made by his suppliers and 
Subcontractors before transmitting them to  ENGINEER to assure proper 
coordination of the Work and to determine that each submittal is in accordance with 
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his desires and that there is sufficient information about materials and equipment for  
ENGINEER to determine compliance with the Contract Documents.  Incomplete or 
inadequate submittals will be returned for revision without review. 

T. CONTRACTOR shall furnish required submittals with complete information and 
accuracy in order to achieve required approval of an item within three submittals.  All 
costs to  ENGINEER involved with subsequent submittals of Shop Drawings, 
Samples or other items requiring approval, will be backcharged to CONTRACTOR, 
at the rate of 3.0 times direct technical labor cost, by deducting such costs from 
payments due CONTRACTOR for Work completed.  In the event that 
CONTRACTOR requests a substitution for a previously approved item, all of  
ENGINEER’S costs in the reviewing and approval of the substitution will be 
backcharged to CONTRACTOR unless the need for such substitution is beyond the 
control of CONTRACTOR. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED)  

END OF SECTION 
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SECTION 01421 

REFERENCE STANDARDS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. When a reference standard is specified, comply with requirements and 
recommendations stated in that standard, except when they are modified by the 
Contract Documents, or when applicable laws, ordinances, rules, regulations or 
codes establish stricter standards.  The latest provisions of applicable standards 
shall apply to the Work, unless otherwise specified.  Reference standards include, 
but are not necessarily limited to, the following: 
1. American Association of State Highway and Transportation Officials. 
2. American Concrete Institute. 
3. American Gear Manufacturers Association. 
4. American Institute of Steel Construction. 
5. American Iron and Steel Institute. 
6. American National Standards Institute. 
7. American Society of Heating, Refrigerating and Air Conditioning 

Engineers. 
8. American Society of Mechanical Engineers. 
9. American Society for Testing and Materials. 
10. American Water Works Association. 
11. American Welding Society. 
12. Concrete Reinforcing Steel Institute. 
13. Factory Mutual Research Corporation. 
14. Institute of Electrical and Electronics Engineers. 
15. National Electrical Manufacturer’s Association. 
16. Occupational Safety and Health Administration. 
17. National Fire Protection Association. 
18. Prestressed Concrete Institute. 
19. Underwriters’ Laboratories, Inc. 
20. NSF International. 
21. International Organization for Standardization (ISO). 
22. SSPC: The Society for Protective Coatings. 
23. American Petroleum Institute. 
24. NACE International. 
25. All other applicable standards listed in the Specifications, and the 

standards of utility service companies, where applicable. 



ACP Removal & Disposal, 2019-2021,  Reference Standards, 
P:\ECWA\P201900045\Docs for Legal\01421.docx 01421-2 Rev.10/05 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01422 

ABBREVIATIONS AND SYMBOLS 

PART 1 - GENERAL 

1.01 ABBREVIATIONS 

A. Common abbreviations which may be found in the Specifications are: 
 
alternating current a-c 
ante meridiem am 
ampere A 
average avg 

biochemical oxygen demand BOD 
brake horsepower bhp 
British thermal unit Btu 

Centigrade °C 
Company Co 
cubic inch cu in 
cubic foot cu ft 
cubic yard cu yd 
cubic feet per minute cfm 
cubic feet per second cfs 

decibel db 
degree Centigrade 
  (or Celsius) (say) 20°C 
degree Fahrenheit (say) 68°F 
diameter diam 
direct current d-c 
dollars $ 

each ea 
efficiency eff 

Fahrenheit EF 
feet ft 
feet per hour fph 
feet per minute fpm 
feet per second fps 
Figure Fig 
flange flg 
foot-pound ft-lb 
gallon gal 

gallons per minute gpm 
gallons per second gps 
gram g 

Hertz Hz 
hour hr 
horsepower hp 

inch in. 
inch-pound in.-lb 
inside diameter id 

kilovolt-ampere kva 
kilowatt kw 
kilowatt-hour hwhr 

linear foot lin ft 
liter l 

maximum max 
mercury Hg 
milligram mg 
milligrams per liter mg/l 
milliliter ml 
millimeter mm 
million gallon mil 
million gallons per day mgd 
minimum min 

net positive suction head npsh 
number No. 
National Pipe Threads NPT 

ounce oz 
outside diameter od 

parts per million ppm 
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post meridiem pm 
pound lb 
pounds per square foot psf 
pounds per square inch 
  absolute psia 
pounds per square inch 
  gage psig 

revolutions per minute rpm 

second sec 
specific gravity sp gr 
square sq 

square foot sq ft 
square inch sq in 
square yard sq yd 
standard std 
standard cubic feet 
  per minute scfm 

total dynamic head tdh 
totally-enclosed- 
  fan-cooled tefc 

volt v 

1.02 ORGANIZATION ABBREVIATIONS 

A. Abbreviations of organizations which may be used in these Specifications are:  
ACS  American Chemical Society 
ACI  American Concrete Institute 
AGMA American Gear Manufacturers Association 
AIChE  American Institute of Chemical Engineers 
AISC  American Institute of Steel Construction 
AISI  American Iron and Steel Institute 
ANSI  American National Standards Institute 
APHA  American Public Health Association 
API  American Petroleum Institute 
AREA  American Railway Engineering Association 
ASTM  American Society for Testing and Materials 
ASCE  American Society of Civil Engineers 
ASME  American Society of Mechanical Engineers 
ASHRAE American Society of Heating, Refrigerating and 

Air Conditioning Engineers 
AWWA American Water Works Association 
AWS  American Welding Society 
CRSI  Concrete Reinforcing Steel Institute 
ECWA  Erie County Water Authority 
EPA  Environmental Protection Agency 
FM  Factory Mutual Research Corporation 
HEW  Department of Health, Education and Welfare 
HUD  Department of Housing and Urban Development 
IEEE  Institute of Electrical and Electronic Engineers 
IRI  Industrial Risk Insurance 
NAAMM National Association of Architectural Metal Manufacturers 
NACE  NACE International 
NARUC National Association of Railroad and Utilities Commissioners 
NEC  National Electric Code 
NEMA  National Electrical Manufacturers Association 
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NFPA  National Fire Protection Association 
NSF  National Sanitation Foundation 
OSHA  Occupational Safety and Health Administration 
PCI  Precast Concrete Institute 
SMACNA Sheet Metal and Air Conditioning National Association 
SSPC  Steel Structures Painting Council 
UL  Underwriters’ Laboratories, Inc. 
USGS  United States Geological Survey 
USPHS United States Public Health Service 
WWEMA Water and Wastewater Equipment Manufacturers Association 

1.03 MISCELLANEOUS ABBREVIATIONS 

ACP  Asbestos Cement Pipe 
DIP  Ductile Iron Pipe 
mj  mechanical joint 
PCCP  Prestressed Concrete Cylinder Pipe 
pe  plain end 
PVC  Polyvinyl Chloride Pipe 
s  spigot 
w/  with 

1.04 SYMBOLS 

A. Refer to Drawings for symbols used on the Contract Drawings. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01523 

EMERGENCY TELEPHONE NUMBERS 

PART 1 - GENERAL 

1.01 EMERGENCY TELEPHONE NUMBERS 

A. The CONTRACTOR shall, at the CONTRACTOR’S expense, furnish to the 
ENGINEER an emergency phone number list for 24-hour contact during the 
construction period. Include numbers for office phones, pagers, and cellular 
phones, as applicable. 

B. The list should include, but not be limited to: 
1. CONTRACTOR’S office representative, 
2. CONTRACTOR’S field superintendent, 
3. CONTRACTOR’S foreman, 
4. OWNER’S main office, 
5. OWNER’S 24 hour emergency number, 
6. PROJECT ENGINEER, 
7. PROJECT INSPECTOR, 
8. Utility companies such as gas, water, sewer, oil, telephone, cable, TV, etc., 
9. Highway Departments, 
10. Other involved agencies. 

C. CONTRACTOR shall add names and numbers given to him by ENGINEER and 
resubmit to ENGINEER as requested. 

D. Emergency phone list must be submitted and considered acceptable to 
ENGINEER prior to the start of construction. 

E. Phone list must be neatly typed or word processed and submitted on 8-1/2 x 11 
inch paper. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01562 

PROTECTION OF THE WORK AND PROPERTY 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall be responsible for taking all precautions, providing all 
programs, and taking all actions necessary to protect the Work and all public and 
private property and facilities from damage as specified in the General Conditions 
and herein. 

B. In order to prevent damage, injury or loss, CONTRACTOR’S actions shall 
include, but not be limited to, the following: 
1. Store apparatus, materials, supplies, and equipment in an orderly, safe 

manner that will not unduly interfere with the progress of the Work or the 
Work of any other contractor or utility service company. 

2. Provide suitable storage facilities for all materials which are subject to 
injury by exposure to weather, theft, breakage, or otherwise.  

3. Place upon the Work or any part thereof only such loads as are consistent 
with the safety of that portion of the Work.  

4. Clean up frequently all refuse, rubbish, scrap materials, and debris caused 
by his operations, to the end that at all times the site of the Work shall 
present a safe, orderly and workmanlike appearance.  

5. Provide barricades and guard rails around openings, for scaffolding, for 
temporary stairs and ramps, around excavations, elevated walkways and 
other hazardous areas. 

C. CONTRACTOR shall not, except after written consent from proper parties, enter 
or occupy privately-owned land with men, tools, materials or equipment, except 
on easements provided herein.  

D. CONTRACTOR shall assume full responsibility for the preservation of all public 
and private property or facility on or adjacent to the site.  If any direct or indirect 
damage is done by or on account of any act, omission, neglect or misconduct in 
the execution of the Work by the CONTRACTOR, it shall be restored by the 
CONTRACTOR, at his expense, to a condition equal to that existing before the 
damage was done 

1.02 BARRICADES AND WARNING SIGNALS 

A. Where Work is performed on or adjacent to any roadway, right-of- way, or public 
place, CONTRACTOR shall provide barricades, fences, lights, warning signs, 
danger signals, watchmen, and shall take other precautionary measures for the 
protection of persons or property and of the Work.  Barricades shall be painted to 
be visible at night.  From sunset to sunrise, CONTRACTOR shall furnish and 
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maintain at least one light at each barricade.  Sufficient barricades shall be erected 
to keep vehicles from being driven on or into Work under construction.  
CONTRACTOR shall furnish watchmen in sufficient numbers to protect the 
Work.  CONTRACTOR’S responsibility for the maintenance of barricades, signs, 
lights, and for providing watchmen shall continue until the Project is accepted by 
OWNER. 

1.03 TREE AND PLANT PROTECTION 

A. CONTRACTOR shall protect existing trees, shrubs and plants on or adjacent to 
the site that are shown or designated to remain in place against unnecessary 
cutting, breaking or skinning of trunk, branches, bark or roots.  

B. Materials or equipment shall not be stored or parked within the drip line.  

C. Temporary fences or barricades shall be installed to protect trees and plants in 
areas subject to traffic. 

D. Fires shall not be permitted under or adjacent to trees and plants. 

E. Within the limits of the work, water trees and plants that are to remain, in order to 
maintain their health during construction operations.  

F. Cover all exposed roots with burlap that shall be kept continuously wet.  Cover all 
exposed roots with earth as soon as possible.  Protect root systems from 
mechanical damage and damage by erosion, flooding, run-off or noxious 
materials in solution. 

G. If branches or trunks are damaged, prune branches immediately and protect the 
cut or damaged areas with a nursery product specifically for horticultural use in a 
manner approved by the ENGINEER. 

H. All damaged trees and plants that die or suffer permanent injury shall be removed 
when ordered by the ENGINEER and replaced by a specimen of equal or better 
quality. 

I. Coordinate work in this section with requirements of Division 2 Technical 
Specifications. 

1.04 PROTECTION OF EXISTING STRUCTURES 

A. Underground Structures: 
1. Underground structures are defined to include, but not be limited to, all 

sewer, water, gas, and other piping, and manholes, chambers, electrical 
conduits, tunnels and other existing subsurface work located within or 
adjacent to the limits of the Work. 

2. All underground structures known to ENGINEER except water, sewer, 
electric, and telephone service connections are shown.  This information is 
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shown for the assistance of CONTRACTOR in accordance with the best 
information available, but is not guaranteed to be correct or complete. 

3. CONTRACTOR shall explore ahead of his trenching and excavation 
Work and shall uncover all obstructing underground structures sufficiently 
to determine their location, to prevent damage to them and to prevent 
interruption to the services which such structures provide.  If 
CONTRACTOR damages an underground structure, he shall restore it to 
original condition at his expense. 

4. Necessary changes in the location of the Work may be made by 
ENGINEER, to avoid unanticipated underground structures. 

5. If permanent relocation of an underground structure or other subsurface 
facility is required and is not otherwise provided for in the Contract 
Documents, ENGINEER will direct CONTRACTOR in writing to 
perform the Work, which shall be paid for under the provisions of Article 
11 of the General Conditions. 

B. Surface Structures: 
1. Surface structures are defined as all existing buildings, structures and 

other facilities above the ground surface.  Included with such structures 
are their foundations or any extension below the surface.  Surface 
structures include, but are not limited to, buildings, tanks, walls, bridges, 
roads, dams, channels, open drainage, piping, poles, wires, posts, signs, 
markers, curbs, walks and all other facilities that are visible above the 
ground surface. 

C. Protection of Underground and Surface Structures: 
1. CONTRACTOR shall sustain in their places and protect from direct or 

indirect injury all underground and surface structures located within or 
adjacent to the limits of the Work.  Such sustaining and supporting shall 
be done carefully and as required by the party owning or controlling such 
structure.  Before proceeding with the work of sustaining and supporting 
such structure, CONTRACTOR shall satisfy the ENGINEER that the 
methods and procedures to be used have been approved by the party 
owning same. 

2. CONTRACTOR shall assume all risks attending the presence or proximity 
of all underground and surface structures within or adjacent to the limits of 
the Work.  CONTRACTOR shall be responsible for all damage and 
expense for direct or indirect injury caused by his Work to any structure.  
CONTRACTOR shall repair immediately all damage caused by his work, 
to the satisfaction of the owner of the damaged structure. 

D. All other existing surface facilities, including but not limited to, guard rails, posts, 
guard cables, signs, poles, markers, and curbs which are temporarily removed to 
facilitate installation of the Work shall be replaced and restored to their original 
condition at CONTRACTOR’S expense. 
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1.05 PROTECTION OF FLOORS, ROOFS, AND CEILINGS 

A. CONTRACTOR shall protect floors, roofs and ceilings during the entire 
construction period. 

B. Proper protective covering shall be used when moving heavy equipment, handling 
materials or other loads, when painting, handling mortar and grout and when 
cleaning walls and ceilings. 

C. Use metal pans to collect all oil and cuttings from pipe, conduit, or rod threading 
machines and under all metal cutting machines. 

D. Roofs and ceilings shall not be loaded without written permission of the 
ENGINEER. 

1.05 PROTECTION OF INSTALLED PRODUCTS AND LANDSCAPING 

A. Provide protection of installed products to prevent damage from subsequent 
operations.  Remove protection facilities when no longer needed, prior to 
completion of Work. 

B. Control traffic to prevent damage to equipment, materials and surfaces. 

C. Provide coverings to protect equipment and materials from damage. 
1. Cover projections, wall corners, and jambs, sills and soffits of openings, in 

areas used for traffic and for passage of products in subsequent work. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01563 

TEMPORARY CONTROLS 

PART1 - GENERAL 

1.01 DESCRIPTION 

A. Provide and maintain methods, equipment, and temporary construction, as 
necessary to provide controls over environmental conditions at the construction 
site and adjacent areas.  Remove physical evidence of temporary facilities at 
completion of Work. 

1.02 NOISE CONTROL 

A. CONTRACTOR’S vehicles and equipment shall be such as to minimize noise to 
the greatest degree practicable.  Noise levels shall conform to the latest OSHA 
standards and in no case will noise levels be permitted which interfere with the 
work of the OWNER or others. 

1.03 DUST CONTROL 

A. CONTRACTOR shall be responsible for controlling objectionable dust caused by 
his operation of vehicles and equipment, clearing or for any reason whatever.  
CONTRACTOR shall apply water or use other methods subject to the 
ENGINEER’S approval which will keep dust in the air to a minimum. 

1.04 PEST AND RODENT CONTROL 

A. Provide rodent and pest control as necessary to prevent infestation of construction 
or storage area. 
1. Employ methods and use materials which will not adversely affect 

conditions at the site or on adjoining properties. 

1.05 WATER CONTROL 

A. NOT USED 

1.06 POLLUTION CONTROL 

A. Provide methods, means and facilities required to prevent contamination of soil, 
water or atmosphere by the discharge of noxious substances from construction 
operations. 

B. Provide equipment and personnel, perform emergency measures required to 
contain any spillages, and to remove contaminated soils or liquids. 
1. Excavate and dispose of any contaminated earth offsite, and replace with 

suitable compacted fill and topsoil. 
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C. Take special measures to prevent harmful substances from entering public waters. 
1. Prevent disposal of wastes, effluents, chemicals, or other such substances 

adjacent to streams, or in sanitary or storm sewers. 

D. Provide systems for control of atmospheric pollutants. 
1. Prevent toxic concentrations of chemicals. 
2. Prevent harmful dispersal of pollutants into the atmosphere. 

E. All CONTRACTOR’S equipment used during construction shall conform to all 
current federal, state and local laws and regulations. 

1.07 EROSION CONTROL 

A. NOT USED 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 15104 

WORKING WITH ASBESTOS CEMENT PIPE (ACP) 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Work Specified. 
The work specified shall include all labor, materials, tools, equipment, services, 
and incidentals necessary to remove and dispose of Asbestos Cement Pipe (ACP) 
as shown, specified and required.  The OWNER will perform the excavation to 
expose the pipe.  The CONTRACTOR is responsible for removing and disposing 
of the pipe.  The OWNER will aid with removing the pipe from the excavation if 
a machine (backhoe or excavator) is required for removal.  This work is a minor 
asbestos project where less than twenty-five (25) linear feet of ACP will be 
removed per work site. 

B. Related Work Specified Elsewhere. (Not Applicable) 

1.02 QUALITY ASSURANCE 

A. CONTRACTOR’S Qualifications. 
1. CONTRACTOR shall have a minimum of 5 years documented asbestos 

removal experience. 

B. Reference Standards. 
1. Code of Federal Regulations U.S. Department of Labor, Occupational 

Safety and Health Administration (OSHA), 29 CFR 1926.1101, Asbestos. 
2. Code of Federal Regulations, 40 CFR Part 763, Subpart G – Asbestos 

Worker Protection. 
3. Part 56 of Title 12 of the official compilation of Codes, Rules and 

Regulations of the State of New York (12 NYCRR Part 56), Industrial 
Code Rule 56, Asbestos, per New York State Department of Labor. 

4. Part 360 of Title 6 of the official compilation of Codes, Rules and 
Regulations of the State of New York (6 NYCRR Part 360), New York 
State’s Solid Waste Management Facilities Regulations, per New York 
State Department of Environmental Conservation. 

5. Part 73 of Title 10 of the official compilation of Codes, Rules and 
Regulations of the State of New York (10 NYCRR Part 73), Asbestos 
Safety Training, per New York State Department of Health. 

6. New York State Department of Labor, Public Employee Safety and Health 
Bureau, PESH Act. 

7. AWWA Manual M28, Rehabilitation of Water Mains. 
8. AWWA Manual M9, Concrete Pressure Pipe. 
9. NSF/ANSI Standard 61. 
10. Underwriter’s Laboratories (UL). 
11. International Organization for Standardization (ISO). 
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12. Factory Mutual Research Corporation. 
13. Clean Air Act (CAA). 
14. Safe Drinking Water Act (SDWA). 
15. ANSI Z88.2-80, Practices for Respiratory Protection. 
16. ANSI Z9.2-79, Fundamentals Governing the Design and Operation of 

Local Exhaust Systems. 
17. 29 CFR 1910.1001, “Asbestos” (OSHA). 
18. 29 CFR 1910.1200, “Hazard Communication” (OSHA). 
19. 29 CFR 1910.134, “Respiratory Protection” (OSHA). 
20. 29 CFR 1910.145, “Specification for Accident Prevention Signs and 

Tags” (OSHA). 
21. 29 CFR 1926, “Construction Industry” (OSHA). 
22. 29 CFR 1926.500 “Guardrails, Handrails and Covers” (OSHA). 
23. 40 CFR 61, Subpart A, “General Provisions” (EPA) 
24. 40 CFR 61, Subpart M, “National Emission Standard for Asbestos” 

(USEPA). 
25. 49 CFR 171-172, “Transportation Standards” (USDOT). 
26. Occupational Safety and Health Administration. 
27. United States Department of Transportation (USDOT). 
28. USEPA 530-SW-85-007, Asbestos Waste Management Guidance. 
29. Guidance Document (AGD-v2.0) on 12 NYCRR, Part 56. 
30. New York State Department of Environmental Conservation (NYSDEC). 
31. New York State Department of Health (NYSDOH). 
32. New York State Department of Labor (NYSDOL). 
33. New York State Department of Transportation (NYSDOT). 

1.03 SUBMITTALS 

A. CONTRACTOR shall submit the following prior to the start of work: 
1. The number of years your organization has been working with asbestos 

cement pipe under your present name. 
2. Any projects similar to this project completed by your organization.  

Include all projects completed within the last three years and all projects 
completed for the Authority specifically within the last five years. 

3. List the names of any company that has operated under the umbrella of 
your organization and the projects that they have completed. 

4. A list of current employees who have completed appropriate asbestos 
training and copies of their current certificates identifying their 
qualifications. 

5. A letter from the CONTRACTOR, on company letterhead, stating that 
they are knowledgeable of all current local, state, and federal requirements 
regarding asbestos work, that all work will meet those requirements, and 
that all workers shall be protected against exposure as defined by OSHA. 
Letter shall have an original signature, signed by an officer of the 
company. 

6. Written procedures for field repairs of pipe, pipe handling, and disposal. 
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7. Project Close-out Submittals: Within 30 days of project completion, the 
CONTRACTOR shall submit 1 copy of the documents listed below to the 
ENGINEER and 1 set of documents shall be forwarded to the OWNER. 
a. Originals of all waste disposal manifests, seals, and disposal logs. 
b. OSHA compliance air monitoring records conducted during the 

work. 
c. Daily progress log, including entry/exit log. 
d. A list of all workers used in the performance of the project, 

including name, NYSDOL certification number and expiration 
date, and NYSDOH 2832 number and expiration date. 

e. All documentation identifying that asbestos materials have been 
properly handled, secured, labeled, and disposed of properly at an 
approved facility capable of accepting asbestos materials. 

f. Disposal site/landfill permit from applicable regulatory agency. 
g. Final project notifications. 

8. The CONTRACTOR shall submit a site-specific Health and Safety Plan 
for review prior to any work activities.  The Health and Safety Plan shall 
include, but not be limited to, Workers’ 40-hour OSHA training and 8-
hour refresher training certification and copies of fit testing and medical 
clearance records. 

1.04 COMPETENT PERSON 

A. Prior to the start of work on any given day, CONTRACTOR shall designate one 
individual on site as the Competent Person. 

B. Competent Person means, in addition to the definition in 29 CFR 1926.32 (f), one 
who is capable of identifying existing asbestos hazards in the workplace and 
selecting the appropriate control strategy for asbestos exposure, who has the 
authority to take prompt corrective measures to eliminate them, as specified in 
29 CFR 1926.32 (f): in addition, for Class I and Class II work who is specially 
trained in a training course which meets the criteria of EPA’s Model 
Accreditation Plan (40 CFR 763) for supervisor, or its equivalent and, for 
Class III and Class IV work, who is trained in a manner consistent with EPA 
requirements for training of local education agency maintenance and custodial 
staff set forth at 40 CFR 763.92 (a)(2). 

C. The Competent Person shall have the authority to stop the work or change the 
work practices, as necessary, to insure compliance with all state and federal 
regulations. 

D. The Competent Person shall maintain all required logs for asbestos work and 
submit copies of all logs to ENGINEER and OWNER as requested, or at project 
completion. 

E. The Competent Person shall be responsible for worker and job site safety as 
required by all relevant asbestos regulations and OSHA requirements. 
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F. The name(s) and contact phone number of the competent person shall be given to 
the ENGINEER and OWNER before the work is to begin. 

1.05 PERMITS AND COMPLIANCE 

A. The CONTRACTOR shall assume full responsibility and liability for compliance 
with all applicable federal, state, and local laws, rules, and regulations pertaining 
to work practices, protection of workers, authorized visitors to the site, and 
persons and property adjacent to the work areas. 

B. The CONTRACTOR shall perform asbestos related work in accordance with New 
York State (NYS) Industrial Code Rule 56, and 29 CFR 1926 as specified herein.  
Where more stringent requirements are specified, adherence is required to the 
more stringent requirements. 

C. The CONTRACTOR shall be responsible for all fees related to the asbestos 
abatement work, including, but not limited to, licenses; permits; project 
notifications; variance petitions, applications, and re-openings; and Worker 
certifications. 

D. The CONTRACTOR may, at their own cost, petition applicable regulatory 
agencies for, obtain and use site-specific variance(s) to conduct the asbestos 
abatement work.  Should the CONTRACTOR choose to apply for any variance, 
all conditions and provisions of the site-specific variance are subject to the review 
and approval of the ENGINEER. 

1.06 PROJECT LOG BOOK 

A. Provide a permanently bound project log book.  The log book shall contain, on the 
first page, the project name; name, address, and telephone number of OWNER; 
name, address, and telephone number of ENGINEER; name, address, and 
telephone number of the CONTRACTOR; and emergency numbers, including, 
but not limited to, local Fire/Rescue Department. 

B. All entries into the log shall be made in non-washable, permanent ink, and such 
pen shall be strung to or otherwise attached to the log to prevent removal from the 
log-in area.  Under no circumstances shall pencil entries be permitted. 

C. All persons entering and exiting the Work area shall sign the log and include 
name, employer, NYSDOL certification number, and time of entrance and 
exiting. 

D. The Project Supervisor shall document all Work performed daily and note all 
visual assessments required by NYS Industrial Code Rule 56. 

1.07 PERSONAL PROTECTIVE EQUIPMENT 

A. All use of Personal Protective Equipment (PPE) shall be in compliance with 
applicable OSHA regulations and procedures. 
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B. The minimum PPE is Level D Modified (hard hat, safety glasses, and steel-toed 
boots), at all times at the project site both inside and outside the work areas. 

C. Additional PPE is required to reduce exposure to asbestos.  CONTRACTOR shall 
comply with all OSHA regulations throughout construction operations 

1.08 SIGNS AND LABELS 

A. If applicable, provide warning signs and barrier tapes at all approaches to the 
Work area.  locate signs at such distance that personnel may read the sign and 
take the necessary protective steps required before entering the area. 

B. If applicable, provide danger signs, 3-inch wide red barrier tape, and asbestos 
danger labels on all asbestos materials as required by regulations. 

1.09 POLYETHYLENE SHEETING 

A. Unless otherwise indicated, polyethylene sheeting used on this project shall be at 
least 6 mil fire retardant sheeting. 

B. Decontamination enclosure systems shall utilize at least 6 mil opaque fire 
retardant plastic sheeting. 

1.10 HEPA VACUUM EQUIPMENT 

A. All vacuuming performed in association with the abatement shall be conducted 
using HEPA-filter equipped industrial vacuums conforming to ANSI Z9.2. 

1.11 DISPOSAL BAGS, DRUMS, AND CONTAINERS 

A. Provide 6 mil polyethylene disposal bags printed with asbestos caution labels.  
Bags shall be also imprinted with USDOT required markings. 

1.12 SUFACTANT (AMENDED WATER) 

A. Wet all ACM prior to removal with surfactant mix, and apply in accordance with 
manufacturer’s printed instructions. 

1.13 OTHER PRODUCTS OR MATERIALS 

A. Other products or materials that are required for use during abatement activities 
shall comply with local, state, and federal codes and regulations, if applicable.  
The CONTRACTOR is expected to furnish and utilize industry standard 
equipment and materials.  The CONTRACTOR shall not furnish equipment or 
materials that have been altered in such a manner that violates local, state, and/or 
federal codes and regulations, or presents unnecessary health and safety risk. 

PART 2 – MATERIALS – NOT USED 
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PART 3 - EXECUTION 

3.01 WORKING WITH ASBESTOS CEMENT PIPE (ACP) 

A. Documentation. 
1. The CONTRACTOR shall maintain a bound daily project log throughout the 

project. This daily project log will contain all of the pertinent events and daily 
inspections that occur throughout the project. The daily project log shall be 
updated daily and kept on-site throughout the project. 

2. In addition to the daily project log, the CONTRACTOR shall maintain a 
project book, (required by ICR 56) that contains the remainder of documents 
that might be generated on the project including: daily sign in/out sheets; 
personal and environmental air sampling analysis; licenses; certifications and 
notifications. 

3. All project documentation shall be kept on the site at all times and be made 
available upon verbal request of the Commissioner of Labor, their designated 
representatives, ENGINEER, OWNER, or any other enforcement agency that 
has jurisdiction over the asbestos work. 

B. Setup Procedures. 
1. The material is classified by definition under 40 CFR 61, Subpart M, 

Section 61.141 as Class II, non-friable ACM, unless, when dry, it can be 
crumbled, pulverized, or reduced to powder by hand pressure.  At that 
time, it becomes classified as regulated ACM (RACM) and subject to 
regulation under Subpart M.  It is the intent of this specification to define 
procedures that maintain the AC pipe in an intact state.  CONTRACTORS 
shall not use procedures that subject the AC pipe to forces that will 
crumble, pulverize, or reduce to powder the AC pipe.  By using 
procedures that have a low to no probability of fiber release, the pipe 
retains its classification as Class II, non-friable ACM.  These procedures 
will protect workers from the health risk associated with airborne asbestos. 

2. Prior to removing the waterline, CONTRACTOR shall have all necessary 
materials for working around asbestos cement pipe on site. 

3. CONTRACTOR shall properly secure the site, labeling the area and 
setting up a marked perimeter to minimize exposure for workers or 
visitors without PPE. 

4. The Competent Person shall be on site at all times Work is progressing. 
5. All Work shall be performed in such a manner as to minimize the risk of 

exposure to personnel and to minimize the risk of release of asbestos or 
asbestos-containing debris to the environment. 

6. All Work shall be performed in strict accordance with the Project 
Documents and all governing codes, rules, and regulations.  The 
information contained within this specification section will be considered 
part of the Project Documents.  Where conflicts occur between the Project 
Documents and applicable codes, rules, and regulations, the more stringent 
procedure(s) shall apply. 

7. The CONTRACTOR shall take notice, and make employees aware, of 
occupational safety hazards associated with the abatement work and other 
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work being performed on-site.  The CONTRACTOR shall comply with 
any site-specific training that may be required by the OWNER. 

8. Performance of the Work and preparation and processing of submittals 
shall be coordinated to comply with the overall project schedule and 
construction activities that are scheduled for the site, as specified in other 
applicable sections of the project Documents. 

9. Title to Materials: ACM resulting from demolition work, except as 
otherwise indicated, shall remain the property of the OWNER.  The 
CONTRACTOR is responsible for disposal, as specified, and maintaining 
records of disposal. 

C. Removal of Asbestos-Containing Materials. 
1. Perform all asbestos removal work using wet removal procedures.  Mix 

and apply surfactant in accordance with manufacturer’s written 
instructions.  Dry removal procedures are not permitted. 

2. Sufficiently wet asbestos materials with a low pressure, airless, fine spray 
of amended water to ensure full penetration prior to ACM removal.  Re-
wet materials that do not display evidence of saturation. 

3. All removed material shall be placed into 6 mil plastic disposal bags or 
other suitable container upon detachment from the substrate or whenever 
there is enough accumulation to fill a single bag or container.  Maintain 
work area surfaces free of accumulation of asbestos debris. 

4. Power or pressure washers are not permitted for asbestos removal or 
clean-up procedures. 

5. All construction and demolition debris determined by the ENGINEER to 
be contaminated with asbestos shall be handled and disposed of as 
asbestos waste. 

6. Should the area beyond the Work area become contaminated with ACM or 
elevated fiber levels, immediately stop work and institute emergency 
procedures.  Contaminated non-work areas shall be isolated and 
subsequently decontaminated in accordance with procedures established 
for asbestos removal.  All costs incurred from decontaminating such non-
work areas and the contents thereof shall be borne solely by the 
CONTRACTOR, at no additional cost to the OWNER. 

7. Spoils are to be gently placed in trucks or on ground and not dropped, to 
minimize dust creation. 

8. The Competent Person shall oversee all work being performed and direct 
the work, as necessary, to insure all regulations and safety requirements 
are being met. 

9. The OWNER will backfill.  Backfill should be installed into the 
excavation carefully, to reduce dust generation. Compaction of backfill 
should also involve wetting, to minimize dust generation. 

D. Prohibited Work Practices and Engineering Controls. 
1. CONTRACTOR shall not use procedures that subject AC pipe to forces 

that will crumble, pulverize, or reduce to powder the AC pipe. 
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2. The following work practices and engineering controls shall not be used 
for work related to AC pipe or for work which disturbs ACM regardless of 
asbestos exposure or the results of the Initial Exposure Assessments: 
a. Cut off saw or chop saw with abrasive disc blade.. 
b. Electrical drills, chisels, and rasps used to make field connections 

in AC pipe. 
c. Shell cutters used to cut entry holes in AC pipe. 
d. A hammer and chisel without using wet techniques to remove pipe 

connections. 
e. Compressed air used to remove asbestos or material containing 

asbestos. 
f. Dry sweeping, dry shoveling, or other dry clean-up of dust and 

ACM debris. 
g. Employee rotation as a means of reducing employee exposure to 

asbestos. 

E. Decontamination Procedures. 
1. The work area shall be properly decontaminated, to minimize transfer of 

asbestos fibers. Drop cloths, enclosures, and workers’ PPE shall be 
appropriately cleaned with vacuums (with HEPA filtration), wetted as 
necessary to minimize dust generation, removed in an appropriate 
decontamination area, bagged, labeled, and disposed of properly. 

2. Any asbestos materials removed from the work, (including pipe, drop 
cloths, used HEPA filters, etc.) shall be properly contained, labeled, and 
disposed of according to all state and federal regulations. 

F. Disposal of Asbestos Waste. 
1. All asbestos waste shall be stored, transported, and disposed of in 

accordance with the following regulations as a minimum. 
a. NYSDEC 6 NYCRR Parts 360 and 364. 
b. USEPA NESHAPS 40 CFR 61. 
c. USEPA Asbestos Waste Management Guidance EPA/530-SW85. 

G. Payment. 
1. All costs for work involving asbestos cement pipe, including permitting, 

logging, and disposal, are included in the various contract items. 

END OF SECTION 
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APPENDIX A 

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY 

 ERIE COUNTY WATER AUTHORITY 
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APPENDIX A 

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY 

ERIE COUNTY WATER AUTHORITY 

It is the policy of the Authority to foster and encourage minority business enterprise participation 
in the construction contracts of the Authority.  Through the setting of Minority Business 
Enterprise goals and careful monitoring of CONTRACTOR compliance, the Authority will 
ensure the fullest possible participation in construction activities by qualified minority and 
women-owned firms. 

Some of the federal and state laws that provide the basis for Equal Employment Opportunity and 
Affirmative Action are: 

1. Title VII, Civil Rights Act of 1964 (as amended by the Equal employment 
Opportunity Act of 1972):  Prohibits employment discrimination because of race, 
color, sex, religion or national origin. 

2. Executive Order 11246 (as amended by the Executive Order 11375): Requires 
Affirmative Action by all Federal CONTRACTORS and subcontractors and 
requires that all firms with Contracts over $50,000.00 and 50 or more employees 
develop and implement written programs. 

3. Equal Act of 1963: Requires employers to provide equal pay for men and women 
performing similar work. 

4. New York State Human Rights Law: Prohibits discrimination based on race, 
color, sex, age, creed, disability, national origin and marital status in employment 
matters. 

5. Flynn Act:  Guarantees disabled citizens protection against discrimination in 
housing, employment, public accommodations, training programs and non-
sectarian education due to mental, physical or medical disability. 

6. Title VI, Civil Rights Act of 1964:  Prohibits discrimination based on race, color 
or national origin in all programs which receive Federal aid. 

7. Title IX, Education Amendments Act of 1972:  Prohibits sex discrimination 
against students of any educational institution receiving Federal financial aid. 

A. MINORITY BUSINESS UTILIZATION COMMITMENT 

The Erie County Water Authority has established the following business utilization rules which 
requires all prime CONTRACTORS awarded construction contracts let by the Erie County 
Water Authority to exemplify Affirmative Action to sub-contract to minority business enterprise 
(MBE).  For the purpose of these regulations, the term “Minority Business Enterprise” refers to a 
business at least fifty-one percent (51%) of which is owned and controlled by minority group 
members.  Minority group members are citizens of the United States who are Women, Blacks, 
Hispanics and Native Americans.  MBE’s must demonstrate current certification of a 
government agency. 
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The Authority has determined that a goal of ten percent (10%) of the total contract value 
represents a fair share of minority business utilization on each construction contract awarded. 

Recipients of Authority construction Contracts must utilize minority-owned business sources for 
supplies, services and professional services, allowing these sources the maximum feasible 
opportunity to compete for Contracts, Subcontracts and third-tier Contracts to be performed, All 
prime CONTRACTORS awarded Authority Contracts estimated to exceed $100,000.00 must 
take positive steps to “afford fair opportunities to MBE’s”.  Positive steps shall include, but not 
be limited to, (a) utilizing a source list of bona fide minority business enterprises, (b) 
solicitations of bids from MBE’s particularly of those located in Erie County, (c) giving minority 
firms sufficient time to submit proposals in response to solicitations and (d) maintaining records 
showing minority business enterprises and specific efforts to identify and award Contracts to 
these Companies. 

Each CONTRACTOR bidding on an Erie County Water Authority contract is to contact MBE’s 
and solicit bids for various aspects of each project.  The CONTRACTOR is to supply the 
Authority with information regarding contracts for services and products with minority business 
enterprises and the dollar amount of each contract on the Minority Business Utilization Report. 

The Successful Bidder shall submit to the Authority the Minority Business Enterprise Utilization 
Report - Part A within one week of the bid opening.  Part A includes a list of MBE’s from whom 
the CONTRACTOR has solicited bids, or with whom the CONTRACTOR has signed a binding 
contractual agreement.  The Authority will not consider a CONTRACTOR’s bid where the 
CONTRACTOR fails to submit this report or where an examination of the report evidences 
failure by the CONTRACTOR to comply with the affirmative action requirements of the 
Contract. 

In the event of a joint venture participating in this MBE Program, the Joint Venture Disclosure 
Affidavit must be submitted with Part A by all parties involved.  Only to the extent that a 
minority business enterprise contributes to and is paid for its participation in a joint venture will 
that dollar be credited towards the 10% goal of minority participation in the Erie Country Water 
Authority MBE Program. 

MBE’s must be approved by the Erie County Water Authority before their participation may be 
credited toward the 10% goal.  Where the proposed MBE is not approved by the Authority, an 
Authority MBE/Disclosure Affidavit must be filed with the Contract Compliance office.  Forms 
and lists of certified MBE’s can be obtained by calling Lavonya Lester, Director of Equal 
Employment Opportunity (ECWA) at (716) 685-8223. 

A Minority Business Enterprise Utilization Waiver Request may be completed and submitted 
with the Minority Business Enterprise Utilization Report - Part A to the Authority within one 
week of the bid opening.  Waivers shall be granted only where the availability of MBE’s in the 
market area of the project is less than the 10% goal. 

Sufficient information must be provided on the Minority Business Enterprise Utilization Waiver 
Request to ascertain whether a waiver should be approved, conditionally approved or rejected by 
advice of the Equal Opportunity Office. 

A waiver approval limits the CONTRACTOR’s obligation to solicit MBE’s for this particular 
project.  It does not relieve the CONTRACTOR of MBE utilization for any other Erie County 
Water Authority project on which he submits a bid. 

Conditional approval of the waiver request makes it necessary for the CONTRACTOR to 
continue soliciting MBE’s for contracting purposes, after he has been declared the low bidder. 
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A MBE Utilization Waiver Request will be rejected if the CONTRACTOR: 

1. fails to provide information on the Minority Business Enterprise Utilization 
Report with his bid. 

2. provides fraudulent information of the MBE reports. 

3. fails to make an honest good faith effort to recruit and contract with MBE’s or 

4. takes any other action which is contrary to the spirit and intent of the law. 

THE INFORMATION PROVIDED ON THE MBE WAIVER REQUEST AND THE 
MBE UTILIZATION REPORT WILL BE CONSIDERED CONCURRENTLY TO 
DETERMINE IF A WAIVER SHOULD BE APPROVED, CONDITIONALLY 
APPROVED OR REJECTED. 

The low bidder shall submit to the Authority, within one week of the bid opening, a schedule for 
minority business enterprise participation, with whom the CONTRACTOR intends to 
Subcontract, specifying the agreed price to be paid for such work, and identifying in detail the 
Contract item(s) or parts to be performed by each minority business enterprise.  A letter of intent 
to enter into a Subcontract or purchase agreement, signed by the minority business, contingent 
upon the contract award, indicating the agreed upon price and scope of work, shall be provided, 
signed by both the CONTRACTOR and the minority business enterprise.  The prime 
CONTRACTOR shall not substitute or delete the listed minority business enterprise without the 
written consent of the Erie County Water Authority. 

In the event that the MBE goal for the contract is not met, the CONTRACTOR shall provide 
sufficient documentation to establish that every positive effort was made to identify, solicit and 
negotiate with MBE’s in pursuit of the goal.  Such documentation includes, but is not limited to, 
advertisement in minority-focused media, written contract with minority businesses indicating 
sufficient bidder’s price along with evidence showing the work to be performed is the same, and 
not a reduced portion thereof. 

The CONTRACTOR shall provide to the Erie County Water Authority copies of all subcontracts 
and/or purchase agreements with minority business enterprises within one week of the bid 
opening.  A notice to proceed with construction shall not be issued until acceptable 
documentation is received. 

When the project is thirty (30%) percent complete, the CONTRACTOR shall submit to the 
Authority the Minority Business Enterprise Utilization Report - Part B.  Part B lists the MBE’s 
on the project, the dollar amounts paid to that date and the estimated amount remaining to be 
spent. 

The Minority Business Enterprise Utilization Report - Part C certifies the actual dollar amount 
expended to MBE’s.  Part C must be completed by the prime CONTRACTOR and submitted at 
the seventy-five (75%) percent payment level. 

The Minority Business Enterprise Utilization Report - Part D certifies the total dollar amount 
expended to MBE’s.  Part D is to be submitted with the request for final payment. 
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In the event a CONTRACTOR fails to comply with these provisions the Authority may: 

1. Summon the CONTRACTOR to a hearing 

2. Withhold progress payments in part or in full 

3. Cancel the contract. 

4. Bar award of future Contracts until the CONTRACTOR can demonstrate that he 
will comply. 

It is hereby the Erie County Water Authority’s commitment to assure that on all contracts 
awarded, prime CONTRACTORS expend a fair share of the contract with bona fide minority 
businesses in accordance with the goals set forth by the Authority.  Failure to comply with these 
provisions shall disqualify the bidder and shall constitute a breach of contract subject to all 
remedies available to the Authority. 

The Prime CONTRACTOR and all minority Subcontractors are bound by all requirements as put 
forth in the Erie County Water Authority standard General Conditions and all modifications 
thereto contained in these Contract Specifications. 
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Listing of AFFIRMATIVE ACTION FORMS ATTACHED: 

NAME OF FORM   PAGE NUMBER(S) 

Minority Business Utilization Report-  6 & 7 
Part A 

Waiver Request   8 

Erie County Water Authority Minority Business  9 
Enterprise Joint Venture Disclosure Affidavit 

Erie County Water Authority Minority Business 
Enterprise Utilization Report - Part B   10 & 11 

Minority Business Enterprise Utilization 
Report - Part C   12 

Minority Business Enterprise Utilization 
Report - Part D   13 
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 ERIE  COUNTY  WATER  AUTHORITY  
 MINORITY BUSINESS ENTERPRISE 
 UTILIZATION REPORT - PART A 

This information must be submitted by the successful bidder within one week of bid opening. 

COMPANY        

AUTHORIZED REPRESENTATIVE      

ADDRESS         

TELEPHONE NUMBER        

PROJECT NAME      

PROJECT NUMBER      

I. List actions taken to identify, solicit, and contact Minority Business Enterprises (MBE) to 
bid on subcontracts on this project. 
1.        
2.        
3.        
4.        
5.        
6.        

 
II. List all bona fide Minority Business Enterprise, subcontractors, professional personnel, 

solicited, contracted, or presently negotiating a contract in accordance with the minority 
business utilization goal set forth by the Erie County Water Authority. (Attach additional 
sheets if necessary.)  

 
MINORITY 

OWNED FIRM 

 
SUPPLY/ 
SERVICE 

 
AMOUNT 

OF 
PROPOSAL 

 
PRIOR  
CERTI-

FICATION 

 
CONTRACT 
EXECUTED 

 
REASON 

NOT 
AWARDED 

 
NAME:______________
ADDRESS:___________ 
TELE NO.___________ 
IRS NO.____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________ 

 
 

 
NAME:______________
ADDRESS:___________ 
TELE NO.____________ 
IRS NO._____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________ 

 
 

 
NAME:______________
ADDRESS:___________ 
TELE NO.___________ 
IRS NO._____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________  

 
 

 
NAME:______________
ADDRESS:___________ 
TELE NO.___________ 
IRS NO._____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________  
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PART A CONTINUED 
 
 
III. Assistance offered by CONTRACTOR to MBE's as to bonding, union requirements, 

obtaining work capital etc... 
 

1.        
2.        
3.        
4.        
5.        
6.        

 
 
 IV. Total Dollar Amount to be subcontracted to 

Minority Business Enterprise(s):  $    
 

  V. Total Amount of Bid:  $    
 
 VI. MBE Percent (%) of project bid:      
 
VII. YOU MUST ATTACH COPIES OF RELEVANT CORRESPONDENCE AND 

DOCUMENTS INCLUDING RETURN RECEIPTS. 
 
 
 
 
        
 DATE   SIGNATURE OF AUTHORIZED 

REPRESENTATIVE 
 
 
 
 
 
 
 
 
Note: Within one week of the bid opening, this original form, together with a letter of intent 
to enter into a subcontract or purchase agreement, contingent upon the contract award, 
indicating the agreed upon price and scope of work, signed by both the CONTRACTOR 
and the Minority Business Enterprise, must be submitted to: 
 

Lavonya Lester, Director of Equal Employment Opportunity (ECWA) 
Erie County Water Authority 
3030 Union Road 
Buffalo, New York 14227 
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WAIVER 

 
COMPANY        
 
ADDRESS         

 
TELEPHONE NUMBER      
    (AREA CODE)  (NUMBER) 
 
1. CONTRACTOR has made a good faith effort to adopt subcontracting on this project to 

those trades, professions, supplies, etc. for which minority business enterprises bids could 
be solicited; and 

 
2. The total percentage of the bids which could be Subcontracted in trades, professions, 

supplies, etc. for which minority business enterprises bids could be solicited is less than 
10%. 

 
A waiver, as provided for by the Erie County Water Authority is hereby requested on the 

grounds that there are no/insufficient (circle the appropriate term) minority business enterprise in 
the market area of this project which do subcontracting in the following fields (list all trades, 
professions, supplies, etc. which could be subcontracted on this project): 
 
1.      6.    
2.      7.    
3.      8.    
4.      9.    
5.        10.        
 
(use additional sheets if necessary) 
 

If a partial waiver is granted the CONTRACTOR will make a good faith effort to meet 
the reduced goal. 
 
 
 
              
  DATE     SIGNATURE OF AUTHORIZED 
       REPRESENTATIVE OF COMPANY 
 
 
Granted in whole             
 
Granted in part             
 
Comments              
 
 
      /        
EQUAL OPPORTUNITY OFFICIAL  TITLE    DATE 
 
      /        
LETTING DEPARTMENT   TITLE    DATE 
REPRESENTATIVE 
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ERIE COUNTY WATER AUTHORITY 
MINORITY BUSINESS ENTERPRISE 

JOINT VENTURE DISCLOSURE AFFIDAVIT 
 

To Be Submitted With Part A 
Where Applicable 

 
 
Joint Ventures:             
Name:               
Address:              
Principal Office:             
Office Phone:              
Home Phone:              
 
Percent of minority ownership in terms of profit and loss sharings: 
 
 
Capital contributions by each joint venture and accounting therefore: 
 
 
Equipment and supply contributions by each joint venturer and accounting therefore: 
 
 
Any ownership options for ownership or loans between the joint venturers - identify terms 
thereof: 
 
 
How and by whom the on-site work will be supervised and administered: 
 
 

I,            , as 
 representative of          Company, 
do hereby swear or affirm that I am authorized to act on its behalf and that in this capacity and to 
the best of my knowledge and belief, the information provided herewith relevant to the joint 
venture of              
is accurate, complete and current, and fairly represents the joint venture; further, that I have 
personally reviewed the material and assured myself of its accuracy.  It is recognized and 
acknowledged that the statements herein are being given under oath and any material 
misrepresentation will be grounds for terminating any contract which may be awarded in reliance 
hereon. 
 
 
              
          SIGNATURE 
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ERIE COUNTY WATER AUTHORITY 
MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART B 

 
 
 
CONTRACTOR         CONTRACT NAME     
 

I. List all bona fide minority business enterprises, Subcontractors, suppliers, 
professional personnel, or joint venture firms, with whom you have entered into a 
binding agreement in accordance   with the Minority Business Utilization Goal set 
forth by the Erie County Water Authority.  Include minority trucking firms that 
will   be utilized and included and estimated dollar amount.  This information 
must be submitted to the Erie County Water Authority when the   project is 30% 
complete. 

    
 

(USE REVERSE SIDE IF 
MORE SPACE IS NEEDED) 

MINORITY OWNED 
FIRMS 

 
TYPE 

OF 
WORK 

 
DATE 

CONTRACT 
EXECUTED 

 
TOTAL 

EXPENDED 
TO DATE 

 
AMOUNT 

REMAINING 

 
NAME:_________________ 
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________ 
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

   
*Erie County Water Authority reserves the right to require documentation including, but 
not limited to, canceled checks to verify these amounts: 

 
II. Total Dollar Amount to be Subcontracted to minority Business Enterprise(s): 

$            
III. Total dollar amount expended to date: $        

     IV. Total amount of bid:         $          
V. MBE Percent (%) of project bid:          $        

 
 
I,       as an official representative of      
      , do hereby certify that the information listed above is correct and complete. 
 

 
              

NAME      TITLE  
 
        

DATE 
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PART B CONTINUED 
 
 

 
(USE REVERSE SIDE IF 

MORE SPACE IS 
NEEDED) 

MINORITY OWNED 
FIRMS 

 
TYPE 

OF 
WORK 

 
DATE 

CONTRACT 
EXECUTED 

 
TOTAL 

EXPENDED 
TO DATE 

 
AMOUNT 

REMAINING 

 
NAME:_________________ 
ADDRESS:______________
________________________ 
IRS #:       

 
 

 
 

 
 

 
 

 
NAME: _________________ 
ADDRESS: _____________ 
_______________________ 
IRS #: __________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________  

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________  

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART C 
CERTIFICATION OF EXPENDITURES TO MBE's 

 
(To be completed by the prime CONTRACTOR and 

submitted at the 75% payment level) 
 
 
 
 
CONTRACTOR         CONTRACT:     
 

 
 
 

MBE 

 
PART B 

CONTRACT 
AMOUNT OF 
ESTIMATE 

 
TOTAL 

EXPENDED 
TO DATE 

 
ESTIMATED 

AMOUNT 
REMAINING 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 

 
 
* Erie County Water Authority reserves the right to require documentation including, but not 
limited to, canceled checks to verify these amounts. 
 

I,               

  as an official representative of        ,  
 
do hereby certify that the information listed above is correct and complete. 
 
 
              
          NAME 

  
 
              
          TITLE 
 
              
          DATE 
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART D 
 

FINAL CERTIFICATION OF EXPENDITURES TO MBE's 
 
 

(to be completed by the prime CONTRACTOR and submitted with 
the request for final payment) 

 
 
 
 CONTRACTOR:        CONTRACT:     
 
 

 
MBE 

 
 TOTAL AMOUNT EXPENDED 

 
 
 
 

 
 

 
 
 
 

 
 

 
 
 
 

 
 

 
TOTAL OF ALL MBE 
SUB-CONTRACTS $      

 
AMOUNT OF 
CONTRACT           

 
FINAL MBE 
PERCENTAGE        

 
 
I,                  , as an official   
 
representative of                      , 
 
do hereby certify that the information listed above is correct and complete. 
 
 
                     
              NAME 
 
                     
              TITLE 
 
                     
              DATE 
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 ACCOUNTABILITY 
 
 
 
The CONTRACTOR shall be fully accountable for its performance under this contract and 
agrees to answer under oath all questions relevant to the performance thereof and to any 
transaction, act, or omission had, done or omitted in connection therewith if called before the 
Erie County Water Authority, any Judicial, County or State Officer or agency empowered to 
investigate the Contract or its performance. 
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APPENDIX B 
 

INSURANCE REQUIREMENTS 
 

ERIE COUNTY WATER AUTHORITY 
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INS2013-CS 
Revision date: 2013 03 01 

 
Erie County Water Authority Insurance Requirements for Contracting Services 

 
Project Number: 201900045 
 
Description: Asbestos Cement Pipe, Removal and Disposal - June 1,2019 

through May 31, 2021. 
 
The following minimum insurance requirements shall apply to contractors providing 
services to the Erie County Water Authority (ECWA).  If a service or project, in the opinion 
of ECWA, represents an unusual or exceptional risk, ECWA may establish additional 
insurance requirements for that service or project. All insurance required herein shall be 
obtained at the sole cost and expense of the contractor, including deductibles and self-
insured retentions, and shall be in full force and effect on the contract commencement date 
and for the duration of the contract. These requirements include but are not limited to the 
minimum insurance requirements. 
 
An X indicates insurance coverage is required.  
 
  X   Commercial General Liability Insurance: (including, but not limited to, Bodily 

(Personal) Injury, Premises Operations, Property Damage Liability (broad form), 
Contractual Liability, Advertising Injury, Independent Contractors, Product 
Liability, Completed Operations Liability and Explosion, Collapse and 
Underground Coverage) – in an amount not less than $1,000,000 combined single 
limit and $2,000,000 in the aggregate:  

 
        Per Policy 

 
  X   Per Project or Job  

 
        Per Location 

 
There should be no exclusions for any claims filed, actual or alleged, for violation 
of any applicable statute including, but not limited to, the New York State or federal 
labor laws, ordinances, administrative orders, executive orders, rules, regulations, 
or decrees of any court of competent jurisdiction.   

 
  X   Commercial Business Automobile Insurance in an amount of not less than 

$1,000,000 each accident and shall cover liability arising out of any automobile 
owned, leased, hired, borrowed and non-owned automobiles. Additionally, if 
vehicles are used for transporting hazardous materials, the contractor shall obtain 
and maintain the “broadened” coverage (endorsement CA 99 48), as well as proof 
of MCS 90 04 00.  
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  X   Excess Umbrella Liability Insurance in an amount of not less than: 
 

        $1,000,000 in the aggregate 
 
        $2,000,000 in the aggregate 
 
        $3,000,000 in the aggregate 

 
        $4,000,000 in the aggregate 
 
  X   $5,000,000 in the aggregate 

 
        Per Policy 

 
  X   Per Project or Job  

 
        Per Location 

 
        All-Risk Installation Floater: Builder’s risk completed value form based on the 

total value of the project, providing coverage for work performed, equipment, 
supplies and materials at the project location, as well as any off-site storage 
location. 

 
  X    Pollution Legal Liability Insurance in an amount of not less than: 
 

        $1,000,000 in the aggregate 
 
        $2,000,000 in the aggregate 
 
        $3,000,000 in the aggregate 

 
        $4,000,000 in the aggregate 
 
  X   $5,000,000 in the aggregate 

 
        Per Policy 

 
  X   Per Project or Job  

 
        Per Location 
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And, if disposal of materials is involved, the disposal site operator must carry 

Pollution Legal Liability Insurance in an amount of not less than: 

        $1,000,000 in the aggregate 
 
        $2,000,000 in the aggregate 
 
        $3,000,000 in the aggregate 

 
        $4,000,000 in the aggregate 
 
  X   $5,000,000 in the aggregate 

 
        Per Policy 

 
  X   Per Project or Job  

 
        Per Location 

 
 
  X   Workers’ Compensation and Employers’ Liability and New York State 

Disability Benefits Insurances, as required by New York State statute. If 
employees of the contractor will be working on or near navigable waters, US 
Longshore and Harbor Workers Compensation Act endorsement must be included.  

 
Certificates of Insurance, on forms approved by the New York State Department of 
Insurance, must be submitted to ECWA prior to the award of contract. Renewals of 
Certificates of Insurance, on forms approved by the New York State Department of 
Insurance, must be received by ECWA 30 days prior to the expiration of the insurance 
policy period.  
 
Certificates of Insurance and renewals, on forms approved by the New York State 
Department of Insurance, must be submitted to ECWA prior to the award of contract.  Each 
insurance carrier issuing a Certificate of Insurance shall be rated by A. M. Best no lower 
than “A-” with a Financial Strength Code (FSC) of at least VII. The  professional service 
provider shall name ECWA, its officers, agents and employees as additional insured on a 
Primary and Non-Contributory Basis, including a Waiver of Subrogation endorsement 
(form CG 20 26 11 85 or equivalent), on all applicable liability policies. Any liability 
coverage on a “claims made” basis should be designated as such on the Certificate of 
Insurance. 
 
To avoid confusion with similar insurance company names and to properly identify the 
insurance company, please make sure that the insurer’s National Association of Insurance 
Commissioners (N.A.I.C.) identifying number or A. M. Best identifying number appears 
on the Certificate of Insurance. Also, at the top of the Certificate of Insurance, please list 
the project number.  
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Acceptance of a Certificate of Insurance and/or approval by ECWA shall not be construed 
to relieve the outside vendor of any obligations, responsibilities or liabilities. 
 
Certificates of Insurance should be e-mailed to AALESSI@ECWA.ORG. or mailed to  Mr. 
Anthony Alessi, ECWA Claims Representative/Risk Manager, Erie County Water 
Authority, 295 Main Street – Room 350, Buffalo, New York 14203-2494, or If you have 
any questions you can contact Mr. Alessi by e-mail or phone (716) 849-8477.   
 
Please refer to the bid and the contract document(s) for additional information regarding 
insurance requirements.  
 

mailto:AALESSI@ECWA.ORG
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Understanding New York Workers Compensation Board 
Workers Compensation and N.Y.S Disability Benefits Liability 

NOTE: ACORD Certificates of Insurance are not acceptable proof. Must use one of the forms 
noted above: 

 

 
This is a brief description for governmental organizations to validate vendor workers compensation and 

NYS Disability Benefits coverage. These requirements should be used when applying for permits, licenses 
or secure contracts. Copies should be obtained not only at the initial issuance but at renewal as well. A full 

instruction manual can be obtained from the Workers Comp Board. 
 
The forms discussed are: 
 
1) Form CE-200- Affidavit of Exemption  (obtain at: www.wcb.state.ny.us/content/ebiz/wc_db_exemptions/requestExemptionOverview.jsp) 

 Acceptable proof that the business listed is exempt from providing workers’ compensation 
and/or disability insurance coverage. 

 
2) Workers Compensation 
 

• Form C-105.2: Certificate of Workers Compensation (WC) (Obtain from your insurance agent) 
 All private NYS licensed workers’ compensation carriers are required to issue the C-105.2. 

 
• Form SI- 12: Certificate of WC when self-insured. (Obtain from workers compensation board) 

 Only the Self-Insurance Office of the Workers’ Compensation Board issues the SI-12. The 
Self-Insurance Office can be contacted at 518-402-0247.  Only one legal name and Federal 
Employer Identification Number can be listed on each Form SI-12. (Multiple legal entities 
must not be listed.)  

 
• Form GSI- 105.2: Certificate of WC when participating in a group self-insured program. 

 The self-insurance administrator of the group completes the form. 
 

• Form U-26.3: Certificate of WC  
 Acceptable proof that the business has workers’ compensation coverage through the New 

York State Insurance Fund. Only available through (NYSIF).  
 
3) New York State Disability Benefits Law (DBL) 
 

• Form DB-120.1: Certificate of DBL Insurance (obtain from workers compensation board) 
 The DB-120.1 must be completed by either the NYS statutory disability benefits insurance 

carrier, or a licensed NYS insurance agent of that carrier. The form can be obtained by 
contacting the Bureau of Compliance. (certificates@wcb.state.ny.us) 

 
• Form DB-155: Certificate of DBL Self-Insurance 

 The Self-Insurance Office of the Workers’ Compensation Board issues the DB-155. The 
Board’s secretary will approve the DB-155. The Self-Insurance Office can be contacted at 
518-402-0247. 

 
4) Exemption 1, 2, 3, or 4 Family, Owner Occupied residence (http://www.wcb.state.ny.us/content/main/forms/bp-1.pdf) 
 

http://www.wcb.state.ny.us/content/main/Employers/ProveItToMoveIt5-2010.pdf
http://www.wcb.state.ny.us/content/ebiz/wc_db_exemptions/requestExemptionOverview.jsp
mailto:formsdepartment@wcb.state.ny.us
mailto:certificates@wcb.state.ny.us
http://www.wcb.state.ny.us/content/main/forms/Forms_db_carrier_self_insurer.jsp
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CERTIFICATE OF 
NYS WORKERS' COMPENSATION INSURANCE COVERAGE

1a. Legal Name & Address of Insured (use street address 
only)
      
      
      

1b. Business Telephone Number of Insured
      

1c. NYS Unemployment Insurance Employer Registration 
Number of Insured
      

Work Location of Insured (Only required if coverage is specifically 
limited to certain locations in New York State, i.e., a Wrap-Up Policy)
      

1d. Federal Employer Identification Number of Insured or Social 
Security Number
      

2. Name and Address of the Entity Requesting Proof of 
Coverage (Entity Being Listed as the Certificate Holder)
      
      
      
      
     

3a. Name of Insurance Carrier

3b. Policy Number of entity listed in box "1a"

3c. Policy effective period

to
3d. The Proprietor, Partners or Executive Officers are

included. (Only check box if all partners/officers included)

all excluded or certain partners/officers excluded.

This certifies that the insurance carrier indicated above in box "3" insures the business referenced above in box "1a" 
for workers' compensation under the New York State Workers' Compensation Law. (To use this form, New York 
(NY) must be listed under Item 3A on the INFORMATION PAGE of the workers' compensation insurance 
policy). The Insurance Carrier or its licensed agent will send this Certificate of Insurance to the entity listed above as 
the certificate holder in box "2". 

Will the carrier notify the certificate holder within 10 days of a policy being cancelled for non-payment of premium 
or within 30 days if cancelled for any other reason or if the insured is otherwise eliminated from the coverage 
indicated on this certificate prior to the end of the policy effective period? YES NO

This certificate is issued as a matter of information only and confers no rights upon the certificate holder. This 
certificate does not amend, extend or alter the coverage afforded by the policy listed, nor does it confer any rights or 
responsibilities beyond those contained in the referenced policy.
This certificate may be used as evidence of a Workers' Compensation contract of insurance only while the 
underlying policy is in effect.
Please Note: Upon cancellation of the workers' compensation policy indicated on this form, if the business 
continues to be named on a permit, license or contract issued by a certificate holder, the business must 
provide that certificate holder with a new Certificate of Workers' Compensation Coverage or other 
authorized proof that the business is complying with the mandatory coverage requirements of the New York 
State Workers' Compensation Law.
Under penalty of perjury, I certify that I am an authorized representative or licensed agent of the insurance 
carrier referenced above and that the named insured has the coverage as depicted on this form.

Approved by:
(Print name of authorized representative or licensed agent of insurance carrier)

Approved by:
(Signature) (Date)

Title:

Telephone Number of authorized representative or licensed agent of insurance carrier:
Please Note: Only insurance carriers and their licensed agents are authorized to issue Form C-105.2. 
Insurance brokers are NOT authorized to issue it.

SAMPLE

William Lawley Jr.

Managing Partner

Insured Name

Holder Name

(716) 849-8618
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Workers' Compensation Law

Section 57. Restriction on issue of permits and the entering into contracts unless compensation is secured.

1. The head of a state or municipal department, board, commission or office authorized or required by law to issue 
any permit for or in connection with any work involving the employment of employees in a hazardous 
employment defined by this chapter, and notwithstanding any general or special statute requiring or authorizing 
the issue of such permits, shall not issue such permit unless proof duly subscribed by an insurance carrier is 
produced in a form satisfactory to the chair, that compensation for all employees has been secured as provided 
by this chapter. Nothing herein, however, shall be construed as creating any liability on the part of such state or 
municipal department, board, commission or office to pay any compensation to any such employee if so 
employed.

2. The head of a state or municipal department, board, commission or office authorized or required by law to enter 
into any contract for or in connection with any work involving the employment of employees in a hazardous 
employment defined by this chapter, notwithstanding any general or special statute requiring or authorizing any 
such contract, shall not enter into any such contract unless proof duly subscribed by an insurance carrier is 
produced in a form satisfactory to the chair, that compensation for all employees has been secured as provided 
by this chapter.

SAMPLE
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Affidavit of Exemption to Show Specific Proof of Workers’ Compensation Insurance 
 Coverage for a 1, 2, 3 or 4 Family, Owner-occupied Residence  

**This form cannot be used to waive the workers’ compensation rights or obligations of any party.** 

 
Under penalty of perjury, I certify that I am the owner of the 1, 2, 3 or 4 family, owner-occupied residence 
(including condominiums) listed on the building permit that I am applying for, and I am not required to show 
specific proof of workers’ compensation insurance coverage for such residence because (please check the 
appropriate box): 
  

      I am performing all the work for which the building permit was issued.  
 

      I am not hiring, paying or compensating in any way, the individual(s) that is(are) performing all the work 
for which the building permit was issued or helping me perform such work. 

 

      I have a homeowners insurance policy that is currently in effect and covers the property listed on the 
attached building permit AND am hiring or paying individuals a total of less than 40 hours per week 
(aggregate hours for all paid individuals on the jobsite) for which the building permit was issued. 

 
I also agree to either:  
    ♦ acquire appropriate workers’ compensation coverage and provide appropriate proof of that coverage on 

forms approved by the Chair of the NYS Workers’ Compensation Board to the government entity issuing 
the building permit if I need to hire or pay individuals a total of 40 hours or more per week (aggregate hours 
for all paid individuals on the jobsite) for work indicated on the building permit, or if appropriate, file a CE-
200 exemption form; OR 

 

    ♦ have the general contractor, performing the work on the 1, 2, 3 or 4 family, owner-occupied residence 
(including condominiums) listed on the building permit that I am applying for, provide appropriate proof of 
workers’ compensation coverage or proof of exemption from that coverage on forms approved by the Chair 
of the NYS Workers’ Compensation Board to the government entity issuing the building permit if the 
project takes a total of 40 hours or more per week (aggregate hours for all paid individuals on the jobsite) for 
work indicated on the building permit. 

 
___________________________________    ___________________  
              (Signature of Homeowner)               (Date Signed) 
 
___________________________________   Home Telephone Number ___________________ 
           (Homeowner’s Name Printed) 

 
        
Property Address that requires the building permit: 
 
__________________________________  
  
__________________________________  
      
__________________________________  
    
__________________________________ 
 
Once notarized, this BP-1 form serves as an exemption for both workers’ compensation and disability benefits insurance coverage.  
 
BP-1 (12/08)            NY-WCB 
 



LAWS OF NEW YORK, 1998 
CHAPTER 439 

 
The general municipal law is amended by adding a new section 125 to read as follows: 

 125.  ISSUANCE OF BUILDING PERMITS.  NO CITY, TOWN OR VILLAGE SHALL ISSUE A BUILDING PERMIT 
WITHOUT OBTAINING FROM THE PERMIT APPLICANT EITHER: 

1.  PROOF DULY SUBSCRIBED THAT WORKERS’ COMPENSATION INSURANCE AND DISABILITY BENEFITS 
COVERAGE ISSUED BY AN INSURANCE CARRIER IN A FORM SATISFACTORY TO THE CHAIR OF THE WORKERS’ 
COMPENSATION BOARD AS PROVIDED FOR IN SECTION FIFTY-SEVEN OF THE WORKERS’ COMPENSATION LAW 
IS EFFECTIVE; OR 

2.  AN AFFIDAVIT THAT SUCH PERMIT APPLICANT HAS NOT ENGAGED AN EMPLOYER OR ANY 
EMPLOYEES AS THOSE TERMS ARE DEFINED IN SECTION TWO OF THE WORKERS’ COMPENSATION LAW TO 
PERFORM WORK RELATING TO SUCH BUILDING PERMIT. 

 
  
Implementing Section 125 of the General Municipal Law 
 
1. General Contractors -- Business Owners and Certain Homeowners 

For businesses and certain homeowners listed as the general contractors on building permits, proof that they are in 
compliance with Section 57 of the Workers’ Compensation Law (WCL) is ONE of the following forms that indicate that 
they are: 
     ♦  insured (C-105.2 or U-26.3),  
     ♦  self-insured (SI-12), or  
     ♦  are exempt (CE-200),  
under the mandatory coverage provisions of the WCL.  Any residence that is not a 1, 2, 3 or 4 Family, Owner-occupied 
Residence is considered a business (income or potential income property) and must prove compliance by filing one of the 
above forms. 

 
2. Owner-occupied Residences 

For homeowners of a 1, 2, 3 or 4 Family, Owner-occupied Residence, proof of their exemption from the mandatory coverage 
provisions of the Workers’ Compensation Law when applying for a building permit is to file form BP-1.  

 
     ♦ Form BP-1shall be filed if the homeowner of a 1, 2, 3 or 4 Family, Owner-occupied Residence is listed as the general 

contractor on the building permit, and the homeowner: 
 

             ◊ is performing all the work for which the building permit was issued him/herself, 
 

      ◊ is not hiring, paying or compensating in any way, the individual(s) that is(are) performing all the work for 
which the building permit was issued or helping the homeowner perform such work, or 

 
      ◊ has a homeowner’s insurance policy that is currently in effect and covers the property for which the building 

permit was issued AND the homeowner is hiring or paying individuals a total of less than 40 hours per week 
(aggregate hours for all paid individuals on the jobsite) for the work for which the building permit was issued. 

 
     ♦ If the homeowner of a 1, 2, 3 or 4 Family, Owner-occupied Residence is hiring or paying individuals a total of 40 

hours or MORE in any week (aggregate hours for all paid individuals on the jobsite) for the work for which the 
building permit was issued, then the homeowner may not file the “Affidavit of Exemption” form, BP-1(11/04), but shall 
either: 

 
             ◊ acquire appropriate workers’ compensation coverage and provide appropriate proof of that coverage on forms 

approved by the Chair of the NYS Workers’ Compensation Board to the government entity issuing the 
building permit (the C-105.2 or U-26.3 form), OR 

 
             ◊ have the general contractor, (performing the work on the 1, 2, 3 or 4 family, owner-occupied residence 

(including condominiums) listed on the building permit) provide appropriate proof of workers’ compensation 
coverage, or proof of exemption from that coverage on forms approved by the Chair of the NYS Workers’ 
Compensation Board to the government entity issuing the building permit. 

 
BP-1 (12/08) Reverse         www.wcb.state.ny.us 
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POLICY NUMBER: COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

CG 20 10 11 85 Copyright, Insurance Services Office, Inc.,  1984 Page 1 of 1 oo

ADDITIONAL INSURED – OWNERS, LESSEES OR
CONTRACTORS – (FORM B)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART.

SCHEDULE
Name of Person or Organization:

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations
as applicable to this endorsement.)

WHO IS AN INSURED (Section II) is amended to include as an insured the person or organization shown in the
Schedule, but only with respect to liability arising out of "your work" for that insured by or for you.



POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
  
 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 

CG 20 26 11 85 Copyright, Insurance Services Office, Inc.,  1984  Page 1 of 1
 

  

ADDITIONAL INSURED – DESIGNATED PERSON OR 
ORGANIZATION 

This endorsement modifies insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART. 
 

SCHEDULE 
Name of Person or Organization:  

 

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations 
as applicable to this endorsement.) 
 
WHO IS AN INSURED (Section II) is amended to include as an insured the person or organization shown in the 
Schedule as an insured but only with respect to liability arising out of your operations or premises owned by or 
rented to you.  



 COMMERCIAL AUTO
 CA 99 48 10 01
 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 

CA 99 48 10 01 © ISO Properties, Inc.,  2000  Page 1 of 1 �

 

POLLUTION LIABILITY – BROADENED COVERAGE 
FOR COVERED AUTOS – BUSINESS AUTO, 

MOTOR CARRIER AND TRUCKERS COVERAGE FORMS 
 
This endorsement modifies insurance provided under the following:  

 
BUSINESS AUTO COVERAGE FORM 
MOTOR CARRIER COVERAGE FORM 
TRUCKERS COVERAGE FORM  

 
With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi-
fied by the endorsement.  
 
A. Liability Coverage is changed as follows:  
 1. Paragraph a. of the Pollution Exclusion ap-

plies only to liability assumed under a contract 
or agreement.  

 2. Exclusion B.6. Care, Custody Or Control does 
not apply. 

B. Changes In Definitions  
For the purposes of this endorsement, Paragraph 
D. of the Definitions Section is replaced by the 
following:  

 D. "Covered pollution cost or expense" means any 
cost or expense arising out of:  

 1. Any request, demand, order or statutory or 
regulatory requirement; or  

 2. Any claim or "suit" by or on behalf of a gov-
ernmental authority demanding  

that the "insured" or others test for, monitor, 
clean up, remove, contain, treat, detoxify or 
neutralize, or in any way respond to, or assess 
the effects of "pollutants".  
"Covered pollution cost or expense" does not 
include any cost or expense arising out of the 
actual, alleged or threatened discharge, disper-
sal, seepage, migration, release or escape of 
"pollutants":  

 a. Before the "pollutants" or any property in 
which the "pollutants" are contained are 
moved from the place where they are 
accepted by the "insured" for movement 
into or onto the covered "auto"; or  

 b. After the "pollutants" or any property in 
which the "pollutants" are contained are 
moved from the covered "auto" to the 
place where they are finally delivered, 
disposed of or abandoned by the "in-
sured".  

Paragraphs a. and b. above do not apply to 
"accidents" that occur away from premises 
owned by or rented to an "insured" with re-
spect to "pollutants" not in or upon a cov-
ered "auto" if:  

 (1) The "pollutants" or any property in 
which the "pollutants" are contained 
are upset, overturned or damaged as 
a result of the maintenance or use of 
a covered "auto"; and  

 (2) The discharge, dispersal, seepage, 
migration, release or escape of the 
"pollutants" is caused directly by 
such upset, overturn or damage.  



FORM MCS 90 04 00 ENDORSEMENT FOR OMB No. 2126-008 
MOTOR CARRIER POLICIES OF INSURANCE FOR PUBLIC LIABILITY 
UNDER  SECTIONS 29 and 30 OF THE MOTOR CARRIER ACT OF 1980 

Issued to  
 
of  
 
 
Dated at  
This  day of  
 
Amending Policy No.   Effective Date   
 
Telephone Number  Countersigned by  

Authorized Company Representative  
Name of Insurance Company  
 
The policy to which this endorsement is attached provides primary or excess insurance, as indicated by  

"□", for the limits shown:  
 

□ This insurance is primary and the company shall not be liable for amounts in excess of  
$______________ for each accident. 

 

□ This insurance is excess and the company shall not be liable for amounts in excess of  
$______________ for each accident in excess of the underlying limit of $______________ 
for each accident.  

 
Whenever required by the Federal Motor Carrier Safety Administration (FMCSA), the company agrees to furnish the FMCSA a 
duplicate of said policy and all its endorsements.  The company also agrees, upon telephone request by an authorized 
representative of the FMCSA, to verify that the policy is in force as of a particular date.  The telephone number to call  
is:  
 
Cancellation of this endorsement may be effected by the company or the insured by giving (1) thirty-five (35) days notice in 
writing to the other party (said 35 days notice to commence from the date the notice is mailed, proof of mailing shall be 
sufficient proof of notice), and (2) if the insured is subject to the FMCSA’s registration requirements under 49 U.S.C. 13901, by 
providing thirty (30) days notice to the FMCSA (said 30 days notice to commence from the date the notice is received by the 
FMCSA at its office in Washington, D.C.). 
 

DEFINITIONS AS USED IN THIS ENDORSEMENT 
ACCIDENT includes continuous or repeated exposure to conditions which results in bodily injury, property damage, or 
environmental damage which the insured neither expected nor intended.  
 
MOTOR VEHICLE means a land vehicle, machine, truck, tractor, trailer, or semitrailer propelled or drawn by mechanical power 
and used on a highway for transporting property, or any combination thereof.  
 
BODILY INJURY means injury to the body, sickness, or disease to any person, including death resulting from any of these.  
 
PROPERTY DAMAGE means damage to or loss of use of tangible property.  
 
ENVIRONMENTAL RESTORATION means restitution for the loss, damage, or destruction of natural resources arising out of 
the accidental discharge, dispersal, release or escape into or upon the land, atmosphere, watercourse, or body of water, of any 
commodity transported by a motor carrier.  This shall include the cost of removal and the cost of necessary measures taken to  
minimize or mitigate damage to human health, the natural environment, fish, shellfish, and wildlife.  
 
PUBLIC LIABILITY means liability for bodily injury, property damage, and environmental restoration.  
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FORM MCS 90 04 00 ENDORSEMENT FOR OMB No. 2126-008 

MOTOR CARRIER POLICIES OF INSURANCE FOR PUBLIC LIABILITY 
UNDER  SECTIONS 29 and 30 OF THE MOTOR CARRIER ACT OF 1980 

 
The insurance policy to which this endorsement is attached provides automobile liability insurance and is amended to assure 
compliance by the insured, within the limits stated herein, as a motor carrier of property, with Sections 29 and 30 of the Motor 
Carrier Act of 1980 and the rules and regulations of the Federal Motor Carrier Safety Administration (FMCSA).  
 
In consideration of the premium stated in the policy to which this endorsement is attached, the insurer (the company) agrees to 
pay, within the limits of liability described herein, any final judgment recovered against the insured for public liability resulting 
from negligence in the operation, maintenance or use of motor vehicles subject to the financial responsibility requirements of 
Sections 29 and 30 of the Motor Carrier Act of 1980 regardless of whether or not each motor vehicle is specifically described in 
the policy and whether or not such negligence occurs on any route or in any territory authorized to be served by the insured or 
elsewhere.  Such insurance as is afforded, for public liability, does not apply to injury to or death of the insured's employees 
while engaged in the course of their employment, or property transported by the insured, designated as cargo.   
 
It is understood and agreed that no condition, provision, stipulation, or limitation contained in the policy, this endorsement, or 
any other endorsement thereon, or violation thereof, shall relieve the company from liability or from the payment of any final 
judgment, within the limits of liability herein described, irrespective of the financial condition, insolvency or bankruptcy of the 
insured.  However, all terms, conditions, and limitations in the policy to which the endorsement is attached shall remain in full 
force and effect as binding between the insured and the company.  The insured agrees to reimburse the company for any 
payment made by the company on account of any accident, claim, or suit involving a breach of the terms of the policy, and for 
any payment that the company would not have been obligated to make under the provisions of the policy except for the 
agreement contained in this endorsement.  
 
It is further understood and agreed that, upon failure of the company to pay any final judgment recovered against the insured 
as provided herein, the judgment creditor may maintain an action in any court of competent jurisdiction against the company to 
compel such payment.  
 
The limits of the company's liability for the amounts prescribed in this endorsement apply separately, to each accident, and any 
payment under the policy because of any one accident shall not operate to reduce the liability of the company for the payment 
of final judgments resulting from any other accident.  
 
THE SCHEDULE OF LIMITS SHOWN ON THE NEXT PAGE DOES NOT PROVIDE COVERAGE.  
 
The limits shown in the schedule are for information purposes only. 
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FORM MCS 90 04 00 ENDORSEMENT FOR OMB No. 2126-008 

MOTOR CARRIER POLICIES OF INSURANCE FOR PUBLIC LIABILITY 
UNDER  SECTIONS 29 and 30 OF THE MOTOR CARRIER ACT OF 1980 

 
 

SCHEDULE OF LIMITS 
Public Liability 

 
 

 
 

Type of Carriage 

 
 

Commodity Transported 

 
Minimum 
Insurance 

 
(1) For-hire (In interstate or foreign 

commerce). 
 
(2) For-hire and Private (In interstate, 

foreign, or intrastate  commerce, 
with a gross vehicle weight rating 
of 10,000 or more pounds). 

 
 
 
 
 
(3) For-hire and Private (In interstate 

or foreign commerce, in any 
quantity; or in intrastate 
commerce, in bulk only; with a 
gross vehicle weight rating of 
10,000 or more pounds). 

 
(4) For-hire and Private (In interstate 

or foreign commerce, with a gross 
vehicle weight rating of less than 
10,000 pounds). 

 

 
Property (nonhazardous).  
 
 
Hazardous substances, as defined in 49 CFR 171.8, 
transported in cargo tanks, portable tanks, or hopper-type 
vehicles with capacities in excess of 3,500 water gallons;  or 
in bulk Division 1.1, 1.2, and 1.3 materials; any quantity of 
Division 2.3, Hazard Zone A, or Division 6.1, Packing Group 
I, Hazard Zone A material; in bulk Division 2.1 or 2.2; or 
highway route controlled quantities of a Class 7 material as 
defined in 49 CFR 173.403.  
 
Oil listed in 49 CFR 172.101; hazardous materials and 
hazardous  substances defined in 49 CFR 171.8 and listed 
in 49 CFR 172.101,  but not mentioned in (2) above or (4) 
below.  
 
 
 
Any quantity of Division 1.1, 1.2, or 1.3 material; any quantity 
of a Division 2.3, Hazard Zone A, or Division 6.1, Packing 
Group I, Hazard Zone A material; or highway route 
controlled quantities of a Class 7 material as defined in 49 
CFR 173.403. 
 

 
$             750,000 

5,000,000

 
 
 
 
 
 
 

1,000,000

5,000,000
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APPENDIX C 
 
 PREVAILING WAGE RATE SCHEDULE 
 
 ERIE COUNTY WATER AUTHORITY 
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 INSTRUCTIONS AND SCHEDULE OF MINIMUM WAGE RATES ISSUED BY 
 NEW YORK STATE LABOR DEPARTMENT 
 
 
 

No laborer, worker or mechanic in the employ of the CONTRACTOR or a Subcontractor 
or other person doing or contracting to do a whole or a part of the work contemplated by this 
agreement, shall be permitted or required to work more than eight (8) hours in any calendar day, 
or more than five (5) days in any one week, except in cases of extraordinary emergency caused 
by fire, flood, or damages to life and property. 
 

The wages to be paid for a legal day's work to laborers, workmen or mechanics under this 
agreement, shall not be less than the prevailing rate of wages as defined and determined by the 
Industrial Commissioner of the State of New York, a schedule of which is attached to this con-
tract and made a part thereof, with the same force and effect as though set forth in full herein. 
 

In the performance of the work the CONTRACTOR shall give preference to citizens of 
the State of New York who have been residents for at least twelve (12) months immediately prior 
to the commencement of their employment, and persons other than citizens may be employed 
when citzens of the State of New York are not available. If the above provisions of this contract 
and the provisions of Sec. 222 of the Law of the State of New York are not complied with, this 
contract Labor shall be void. 
 

In the hiring of employees for the performance of work under this contract or by 
subcontract hereunder, the CONTRACTOR or subcontractor, or any persons acting on behalf of 
the CONTRACTOR or subcontractor, shall not by any reason of race or color discriminate 
against or intimidate any employee hired for the performance of work under this contract on 
account of race or color. 
 

There may be deducted from the amount payable to the CONTRACTOR by the Water 
Authority, under this contract, a penalty of five dollars ($5.00) for each person for each calendar 
day during which such person was discriminated against or intimidated in violation of the 
provisions of this contract. 
 

This contract may be cancelled or terminated by the Water Authority and all monies due 
or to become due hereunder may be forfeited for a second or subsequent violation of the terms or 
conditions of the preceding paragraph of this contract. 
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1991 REGULAR SESSION Ch. 147 
 
 
 
 PUBLIC WORKS - FAILURE TO PAY PREVAILING WAGE 
 
 EXCLUSION FROM CONTRACTING OR SUBCONTRACTING 
 
 CHAPTER 147 
 
 
 A. 7314-A 
 
 

Memorandum relating to this chapter, see Legislative Memoranda, post. 
 

Approved may 24, 1991, effective as provided in Section 3. 
 

An act to amend the labor law, in relation to debarment of public building service                
CONTRACTORS 

 
The People of the State of New York, represented in Senate and Assembly, do enact as 
follows: 

 
SECTION 1: 
 

Paragraph b of Subdivision 3 of Section 220-b of the Labor Law, as amended by Chapter 
651 of the Laws of 1989, is amended to read as follows: 
 

b. When two final determinations have been rendered against a 
CONTRACTOR or subcontractor and/or its successor within any 
consecutive six-year period determining that such CONTRACTOR or 
subcontractor and/or its successor has willfully failed to pay the prevailing 
rate of wages or to provide supplements in accordance with this article, 
whether such failures were concurrent or consecutive and whether or not 
such final determinations concerning separate public work projects are 
rendered simultaneously, such CONTRACTOR or subcontractor and/or its 
successor shall be ineligible to submit a bid on or be awarded any public 
work contract with the state, any municipal corporation or public body for 
a period of five years from the second final determination.  For purposes 
of this article, a successor shall mean an employer engaged in work 
substantially similar to that of the predecessor, where there is substantial 
continuity of operation with that of the predecessor. 
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SECTION 2: 
 

Subdivision 7 of Section 235 of the labor Law, as added by Chapter 777 of the Laws of 
1971, is amended to read ad follows: 
 

7. When, pursuant to the provisions of this section two final 
orders have been entered against a CONTRACTOR or subcontractor 
and/or its successor within any consecutive six-year period determining 
that such CONTRACTOR or subcontractor and/or its successor has 
willfully failed to pay the prevailing wages in accordance with the 
provisions of this article, whether such failures were concurrent or 
consecutive and whether or not such final determinations concerning 
separate public building service contracts are rendered simultaneously, 
such CONTRACTOR or subcontractor and/or its successor, and if the 
CONTRACTOR or subcontractor and/or its successor is a corporation, 
any officer of such corporation who knowingly participated in such 
failure, shall be ineligible to submit a bid on or be awarded any public 
building service work for a period of five years from the date of the 
second order.  For purposes of this article, a successor shall mean an 
employer engaged in work substantially similar to that of the predecessor, 
where there is substantial continuity of operation with that of the 
predecessor.  Nothing of this subdivision shall be construed as affecting 
any provision of any other law or regulation relating to the awarding of 
public contracts. 

 
 
SECTION 3: 
 

This act shall take effect 60 days after the date upon which it shall have become a law 
and shall apply to any conduct occurring after such date. 
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 STATE OF NEW YORK 
 DEPARTMENT OF LABOR 
 
 NOTICE TO ALL PUBLIC OFFICIALS IN CHARGE OF 
 PUBLIC WORK CONSTRUCTION AND ALL CONTRACTORS 
 AND SUBCONTRACTORS ENGAGED IN PUBLIC WORKS 
 CONSTRUCTION IN THE STATE OF NEW YORK 
 
 

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of 
1956, provides, among other things, that it shall be the duty of the fiscal officer to make a 
determination of the schedule of wages to be paid to all laborers, workmen and mechanics 
employed on public work projects including supplements for welfare, pension, vacation and 
other benefits.  These supplements may include hospital, surgical or medical insurance or 
benefits; life insurance or death benefits; accidental death or dismemberment insurance;  and 
pension or retirement benefits.  If the amount of supplements provided by the employer is less 
than the total supplements shown on the wage schedule, the difference shall be paid in cash to 
employees. 
 

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of 
1956, also provides that the supplements to be provided to laborers, workmen and mechanics 
upon public works “shall be in accordance with the prevailing practices in the locality...” The 
amount for supplements listed on the enclosed schedule does not necessarily include all types of 
prevailing supplements in the locality, and a future determination of the Industrial Commissioner 
may require the CONTRACTOR to provide additional supplements. 
 

The CONTRACTOR shall provide statutory benefits for disability benefits, workmen’s 
compensation, unemployment insurance and Social Security. 
 

The substance of this notice should be included in your contract. 
 
 
 
 

Signed - Dr. Philip Ross 
INDUSTRIAL COMMISSIONER 

 
 
 
 
 
PW-39 (5-56) 
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Article 8 of the New York State Labor Law was amended on July 15, 1983 to provide 
that wages for Public Projects are to be paid pursuant to the existing Bargaining Agreement in 
the area where the work is to be performed. 
 

Wages are to be paid on this project as hereinafter set forth or pursuant to the Collective 
Bargaining Agreement in effect in Erie County, whichever are higher. 
 

During the performance of this contract, the CONTRACTOR agrees as follows: 
 
(a) The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, sex, age, color or national origin, and will take 
affirmative action to insure that they are afforded equal employment opportunities 
without discrimination because of race, creed, sex, age, color or national origin or 
because a person has opposed any practices forbidden under these sections or because he 
filed a complaint, testified, or assisted in any proceeding under these sections.  Such 
action shall be taken with reference, but not limited to:  recruitment, employment, 
classification, job assignment, promotion, upgrading, demotion, transfer, layoff, 
discharge, expulsion or termination, rates of pay or other forms of compensation, and 
selection for training or retraining, including apprenticeship and on-the-job training. 

 
(b) The CONTRACTOR will send to each labor union or representative of workers with 

which he has or is bound by a collective bargaining or other agreement or understanding, 
a notice, to be provided by the State Commission for Human Rights, advising such labor 
union or representative of the CONTRACTOR’S agreement under clauses (a) through (h) 
(hereinafter called "non-discrimination clauses) and requesting such labor union or 
representative to agree in writing, whether in such collective bargaining or other 
agreement or understanding or otherwise, that such labor union or representative will not 
discriminate against any member or applicant for membership because of race, creed, 
sex, age, color or national origin, and will take affirmative action to insure that they are 
afforded equal membership opportunities without discrimination because of race, creed, 
sex, age, color or national origin.  Such action shall be taken with reference, but not 
limited to:  recruitment, employment, job assignment, promotion, upgrading, 
classification, demotion, transfer, layoff, discharge, expulsion or termination, rates of pay 
or other forms of compensation, and selection for training or retraining, including 
apprenticeship and on-the-job training.  Such notice shall be given by the 
CONTRACTOR prior to the commencement of performance of this contract.  Such 
written agreement shall be made by such labor union or representative prior to the 
commencement of performance of this contract, unless such labor union or representative 
fails or refuses so to agree in writing, in which event the CONTRACTOR shall promptly 
notify the State Commission for Human Rights of such failure or refusal. 

 
(c) The CONTRACTOR will post and keep posted in conspicuous places, available to 

employee's and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provisions of clauses (a) 
and (b) and such provisions of the State’s laws against discrimination as the State 
Commission for Human Rights shall determine. 
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(d) The CONTRACTOR will state, in all solicitations or advertisements for employees 
placed by or on behalf of the CONTRACTOR, that all qualified applicants will be 
afforded equal employment opportunities without discrimination because of race, creed, 
sex, age, color or national origin. 

 
(e) The CONTRACTOR will comply with the provisions of Sections 291-299 of the 

Executive Law and the Civil Rights Law, will furnish all information and reports deemed 
necessary by the State Commission for Human Rights under these non-discrimination 
clauses and such sections of the Executive Law, and will permit access to his books, 
records and accounts by the State Commission for Human Rights, the Attorney General 
and the Industrial Commissioner for purposes of investigation to ascertain compliance 
with these non-discrimination clauses and such sections of the Executive Law and Civil 
Rights Law. 

 
(f) This contract may be forthwith cancelled, terminated or suspended, in whole or in part, 

by the contracting agency upon the basis of a finding made by the State Commission for 
Human Rights that the CONTRACTOR has not complied with these non-discrimination 
clauses, and the CONTRACTOR may be declared ineligible for future contracts made by 
or on behalf of the State or a public authority or agency of the State, until he satisfied the 
State Commission for Human Rights that he has established and is carrying out a 
program in conformity with the provisions of these non-discrimination clauses.  Such 
finding shall be made by the State Commission for Human Rights after conciliation 
efforts by the Commission have failed to achieve compliance with these non-
discrimination clauses and after a verified complaint has been filed with the Commission, 
notice thereof has been given to the CONTRACTOR and an opportunity has been 
afforded him to be heard publicly before three members of the Commission. Such 
sanctions may be imposed and remedies invoked independently of or in addition to 
sanctions and remedies otherwise provided by law. 

 
(g) If this contract is cancelled or terminated under clause (f), in addition to other rights of 

the Erie County Water Authority provided in this contract upon its breach by the 
CONTRACTOR, the CONTRACTOR will hold the Erie County Water Authority 
harmless against any additional expenses or costs incurred by the Authority in completing 
the work or in purchasing the services, materials, equipment or supplies contemplated by 
this contract, and the Erie County Water Authority may withhold payments from the 
CONTRACTOR in an amount sufficient for this purpose and recourse may be had 
against the surety on the performance bond if necessary. 

 
(h) The CONTRACTOR will include the provisions of clauses (a) through (g) in every 

subcontract or purchase order in such manner that provisions will be binding upon each 
subcontractor or vendor as to operations to be performed within the State of New York.  
The CONTRACTOR will take such action in enforcing such provisions of such 
subcontract or purchase order as the contracting agency may direct, including sanctions 
or remedies for noncompliance.  If the CONTRACTOR becomes involved in or is 
threatened with litigation with a subcontractor or vendor as a result of such direction by 
the contracting agency, the CONTRACTOR shall promptly so notify the Attorney 
General and Attorney for the Erie County Water Authority, requesting them to intervene 
and protect the interest of the State of New York and the Erie County Water Authority. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2018 through June 2019. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Erie County Water Authority
 
Leonard Kowalski, Senior Distribution Engineer
3030 Union Road
Buffalo    NY 14227

Schedule Year 2018 through 2019
Date Requested 02/25/2019
PRC# 2019002353

Location Erie County, New York
Project ID# 201900045
Project Type Asbestos Cement Pipe (ACP) Removal & Disposal, 06/01/2019 through 05/31/2021.  The Work consists of

removal & disposal of ACP material that has been removed  from right-of-ways in Erie County Water

http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project. There are very few exceptions to this rule.  Complete information regarding these exceptions is
available on the "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less than six (6)  years,
contemporaneous, true, and accurate payroll records. Payrolls must show the following information for each person
employed on a public work project: Name, Address, Last 4 Digits of Social Security Number, Classification(s) in which the
worker was employed, Hourly wage rate(s) paid, Supplements paid or provided, and Daily and weekly number of hours
worked in each classification. 
 

http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm


The filing of payrolls to the Department of Jurisdiction is a condition of payment. Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The original payrolls or transcripts must be maintained for a period of at least (5) years, by the Department of
Jurisdiction (Contracting Agency), from the project's date of completion.  The Department of Jurisdiction (Contracting
Agency) shall collect, review for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

https://labor.ny.gov/formsdocs/wp/PW101.pdf


 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above, must be paid the prevailing
journeyworker's wage rate for the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Erie County Water Authority
 
Leonard Kowalski, Senior Distribution Engineer
3030 Union Road
Buffalo    NY 14227

Schedule Year 2018 through 2019
Date Requested 02/25/2019
PRC# 2019002353

Location Erie County, New York
Project ID# 201900045
Project Type Asbestos Cement Pipe (ACP) Removal & Disposal, 06/01/2019 through 05/31/2021.  The Work consists of

removal & disposal of ACP material that has been removed  from right-of-ways in Erie County Water

http://www.labor.state.ny.us/


 



 
 

 

IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  

   
 
 
 
 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .



New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  
CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 



(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30.1 
             (Previously 30R) 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’: 

There MUST be a Dispensation of Hours (PW30) in place on the 

project 

AND 

You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30.1 Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications 

and Counties listed on the PW30.1 Form. 

Do not write in any additional Classifications or Counties. 

(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 

Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s

Phone and Fax numbers; and the Company’s email address (if applicable) 

Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,

and the personal email address (if applicable) 

Project Information: 

Enter the Prevailing Rate Case number (PRC#) assigned to this project

Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof)

Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;

Bldgs. 1 & 2) 

If you are a Subcontractor, enter the name of the Prime Contractor for which you work

On the Checklist of Job Classifications -

o Go to pages 2 and 3 of the form

o Place a checkmark in the box to the right of the Job Classification you are choosing

o Mark all Job Classifications that apply

 ***Do not write in any additional Classifications or Counties.*** 

Requestor Information: 

Enter the name of the person submitting the registration, their title with the company , and the

date the registration is filled out 

Return Completed Form: 

 Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 –

Rm.130, Albany, NY 12240     -OR -  

 Fax the completed PW30.1 form to:  NYSDOL Bureau of Public Work  at (518)485-1870

Instructions for Completing Form PW30.1
                            (Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

B efore completing Form PW30.1 check to be sure …

There is a Dispensation of Hours in place on the project.

The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take
place.



PW 30.1 (06/17) 1 of 7 

Bureau of Public Work Harriman 
State Office Campus 

Building 12, Room 130 
Albany, New York 12240 

Phone: (518) 457-5589 | Fax: (518) 485-1870
www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule 
Before completing this form, make sure that: 

 There is a Dispensation of Hours in place on the project.
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.
 The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above. 

Contractor Information 

FEIN: 

State: Zip Code:  

Fax No: Email: 

Company Name: 

Address:     

City: 

Phone No: 

Contact Person: 

Phone No: Fax No: Email: 

Project Information 

Project PRC#:  Project Name/Type: 

Exact Location 
of Project:    

(If you are Subcontractor) 

County: 

Prime Contractor Name: 

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)

*** Do not write in any additional Classifications or Counties*** 

Requestor Information 

Name: 

Title: Date: 
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Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed 
in the following pages under Entire Counties & Partial Counties. 

1. Albany County

2. Allegany County

3. Bronx County

4. Broome County

5. Cattaraugus County

6. Cayuga County

7. Chautauqua County

8. Chemung County

9. Chenango County

10. Clinton County

11. Columbia County

12. Cortland County

13. Delaware County

14. Dutchess County

15. Erie County

16. Essex County

17. Franklin County

18. Fulton County

19. Genesee County

20. Greene County

21. Hamilton County

22. Herkimer County

23. Jefferson County

24. Kings County (Brooklyn)

25. Lewis County

26. Livingston County

27. Madison County

28. Monroe County

29. Montgomery County

30. Nassau County

31. New York County (Manhattan)

32. Niagara County

33. Oneida County

34. Onondaga County

35. Ontario County

36. Orange County

37. Orleans County

38. Oswego County

39. Otsego County

40. Putnam County

41. Queens County

42. Rensselaer County

43. Richmond County (Staten Island)

44. Rockland County

45. Saint Lawrence County

46. Saratoga County

47. Schenectady County

48. Schoharie County

49. Schuyler County

50. Seneca County

51. Steuben County

52. Suffolk County

53. Sullivan County

54. Tioga County

55. Tompkins County

56. Ulster County

57. Warren County

58. Washington County

59. Wayne County

60. Westchester County

61. Wyoming County

62. Yates County



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Carpenter – Building 276B-All 7 2 ,5 

Carpenter – Building 276B-Cat 15 5 

Carpenter – Building 276-B-LIV 26, 28, 35, 59 61 

Carpenter – Building 276B-Gen 19, 32, 37 61 

Carpenter – Heavy & Highway 276HH-All 2, 5, 7 

Carpenter – Heavy & Highway 276HH-Erie 15 

Carpenter – Heavy & Highway 276HH- Gen 19, 32, 37, 61 

Carpenter – Heavy & Highway 276HH-Liv 26, 28, 35, 59 

Carpenter – Residential 276R-All 7 2, 5 

Carpenter – Building 277B-Bro 4, 54 

Carpenter – Building 277B-CAY 6, 50, 62 

Carpenter – Building 277B-CS 8, 12, 49, 51, 55 2 

Carpenter – Building 277 JLS 23, 25, 45 

Carpenter – Building 277 omh 22, 27, 33 

Carpenter – Building 277 On 34 

Carpenter – Building 277 Os 38 

Carpenter – Building 277CDO 
Bldg 9, 13, 39 

Carpenter – Heavy & Highway 277CDO  
HH 9, 13, 39 

Carpenter – Heavy & Highway 277HH-BRO 4, 6, 8, 12, ,22, 23, 25, 27, 33, 34, 
38, 45, 49, 50, 51, 54, 55, 62 

Carpenter – Building 291B-Alb 1, 18, 20, 29, 42, 47, 48 

Carpenter – Building 291B-Cli 10, 16, 17 

Carpenter – Building 291B-Ham 21, 57, 58 

Carpenter – Building 291B-Sar 46 

Carpenter – Heavy & Highway 291HH-Alb 1, 10, 16, 17,18, 20, 21, 29, 42, 46, 
47, 48, 57, 58 

Electrician 25m 30, 52 

Electrician – Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Electrician 86 26, 28 19, 35, 37, 59, 61 

Electrician 840 Teledata 
and 840 Z1 

62 6, 34, 35, 50, 59 

Electrician 910 10, 16, 17, 23, 25, 45 

Electrical Lineman 1049Line/Gas 30, 41, 52 

Electrical Lineman 1249a 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 
14, 15, 16, 17, 18, 19, 20, 21, 22, 
23, 25, 26, 27, 28, 29, 32, 33, 34, 
35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 
56, 57, 58, 59, 61, 62 

Electrical Lineman 1249a West 60 

Electrical Lineman 1249a-LT 

1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 
16, 17, 18, 19, 20, 21, 22, 23, 25, 
26, 27, 28, 29, 32, 33, 34, 35, 37, 
38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62 

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56 

Electrical Lineman 1249aWestLT 60 

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60 

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61 

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62 

Elevator Constructor 35 1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 
47, 48, 57, 58 

Elevator Constructor 62.1 4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 
45, 54, 55 13 

Glazier 201 1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 
46, 47, 48, 57, 58 

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62 

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38 

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55 

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38 

Insulator – Heat & Frost 30-Syracuse 4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 
38, 39, 49, 50, 45, 54, 55 

Laborer – Building 621b 2, 7 5 

Laborer – Building 633 bON 34 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

5 of 7

Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Laborer – Building 633b Cay 6 

Laborer – Building 633bOS 38 

Laborer – Building 785(7) 4 9, 13, 54 

Laborer – Building 785B-CS 8, 51 49 

Laborers – Heavy & Highway 157h/h 47 18, 29, 46 

Laborers – Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46 

Laborers – Heavy & Highway 35/2h 21, 22, 27, 33 18, 29 

Laborer – Residential 621r 2, 7 5 

Laborers – Tunnel 157 47 18, 29, 46 

Laborers – Tunnel 35T 21, 22, 27, 33 18, 29 

Laborers – Tunnel 190 1, 42, 58 11, 20, 46 

PW 30.1     (06/17)

Laborer – Building 7-785b 12, 55 49, 54 

Mason – Building 2TS.1 1, 10,11, 16, 17, 18,  20,  21, 29, 
42, 46, 47, 48, 57, 58 

Mason – Building 2TS.2 22, 23, 25, 33, 45 27 

Mason – Building 2TS.3 6, 34, 38 27 

Mason – Building 2b-on 34 

Mason – Building 2b.1 1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 
58 57 

Mason – Building 2b.2 22, 33 25 

Mason – Building 2b.3 6, 34 27 

Mason – Building 2b.4 38 

Mason – Building 2b.5 23 25 

Mason – Building 2b.6 45 

Mason – Building 2b.8 10, 16, 17 57 

Mason – Building 3b-Co-Z2 8, 49, 51 2 

Mason – Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building – Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building 3B-Bing-Z2 4, 9, 13, 39, 54 

Mason – Building 3B-Ith-Z2 12, 55 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Mason – Building 3B-Jam-Z2 7 2, 5 

Mason – Building – Residential 3B-Jam-Z2R 2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 
55 5 

Mason – Building 3B-Z3 15, 32 5 

Mason – Building 3B-Z3.Orleans 37 

Mason – Residential 3B-Z3R 15, 32 5 

Mason – Residential 3B-
z3R.Orleans 37 

Mason - Heavy & Highway 3h 2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 
37, 39, 49, 50, 51, 54, 55, 59, 61, 62 5, 15, 32 

Mason – Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2 2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 
55 5 

Mason – Tile Finisher 3TF-Z3 15, 32, 37 5 

Mason – Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5 

Mason – Tile Finisher 3TF-Z3R 15, 32, 37 5 

Mason – Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter 3TS-Z2 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 5 

Mason – Tile Setter Residential 3TS-Z2R 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 5 

Mason – Tile Setter Residential 3TS-Z3R 15, 32, 37 5 

Mason – Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52 

Operating Engineer - Heavy & 
Highway 137H/H 40, 60 14 

Operating Engineer – Heavy & 
Highway 158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19 

Operating Engineer – Heavy & 
Highway 158-H/H

1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 
21, 22, 29, 39, 42, 46, 47, 48, 54, 
57, 58 

Operating Engineer – Heavy & 
Highway 158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55 

Painter 1456-LS 
1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 
24, 29, 30, 31, 36, 40, 41, 42, 43, 
44, 46, 47, 48, 52, 53, 56, 57, 58, 60 

Painter 150 28, 59, 62 26, 35 

Mason – Tile Setter  3TS-Z3 15, 32, 37 5 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51 

Painter 178 I 12, 55 

Painter 178 O 13, 39 

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38 

Painter 38.O 38 

Painter 38.W 23, 45 25 

Painter 4-
Buf,Nia,Olean 2, 15, 19, 32, 37, 61 5, 7, 26, 51 

Painter 4-Jamestown 5, 7 

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62 

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62 

Teamsters – Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57 

Teamsters – Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2 

Teamsters - Building/Heavy & 
Highway 456 40, 60 



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Erie County General Construction

Boilermaker 02/01/2019

JOB DESCRIPTION  Boilermaker DISTRICT  12

ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Chemung, Erie, Genesee, Livingston, Monroe, Niagara, Ontario, Orleans, Schuyler, Steuben, Wayne,
Wyoming, Yates

WAGES
Per hours: 07/01/2018

Boilermaker $ 33.00

The wage rate will be 90% of the above for Maintenance work on boilers less than 100,000 pph.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 28.49*

*NOTE: $27.25 of this amount is for every Hour "Paid"

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st Term 12 Months, Terms 3-8 at 6 Months

Per Hour:

1st  $ 22.45
3rd  $ 24.10
4th  $ 25.75
5th  $ 27.40
6th  $ 29.05
7th  $ 29.70
8th  $ 31.35

Supplemental Benefits per hour:

1st to 6th $ 27.49**
7th to 8th $28.49***

 **NOTE: $26.25 of this amount is for every Hour "Paid"

***NOTE: $27.25 of this amount is for every Hour "Paid"
12-7

Carpenter - Building 02/01/2019

JOB DESCRIPTION  Carpenter - Building DISTRICT  12

ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Townships of Persia and Perrysburg

WAGES
Per hour: 07/01/2018
Building:

Carpenter $ 32.15
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FloorLayer 32.15
Certified Welder 33.15
Hazardous Waste Worker 33.65
Diver-Dry Day 33.15
Diver Tender 33.15
Diver-Wet Day*** 61.25

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

*** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 80' no additional fee

81' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 27.88
Diver(s)   27.88

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's base wage:
Indentured Prior to 01/01/2016

1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016

1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.35 $11.35 $13.95 $13.95 $13.95

12-276B-Cat

Carpenter - Building / Heavy&Highway 02/01/2019

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
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Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing east to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2018

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 30.40

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 22.43

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 11.15
2nd year term 11.15
3rd year term 13.75
4th year term 13.75

2-42AtSS

Carpenter - Heavy&Highway 02/01/2019

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Erie

WAGES
Per hour: 07/01/2018

Carpenter $ 33.94
Certified Welder 35.44
Diver-Dry Day 34.94
Diver-Wet Day** 58.94
Diver Tender 34.94
Hazardous Material Worker 35.94
Piledriver 33.94
Millwright 35.44
Effluent & Slurry Diver-Wet Day 52.41

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 50' no additional fee

51'to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' to 200' additional $1.25 per foot
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Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 28.52
Diver(s)   28.52

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
Indentured Prior to 01/01/2016
1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016
1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.15 $11.15 $13.75 $13.75 $13.75

12-276HH-Erie

Electrician 02/01/2019

JOB DESCRIPTION  Electrician DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Ashford, East Otto, Ellicottville, Farmersville, Freedom, Franklinville, Lyndon, Machias, Mansfield, New
Albion, Otto, Perrysburg, Persia and Yorkshire.
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield,Pembroke and that portion of the Towns of Batavia and Elba that
are west of Little Tonawanda Creek; Tonawanda Creek; the City limits of Batavia (in effect prior to Feb. 1, 1970) and State Highway 98 north
of the City of Batavia, then north on Highway 98 to the Orleans County line.
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle, Java, Orangeville, Sheldon and Wethersfield.

WAGES
Per hour: 07/01/2018 05/27/2019 06/01/2020

Additional Additional
Electrician* $ 35.24 $1.60 $1.80

* Includes teledata work

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
17.3% for work from  4:30PM - 1:00AM
31.4% for work from 12:30AM - 9:00AM
Additional $0.50/hr in shafts over 25 ft. deep and in underground tunnels over 75 ft. long.
Additional $0.75/hr for work on toothpicks, structural steel, temporary platforms, swinging scaffolds, boatswain chairs, smoke stacks or water
towers 30 ft above the floor or for work on rolling scaffolds and ladders over 50 ft.
Additional $1.50/hr for Cable Splicers on such work as lead, and shielded cable and splices or terminations on cable 5KV and above.
Additional $1.00/hr for Hot work (Atomic plants).
Additional $2.00/hr for work on radio, TV, light towers and floating platforms or climbing ladders in excess of 100 ft. high.
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SUPPLEMENTAL BENEFITS
Per hour:

$ 26.90*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following wages:

0  to  1000  to  2000  to  3500  to  5000  to  6500  to  8000
 $ 13.05   $ 14.10   $ 15.85   $ 19.40   $ 24.65   $ 28.20

Supplemental benefits per hour:

0   to   1000   to   5000   to   8000
  $ 12.31*       $ 21.95*    $ 26.90*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

3-41

Elevator Constructor 02/01/2019

JOB DESCRIPTION  Elevator Constructor DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2018
Elevator Constructor $ 48.26
Helper 33.78

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday or Tuesday thru Friday.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 32.65
Note - add 6% of regular hourly rate for all hours worked.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year (1,700 hour each) terms at the following percentage of Journeyman's wage:

1st* 2nd 3rd 4th
55% 65% 70% 80%

Supplemental benefits per hour:
$ 32.65

*  Note - 0-6 months of the 1st year term is paid at 50% of Journeyman's wage with no Supplemental benefits.

Note - add 6% of regular hourly rate for all hours worked.
3-14
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Glazier 02/01/2019

JOB DESCRIPTION  Glazier DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2018 05/01/2019 05/01/2020

Additional Additional
Glazier $ 26.75 $1.25 $1.25
Working off Suspended
Scaffold (Swing Stage) 27.75  1.25  1.25
Maintenance 16.74*  0.85  0.90
* Note - This rate to be used only for all repair and replacement work such as glass breakage, glass replacement, door repair and board ups.

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeymen Glazier $21.67
Maintenance  13.60

OVERTIME PAY
See (B, E2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE for Glazier and Glazier Apprentices.
Paid: See (5, 6) on HOLIDAY PAGE for Maintenance
Overtime: See (5, 6) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

Glazier: 1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%

Supplemental benefits per hour:

1st & 2nd terms $ 7.95
3rd & 4th terms   8.80
All other terms  10.20

3-660

Insulator - Heat & Frost 02/01/2019

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Niagara, Wyoming

PARTIAL COUNTIES
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield and Pembroke.

WAGES
Per Hour: 07/01/2018
Heat & Frost Insulator $ 33.25

SUPPLEMENTAL BENEFITS
Per hour:

$ 23.09

OVERTIME PAY
See (B, *E, **Q) on OVERTIME PAGE
 * Note - Double time after 10 hours on Saturday.
** Note - Triple time on Labor Day if WORKED.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
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Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:

1st and 2nd $ 18.69
All other terms $ 23.09

3-4

Ironworker 02/01/2019

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Towns of Birdsall, Burns and Grove.
Erie:  All except the Town of Grand Island north of Whitehaven Road.
Genesee:  Only the Townships of Alabama, Alexander, Darien and Pembroke
Steuben:  Only the Townships of Canisteo, Freemont, Greenwood,Hartsville, Hornell, Hornellsville, Howard, Jasper, Troupsburg and West
Union
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle,Gainsville, Java, Orangeville, Pike, Sheldon, Warsaw and Wethersfield.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Structural $ 30.58 $ 1.25 $ 1.25
Ornamental 30.58 1.25 1.25
Layout 30.58 1.25 1.25
Rodmen 30.58 1.25 1.25
Reinforcing 30.58 1.25 1.25
Welders 30.58 1.25 1.25
Riggers & Mach. Movers 30.58 1.25 1.25
Curtain Wall Erector 30.58 1.25 1.25
Window Erector 28.23 1.25 1.25
Fence Erector 29.15 1.25 1.25

SUPPLEMENTAL BENEFITS
Per hour:

Fence erectors $ 26.42
All others 27.92

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:
1st 2nd 3rd 4th

$ 16.50 $ 18.50 $ 20.50 $ 22.50

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 11.75 $ 21.12 $ 22.45 $ 23.79

3-6

Ironworker 02/01/2019

JOB DESCRIPTION  Ironworker DISTRICT  3
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ENTIRE COUNTIES
Niagara

PARTIAL COUNTIES
Erie:  Only that portion of the Township of Grand Island north of Whitehaven Road.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Structural $ 30.50 $ 1.25 $ 1.25
Ornamental 30.50 1.25 1.25
Reinforcing 30.50 1.25 1.25
Rigger & Mach. Mover 30.50 1.25 1.25
Pre-Engineered 30.50 1.25 1.25
Fence Erector 30.50 1.25 1.25
Pre-Cast Erector 30.50 1.25 1.25
Welder 30.50 1.25 1.25
Window Erector 30.50 1.25 1.25

SUPPLEMENTAL BENEFITS
Per hour:

$ 28.25

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:

1st term $ 16.50
2nd term 18.50
3rd term 20.50
4th term 22.50

Supplemental benefits per hour:

1st term $ 11.00
2nd term 18.07
3rd term 19.08
4th term 20.09

3-9

Laborer - Building 02/01/2019

JOB DESCRIPTION  Laborer - Building DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Perrysburg and the Village Gowanda.

WAGES
CLASS A: Basic, Safety Man, Flagman, Tool Room Man, Nurseryman, Demolition Worker, Top Man, Wrecker, IBC Barriers Except on
Structures, Guard Rail, Asphalt Shovelers, Foundation Laborer over 8' in Depth, Hod Carriers, Plaster Tender, Plaster Scaffold Builder,
Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and Chipping Guns, Steel Burners.

CLASS B: Mortar Mixer, Asphalt Smoothers, Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and
Chipping Guns over 8' in depth.

CLASS C: Worker on any Swing Scaffold, Blaster, Plumbing Laborer, Wagon Drill Operator, Bottomman (caisson or cofferdam), Laser
Setter, Asphalt Rakers, Asphalt Screed Man.

CLASS D: Stone Cutter, Curb Setter and Flag Layer.

CLASS E: Wearing of replaceable cartridge respirator.
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CLASS F: Asbestos Removal, Deleader.

CLASS G: Hazardous Waste Worker.

Per hour: 07/01/2018 07/01/2019 07/01/2020
Building Laborer: Additional Additional
CLASS A $ 26.83 $ 1.25 $ 1.75
CLASS B 27.00 1.25 1.75
CLASS C 27.11 1.25 1.75
CLASS D 27.58 1.25 1.75
CLASS E 27.83 1.25 1.75
CLASS F 28.33 1.25 1.75
CLASS G 28.83 1.25 1.75

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.70

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (22) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 25.70
3-210b

Laborer - Heavy&Highway 02/01/2019

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
Heavy/Highway Laborer:
GROUP A: Basic, Drill Helper, Flagman, Outboard and Hand Boats, Demolition Worker, Nurseryman, IBC Barriers (except on structures),
Guard Rails, Road Markers.

GROUP B: Grade Checker, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer,
Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for Laborers' Tools, Pipe Layers, Vibrator Type
Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators (2" and Single Diaphragm), Nozzle (Asphalt,
Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and Power Unit, Pusher Type Concrete Saw and
all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer and Laser Man.

GROUP C: All Rock or Drilling Machine Operators (Except Quarry Master and Similar Type), Acetylene Torch Operators, Asphalt Raker,
Powderman and Welder.

GROUP D: Blasters, Curb and Flatwork Formsetter not on structures, Stone or Granite Curb Setters and Stone Cutter.

Per hour: 07/01/2018 07/01/2019 07/01/2020
Heavy/Highway Laborer: Additional Additional
GROUP A $ 29.61 $ 1.25 $ 1.25
GROUP B 29.81 1.25 1.25
GROUP C 30.01 1.25 1.25
GROUP D 30.21 1.25 1.25
For all Deleader & Asbestos work add $1.50 to Group A rate.
For all Hazardous waste work add $2.00 to Group A rate.
For use of replaceable cartridge respirator add $1.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

Page 40

Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Feb 01 2019 PRC Number 2019002353  Erie County



Sewer/Water Laborer:
GROUP A: Basic, Flagman, Top man, Wreckers.

GROUP B: Foundation, Plaster tender, Scaffold bootman, Pneumatic, gas, electric, tool operator, jackhammer, chipping guns.

GROUP C: Mortar Mixer, over 8 ft. in depth.

GROUP D: Pavement formsetter, Steelburner, Caisson, Wagon Drill Oper., PipeLayer, Swing Scaffold.

GROUP E: Utility pave driver, Laser operator.

GROUP F: Blaster.

Per hour: 07/01/2018 07/01/2019 07/01/2020
Sewer/Water Laborer:
GROUP A $ 29.61 $ 1.25 $ 1.25
GROUP B 29.71 1.25 1.25
GROUP C 29.76 1.25 1.25
GROUP D 29.86 1.25 1.25
GROUP E 30.21 1.25 1.25
GROUP F 30.61 1.25 1.25
For all Deleader & Asbestos work add $1.50 to Group A rate.
For all Hazardous waste work add $2.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.70

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 25.70
3-210h

Laborer - Tunnel 02/01/2019

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
CLASS A: Mole Nipper, Powder Handler, Changehouse Attendant and Top Laborer.

CLASS B: Air Spade, Jackhammer, Pavement Breaker.

CLASS C: Top Bell.

CLASS D: Bottom Bell, Side or Roofbelt Driller, Maintenance men, Burners, Block Layers, Rodmen, Caulkers, Miners helper, Trackmen,
Nippers, Derailmen, Electrical Cablemen, Hosemen, Groutmen, Gravelmen, Form Workers, Movers and Shaftmen, Conveyor men.

CLASS E: Powder Monkey.

CLASS F: Blasters, Ironmen and Cement Worker, Miner, Welder, Heading Driller.
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CLASS G: Steel Erectors, Piledriver, Rigger.

Per hour: 07/01/2018 07/01/2019 07/01/2020
Tunnel Laborer: Additional Additional
CLASS A $ 31.11 $ 1.25 $ 1.25
CLASS B 31.26 1.25 1.25
CLASS C 31.36 1.25 1.25
CLASS D 31.86 1.25 1.25
CLASS E 31.96 1.25 1.25
CLASS F 32.36 1.25 1.25
CLASS G 32.61 1.25 1.25
For all Deleader & Asbestos work add $1.50 to Class A rate.
For all Hazardous waste add $2.00 to Class A rate.
For use of replaceable cartridge respirator add $1.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.70

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 25.70
3-210t

Lineman Electrician 02/01/2019

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 50.60 52.05 53.50
Welder, Cable Splicer 50.60 52.05 53.50
Digging Mach. Operator 45.54 46.85 48.15
Tractor Trailer Driver 43.01 44.24 45.48
Groundman, Truck Driver 40.48 41.64 42.80
Equipment Mechanic 40.48 41.64 42.80
Flagman 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.
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Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 50.60 52.05 53.50
Cable Splicer 55.66 57.26 58.85
Certified Welder -
Pipe Type Cable 53.13 54.65 56.18
Digging Mach. Operator 45.54 46.85 48.15
Tractor Trailer Driver 43.01 44.24 45.48
Groundman, Truck Driver 40.48 41.64 42.80
Equipment Mechanic 40.48 41.64 42.80
Flagman 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 51.92 $ 53.37 $ 54.82
Crane, Crawler Backhoe 51.92 53.37 54.82
Cable Splicer 57.11 58.71 60.30
Certified Welder -
Pipe Type Cable 54.52 56.04 57.56
Digging Mach. Operator 46.73 48.03 49.34
Tractor Trailer Driver 44.13 45.36 46.60
Groundman, Truck Driver 41.54 42.70 43.86
Equipment Mechanic 41.54 42.70 43.86
Flagman 31.15 32.02 32.89

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)

Lineman, Tech, Welder $ 53.11 $ 54.56 $ 56.01
Crane, Crawler Backhoe 53.11 54.56 56.01
Cable Splicer 53.11 54.56 56.01
Digging Mach. Operator 47.80 49.10 50.41
Tractor Trailer Driver 45.14 46.38 47.61
Groundman, Truck Driver 42.49 43.65 44.81
Equipment Mechanic 42.49 43.65 44.81
Flagman 31.87 32.74 33.61

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (also required on non-worked holidays):

The following SUPPLEMENTAL BENEFITS apply to all classification categories of CONSTRUCTION, TRANSMISSION and
DISTRIBUTION.

Journeyman $ 23.40 $ 24.15 $ 24.90
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*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS: Same as Journeyman

6-1249a

Lineman Electrician - Teledata 02/01/2019

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

For outside work, stopping at first point of attachment (demarcation).
07/01/2018 01/01/2019 01/01/2020 01/01/2021

Cable Splicer $ 31.83 $ 32.78 $ 33.77 $ 34.78
Installer, Repairman 30.21 $ 31.12 $ 32.05 $ 33.01
Teledata Lineman 30.21 $ 31.12 $ 32.05 $ 33.01
Tech., Equip. Operator 30.21 $ 31.12 $ 32.05 $ 33.01
Groundman 16.01 $ 16.49 $ 16.99 $ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 4.73 $ 4.73 $ 4.73 $ 4.73

*plus 3% of *plus 3% of *plus 3% of *plus 3% of
wage paid wage paid wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
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NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 02/01/2019

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.01)

Per hour:
07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $ 43.80 $ 45.00 $ 46.20
Crane, Crawler Backhoe 43.80 45.00 46.20
Certified Welder 45.99 47.25 48.51
Digging Machine 39.42 40.50 41.58
Tractor Trailer Driver 37.23 38.25 39.27
Groundman, Truck Driver 35.04 36.00 36.96
Equipment Mechanic 35.04 36.00 36.96
Flagman 26.28 27.00 27.72

Above rates applicable on all Lighting and Traffic Signal Systems with the installation, testing, operation, maintenance and repair of all traffic
control and illumination projects, traffic monitoring systems, road weather information systems and the installation of Fiber Optic Cable.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 23.40 $ 24.15 $ 24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage
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*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime:   See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2018 05/06/2019 05/04/2020
1st term $ 26.28 $ 27.00 $ 27.72
2nd term 28.47 29.25 30.03
3rd term 30.66 31.50 32.34
4th term 32.85 33.75 34.65
5th term 35.04 36.00 36.96
6th term 37.23 38.25 39.27
7th term 39.42 40.50 41.58

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249a-LT

Lineman Electrician - Tree Trimmer 02/01/2019

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

07/01/2018 01/01/2019

Tree Trimmer $ 25.10 $ 25.79
Equipment Operator 22.20 22.81
Equipment Mechanic 22.20 22.81
Truck Driver 18.48 18.99
Groundman 15.22 15.64
Flag person 10.97 11.27

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 9.98 $ 9.98
*plus 3% of *plus 3% of
hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
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All paid holidays falling on a Sunday shall be observed on the following Monday.
6-1249TT

Mason - Building 02/01/2019

JOB DESCRIPTION  Mason - Building DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per Hour: 07/01/2018
Building:
Bricklayer $ 31.32
Stone Mason 31.32
Tuck Pointer 31.32

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 26.68

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 18.41 $ 18.91 $ 21.82 $ 25.77

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 10.58 $ 17.33 $ 19.53 $ 21.32

5-3B-Z3

Mason - Building 02/01/2019

JOB DESCRIPTION  Mason - Building DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 04/01/2019
Plasterer $ 29.65 $ 30.15

Additional $3.00/hr for work on swing stage over 20 feet.

SUPPLEMENTAL BENEFITS
Per hour:

$ 19.74 $ 20.49

OVERTIME PAY
Exterior work only See ( B, E, E2, Q ) on OVERTIME PAGE.
All other work See ( B, E, Q ) on OVERTIME PAGE.

Page 47

Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Feb 01 2019 PRC Number 2019002353  Erie County



HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following dollar amounts:

0   to   1000   to   2000   to   3000   to   4000   to   4700   to   5400    to   6000   to   7000   to   8000
     $ 12.00     $ 14.00     $ 15.00     $ 16.00     $ 17.00     $ 18.00      $ 19.00     $ 20.00     $ 21.00

Supplemental benefits per hour:

Hour terms at the following dollar amounts:

0   to   4000   to   4700   to   5400   to   6000   to   8000
     $ 2.50       $ 3.50       $ 4.50       $ 5.50       $ 7.50

3-9-Pltr

Mason - Building / Heavy&Highway 02/01/2019

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Cement Mason $ 30.00 $ 1.00 $ 1.25
Additional $0.25 per hr for Swing scaffold or exterior scaffold 42' or higher.
Additional $1.00 per hr when required to wear respirator.

SUPPLEMENTAL BENEFITS
Per hour:

$ 30.67

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following dollar amounts:

1st 2nd 3rd 4th 5th 6th
$ 13.65 $ 14.65 $ 17.65 $ 19.65 $ 21.65 $ 23.65

Supplemental benefits per hour:

1st 2nd 3rd 4th 5th 6th
$ 8.91 $ 11.82 $ 13.55 $ 16.77 $ 19.06 $ 22.49

3-111Erie

Mason - Heavy&Highway 02/01/2019

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  5
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Livingston, Monroe, Niagara,
Ontario, Orleans, Otsego, Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020
Heavy & Highway: Additional Additional
Cement Mason $30.91 $ 0.95 $ 1.00
Bricklayer 30.91 0.95 0.95
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Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 21.65

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1500 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour:

1st term $ 13.75
2nd - 4th term 21.65

5-3h

Mason - Tile Finisher 02/01/2019

JOB DESCRIPTION  Mason - Tile Finisher DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018

Building:
Marble, Slate, Terrazzo $ 29.13
and Tile Finisher

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 16.05

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1200 hours 1st and 2nd term and 1300 hours 3rd term at the following wage:

1st 2nd 3rd
$ 15.26 $ 17.92 $ 24.01
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Supplemental benefits per hour:

1st 2nd 3rd
$ 7.23 $ 9.11 $ 12.09

5-3TF - Z3

Mason - Tile Setter 02/01/2019

JOB DESCRIPTION  Mason - Tile Setter DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only in the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018
Building:
Marble, Slate, Terrazzo $ 31.57
and Tile Setter

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 25.76

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 18.14 $ 18.68 $ 21.63 $ 25.79

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 10.43 $ 17.08 $ 19.19 $ 20.72

5-3TS - Z3

Millwright 02/01/2019

JOB DESCRIPTION  Millwright DISTRICT  12

ENTIRE COUNTIES
Erie, Genesee, Niagara

WAGES
Per hour: 07/01/2018 05/01/2019 07/01/2019

Additional

Building $ 32.40 $ 32.40 $ 1.35
Heavy & Highway* N/A 34.40

* Effective 05/01/2019, all Heavy & Highway Millwright construction will be paid at the rate indicated above. H/H work performed on
hazardous waste sites where employees are required to wear protective gear shall receive an additional $2.00 per hour over the Millwright
H/H rate for all hours worked on the day protective gear was worn.

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
-  Certified Welders shall receive $1.75 per hour in addition to the current Millwright's rate provided he/she is directed to perform certified
welding.
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-  If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying
canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour.
-  An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwright's rate.  For the purposes
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify
parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $0.25.  This amount will increase to
$0.50 on 7/1/2019.

SUPPLEMENTAL BENEFITS
Per hour Paid:

 $ 28.05

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1300 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th
$11.20 $ 23.00 $ 24.68 $ 26.37

12-1163-Gen/Nia/Orl/Wyo

Operating Engineer - Building 02/01/2019

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Archer Hoist, Asphalt Curb and Gutter Machines, Asphalt Roller,
Asphalt Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe, Backhoe and
Pullhoe (tractor mounted, rubber tired), Back Filling Machine, Belt Placer (CMI or similar type), Bending Machine (Pipe), Bituminous
Spreader and Mixer, Blacktop Plants (Automated and Non-automated), Blast or Rotary Drill (Truck or Track Mounted), Blower for Burning
Brush, Boiler (when used for power), Boom Truck (excluding pick-up and delivery), Boring Machine, Bulldozer, Cableway, Cage Hoist,
Caisson Auger, Central Mix Plant (and all concrete batching plants), Cherry Picker, Concrete Cleaning Decontamination Machine Operator,
Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Cutters (Vermeer or Similar Type), Concrete Mixer (over 1/2 cu
yd.), Concrete Pavement Spreaders and Finishers, Concrete Paver, Concrete Pump, Conveyor, Core Drill, Crane, Crusher, Decon of
Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum Paver, Electric Pump used in conjunction with Well Point
Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all purpose, hydraulically operated), Farm Tractor with
Accessories, Fine Grade Machine, Forklift, Front End Loader, Generator (10 outlets or more), Gradall, Grader, Grout or Gunite Machine,
Head Tower, Heavy Equipment Robotics Operator/Mechanic, Helicopter (when used for hoisting), Hoist (one drum), Hoisting Engine,
Horizontal Directional Drill Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self-propelled), Hydraulic Pipe
Jack Machine (or similar type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Hydro Crane, Hydro
Hammer (or similar type), Industrial Tractor, Jersey Spreader, Kolman Plant Loader (and similar type loaders), Laser Screed, Locomotive,
Lubrication Truck, Maintenance Engineer, Maintenance, Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self-propelled),
Monorail, Motorized Hydraulic Pin Puller, Motorized Hydraulic Seeder, Mucking Machine, Mulching Machine, Multiple Drum Hoist (more than
one drum in use), Overhead Crane, Peine Crane (or similar type), Pile Driver, Plant Engineer, Pneumatic Mixer, Post Hole Digger and Driver,
Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry Master or equivalent, Road Widener, Rock Bit Sharpener (all
types), Roller (all), Rolling Machine (pipe), Rotomill, Scissors Trucks, Lift, or Boom Lift of any type (when used for hoisting), Scoopmobile,
Shovel, SideBoom, Skidsteer/Bobcat (Similar Type), Skimmer, Slip Form Paver (CMI or similar type), Snorkel/Vacuum Truck, Strato-Tower,
Stump Chipping Machine, Tire Truck and Drivers performing tire repair (exclude outside vendor), Towed Roller, Tractor Drawn Belt-Type
Grader/Loader, Tractor Shovel, Tractor with Towed Accessories, Tractor (when using winch power), Tractors, Trencher, Truck Crane, Truck
Mechanic and Helper (exclude Teamsters when repairing their own trucks), Tunnel Shovel, Tube Finisher (CMI and similar type), Ultra High
Pressure Waterjet Cutting Tool System Operator/Mechanic, Vacuum Blasting Machine Operator/Mechanic, Vibratory Compactor, Vibro
Tamp, Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.
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CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, Boiler
(used in conjunction with production), CMI and similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and
Chip Spreader, Compressors (4 or less), Compressors (any size, but subject to other provisions for Compressors, Dust Collectors,
Generators, Mechanical Heaters, Pumps, Welding Machines - four of any type or combination), Concrete Mixer (1/2 cu. yd. and under),
Fireman, Form Tamper, Form Trucks (excluding Teamster or delivery), Fuel Truck or Drivers (exclude Teamster or delivery), Heaters,
Heating Boiler (used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of
10 K.W., Pumps, Revinius Widener, Steam Boilers (if manning or license by local law is required), Steam Cleaner (when used for cleaning
equipment on the job site), Welding Machine (1 machine over 300 amps or 2 or 3 machines regardless of amps).

Operating Engineer- Building:

Per hour: 07/01/2018
Class A $ 36.86
Class B 32.38
Crane(boom over 100ft) 37.39
  "  (boom over 200ft) 37.86
  "  (boom over 300ft) 38.36

Additional $3.00/hr. for Lattice Boom
Additional $3.00/hr. for Hydraulic Crane over 60 tons.
Additional $2.50/hr. for Hazardous Work Site
Additional $1.00/hr. for Tunnel Work
Additional $1.50/hr. for Mandated Off-Shift Work

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $ 28.45*

*Note: For Overtime Hours $20.25 of this amount is paid a straight time, the
remaining balance of $8.20 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, *E2, P) on OVERTIME PAGE
* Only Saturdays between October 15th and April 15th.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
1 year Terms

1st 2nd 3rd 4th
$26.70 $27.59 $28.47 $29.36

Supplemental benefits Per Hour:
All Apprentices $27.55*

*Note: For Overtime Hours $20.25 of this amount to be paid a straight time rate
remaining balance of $7.30 is paid at same premium as the wage.

12-17b

Operating Engineer - Heavy&Highway 02/01/2019

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
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CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Asphalt Curb and Cutter Machines, Asphalt Roller, Asphalt
Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe (all), Back Filling
Machine, Belt Placer (CMI or similar type), Bending Machine (pipe), Bituminous Spreader and Mixer, Blacktop Plant (all), Blast or Rotary Drill
(Truck or Track Mounted), Blower for Burning Brush, Boiler (when used for power), Boom Truck, Boring Machine, Bulldozer, Cableway,
Cage Hoist, Caisson Auger, Central Mix Plant (and all Concrete Batching Plants), Cherry Picker, Concrete Cleaning Decontamination
Machine, Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Mixer (over 1/2 cu. yd.), Concrete Pavement Spreaders
and Finishers, Concrete Paver, Concrete Pump, Concrete Saw (self propelled), Conveyor, Convoying Vehicles Convoying Engineer's
Equipment, Core Drill, Crane, Crusher, Decontamination of Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum
Paver, Electric Pump used in conjunction with Well Point Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all
purpose, hydraulically operated), Farm Tractor with Accessories, Fine Grade Machine, Forklift, Front End Loader, Gradall, Grader, Grout or
Gunite Machine, Head Tower, Heavy Equipment Robotics Operator/Mechanic, Hoist (all types), Hoisting Engine, Horizontal Directional Drill
Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self propelled), Hydraulic Pipe Jack Machine, (or similar
type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Industrial Tractor, Jersey Spreader, Kolman
Plant Loader (and similar type Loaders), Laser Screed, Locomotive, Log Skidder (similar type), Maintenance Engineer, Maintenance,
Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self propelled), Monorail, Motorized Hydraulic Pin Puller, Motorized
Hydraulic Seeder, Mucking Machine, Mulching Machine, Overhead Crane, Parts Chasing, Peine Crane (or similar type), Pile Driver, Plant
Engineer, Pneumatic Mixer, Post Hole Digger and Post Driver, Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry
Master (or equivalent), Road Widener, Rock Bit Sharpener (all types), Roller (all), Rolling Machine (Pipe), Rotomill, Scoopmobile, Shovel,
Side Boom, Skidsteer/Bobcat (similar type), Skimmer, Slip Form Paver (CMI or similar, first and second operator), Snorkel/Vacuum Truck,
Strato-Tower, Tire Truck & Repair, Towed Roller, Tractor Drawn Belt-Type Grader/Loader, Tractor Shovel, Tractor with Towed Accessories,
Tractors (when using winch power), Trencher, Truck Crane, Tug Boats, Tunnel Shovel, Tube Finisher (CMI and similar), Vacuum Blasting
Machine Operator/Mechanic, Vibratory Compactor, Vibro Tamp, Waterjet Cutting Tool System Operator/Mechanic (Ultra High Pressure),
Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, CMI and
similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and Chip Spreader, Compressors (4 or less),
Compressors: any size, but subject to other provisions for Compressors, Dust Collectors, Generators, Mechanical Heaters, Pumps, Welding
Machines (four of any type or combination), Concrete Mixer (1/2 cu. yd. and under), Fireman, Form Tamper, Fuel Truck, Heating Boiler
(used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of 10 K.W., Pumps
(4" or over), Revinius Widener, Steam Cleaner, Stump Chipping Machine, Welding Machine (1 machine over 300 amps or 2 or 3 machines
regardless of amps).

Operating Engineer- Building Site, Heavy/Highway, Sewer/Water, Tunnel:

Per hour: 07/01/2018
Class A $ 38.09
Class B 33.59
Crane(boom over 100ft) 38.84
  "  (boom over 200ft) 39.09
  "  (boom over 300ft) 39.59

Additional $3.00/hr. for Lattice Boom
Additional $3.00/hr. for Hydraulic Crane over 60 tons
Additional $2.50/hr. for Hazardous Work Site
Additional $1.00/hr. for Tunnel Work
Additional $1.50/hr. for Mandated Off-Shift Work

SUPPLEMENTAL BENEFITS
Per hour:

Journeymen $ 30.31*

*Note: For Overtime Hours $22.61 of the amount paid at straight time, the
remaining balance of $7.70 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, Q, T) on OVERTIME PAGE

HOLIDAY
Paid: See (*5, **6) on HOLIDAY PAGE
Overtime: See (***5, ****6) on HOLIDAY PAGE
*,** NOTE: If Holiday falls on a Sunday it will be celebrated on Monday
***,**** NOTE: If employee works that Monday use "T" under Overtime Pay.

REGISTERED APPRENTICES
Wages per hour:
Apprentices at 1 year terms

1st 2nd 3rd 4th
$30.59 $31.59 $32.59 $33.59
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Supplemental Benefits

All Apprentices $29.91*

Note: For Overtime Hours $22.61 of this amount is paid at straight time , the
remaining balance of $7.30 is paid at the same premium as the wage.

12-17 hh/sw/t

Operating Engineer - Marine Dredging 02/01/2019

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,
Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for barge mounted cranes and other equipment are only for marine dredging work in
navigable waters found in the counties listed above.

Per Hour:
DREDGING OPERATIONS 07/01/2018
CLASS A
Operator, Leverman, $ 38.18
Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.

CLASS B
Barge Operator $ 33.02
Spider/Spill
Tug Operator(over1000hp),
OperatorII, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,
Maintenance Engineer

Certified Welder, $ 31.09
Boat Operator(licensed)

CLASS C
Drag Barge Operator, $ 30.24
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $ 29.26

CLASS D
Shoreman, Deckhand, $ 24.30
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2018
All Classes A & B $11.23 plus 8%

of straight time
wage, Overtime hours
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add $ 0.63

All Class C $10.93 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $10.63 plus 8%
of straight time
wage, Overtime hours
add $ 0.33

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew 02/01/2019

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to Building and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2018

Party Chief $ 40.45
Instrument Person 38.17
Rod Person 26.48

Additional $3.00 per hr. for work in a Tunnel.
Additional $2.50 per hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 25.75

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES:1000 hour terms for at percentage of Wage:

07/01/2018

0-1000 Hrs    60%
1001-2000 Hrs    70%
2001-3000 Hrs    80%
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SUPPLEMENTAL BENEFITS per hour worked:

0-1000 Hrs $ 15.83
1001-2000 Hrs 18.48
2001-3000 Hrs 21.13

12-17D Sur

Operating Engineer - Survey Crew - Consulting Engineer 02/01/2019

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line of grade surveying for inspection or supervision of construction when
performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2018

Party Chief $ 40.45
Instrument Person 38.17
Rod Person 26.48

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 25.75

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2018

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENEFITS per hour worked:

0-1000 $ 15.83
1001-2000 18.48
2001-3000 21.13

12-17D Con Eng

Painter 02/01/2019

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Erie, Genesee, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Cattaraugus:  Entire County except the Townships of Conewango, Leon, Napoli, New Albion, Randolph and South Valley.
Chautauqua:  Only the Townships of Awkright, Dunkirk, Hanover, Pomfret, Portland, Sheridan and Villenova.
Livingston:  Only the Townships of North Dansville, Nunda, Ossian,Portage, Sparta, Spring Water and West Sparta.
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Steuben:  Only the Townships of Avoca, Canisteo, Cohocton, Dansville,Fremont, Greenwood, Hartsville, Hornellsville, Howard, Jasper,
Prattsburg, Pulteney, Troupsburg, Tuscarora, Urbana, Wayland, Wayne, Woodhull, West Union, Wheeler, and the City of Hornell.

WAGES
Per hour: 07/01/2018 05/01/2019

Additional
Basic Rate (Brush & Roll) $ 25.95 $ 1.00
Spray painting, wallcovering 25.95 1.00
Abrasive and hydroblasting 25.95 1.00
Taping/DryWall Finisher 26.45 1.00
Skeleton Steel* 26.70 1.00

* Skeleton Steel: No floors, walls or ceiling are constructed, including radio and television towers, flagpoles, smokestacks, cranes and the
abatement of coatings with lead, asbestos and/or arsenic, etc. All work within the confines of a plant shall be paid the skeleton steel rate
(except in-plant tank work (see Tank Rate)).

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 24.84

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Painter/Decorator: 750 hour terms at the following percentage of Journeyman's Basic wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of Journeyman's Taper wage:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

Painter/Decorator and Taper/Drywall Finisher:
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 2.30 $ 4.30 $ 5.30 $ 5.80 $ 6.30 $ 6.80 $ 7.30 $ 7.55
3-4-Buf, Nia, Olean

Painter 02/01/2019

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2018 05/01/2019

Additional
Bridge $ 38.00 $ 1.05
Tunnel 38.00 1.05
Tank* 36.00 1.05

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.
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Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

Note an additional $2.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:

$ 28.15

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage rate:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

1st & 2nd terms $ 5.40
3rd & 4th terms 5.40
5th & 6th terms 6.40

3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher 02/01/2019

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2018

Metal Polisher $ 30.58
Metal Polisher* 31.53
Metal Polisher** 34.08

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2018

Journeyworker:
All classification $ 7.72

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2018 01/01/2019

1st year $ 13.00 $ 15.00
2nd year   13.00 15.00
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3rd year   15.75 15.75

1st year* $ 15.39 $ 17.39
2nd year*   15.44 17.44
3rd year*   16.29 18.29

1st year** $ 17.50 19.50
2nd year**   17.50 19.50
3rd year**   18.25 20.25

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 5.52 $ 5.52
2nd year   5.52 5.52
3rd year   5.52 5.52

8-8A/28A-MP

Plumber 02/01/2019

JOB DESCRIPTION  Plumber DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara, Wyoming

PARTIAL COUNTIES
Allegany:  Only the Townships of Allen, Angelica, Belfast, Caneadea, Centerville, Granger, Hume, New Hudson and Rushford
Cattaraugus:  Only the Townships of Ashford, Dayton, East Otto, Ellicottville, Farmersville, Franklinville, Freedom, Leon, Lyndon, Machias,
Mansfield, New Albion, Otto, Perrysburg, Persia and Yorkshire.
Chautauqua:  Only the Townships of Arkwright, Charlotte, Cherry Creek, Dunkirk, Hanover, Pomfret, Portland, Ripley, Sheridan, Stockton,
Villenova, Westfield, City of Dunkirk and Village of Fredonia.
Genesee:  Only the Townships of Alabama, Alexander, Batavia, Darien, Elba, Oakfield, Pembroke and the City of Batavia.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2018

Plumber $ 34.65
Steamfitter $ 34.65

Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.31
Note - $3.20 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (*B, **E, Q) on OVERTIME PAGE
* Double time after 11 hours per day on Weekdays.
** Double time after 10 hours per day on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th
45% 55% 65% 75% 90%
Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

Supplemental benefits per hour:

$ 20.85
Note - $3.20 of this amount must be paid at the same premium as the wage.

3-22-Buffalo, Niagara
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Roofer 02/01/2019

JOB DESCRIPTION  Roofer DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2018 06/01/2019 06/01/2020

Additional Additional
Asbestos Removal $ 32.00 $ 1.00 $ 1.50
Slate, Tile 29.15 1.00   1.50
Precast tile / slabs 29.15 1.00   1.50
Crete / gypsum planks 29.15 1.00   1.50
Damp and waterproofer 29.00 1.00   1.50
Composition, spayers, 29.00 1.00   1.50
Aspalt mastic, 29.00 1.00   1.50
Steep roofers 29.00 1.00   1.50

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
15.0% for work from 4:30PM - 1:00AM or second shift
20.0% for work from 12:30AM - 9:00AM or third shift

SUPPLEMENTAL BENEFITS
Per hour:

$ 21.47

OVERTIME PAY
See (B, *E, **E2, Q) on OVERTIME PAGE
* and ** Double time after 8 hours on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0    to    499    to    999    to    1499    to    1999    to    2499    to   2999    to    3499    to    4499
       60%          65%            70%           75%           80%            85%            90%           95%

Supplemental benefits per hour:

0    to    499    to    999    to    1499    to    1999    to    2499    to   2999    to    3499    to    4499
      $ 8.21       $ 8.21         $ 11.57       $ 11.73       $ 19.03       $ 19.64       $ 20.26      $ 20.86

3-74

Sheetmetal Worker 02/01/2019

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2018 05/27/2019 06/01/2020

Additional Additional
Sheet Metal Worker $ 34.38 $ 1.20 $ 1.25

Additional $0.50 per hour for work more than 30' above floor on boatswain chair.
Additional $1.00 per hour for work in "Hot" areas of atomic laboratories, atomic plants, or any premises where radio-active materials are
stored or handled and personal protective equipment is required.
Additional $1.00 per hour for work when required to have 40-hour HAZMAT training or the use of OSHA compliant respirator is required.

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
Shift Premium per hour:
Additional 10% for work from 4:30PM - 1:00AM or second shift
Additional 15% for work from 12:30AM - 9:00AM or third shift

SUPPLEMENTAL BENEFITS
Per hour:

$ 24.39*
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* Note - $17.89 of this amount must be paid at the same premium as the wages per overtime hours.

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following wage:

1st term $ 15.47
2nd term 20.19
3rd term 21.61
4th term 25.87
5th term 28.70

Supplemental benefits per hour:
1st term $ 14.39 Note - $7.89 of this amount must be paid at the same premium as the wage.
2nd term 17.39 Note - $10.89 of this amount must be paid at the same premium as the wage.
3rd term 21.69 Note - $15.19 of this amount must be paid at the same premium as the wage.
4th term 22.59 Note - $16.09 of this amount must be paid at the same premium as the wage.
5th term 23.19 Note - $16.69 of this amount must be paid at the same premium as the wage.

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply;
Shift Premium per hour:
Additional 10% for work from 4:30PM - 1:00AM or second shift
Additional 15% for work from 12:30AM - 9:00AM or third shift

3-71

Sprinkler Fitter 02/01/2019

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2018 01/01/2019
Sprinkler $ 34.91   34.91
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 23.14 23.69

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED ON OR AFTER 04/01/2010:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
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$ 8.93 $ 8.97 $ 17.09 $ 17.13 $ 17.68 $ 17.72 $ 17.77 $ 17.81 $ 17.86 $ 17.90

For Apprentices HIRED ON OR AFTER 04/01/2013:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.27 $ 8.27 $ 17.24 $ 17.24 $ 17.49 $ 17.49 $ 17.49 $ 17.49 $ 17.49 $ 17.49

1-669

Teamster - Building / Heavy&Highway 02/01/2019

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Genesee:  Only in the Townships of Alabama, Darien and Pembroke.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.
Wyoming:  Only in the Townships of Arcade, Bennington, Java and Sheldon.

WAGES
GROUP 1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers.

GROUP 2: Tandems and Batch Trucks, Mechanics, Dispatcher.

GROUP 3: Semi-Trailers, Low-Boy Trucks, Asphalt Distributor Trucks and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck
Mechanic, Fuel Trucks

GROUP 4: Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self
-contained concrete mobile truck.

GROUP 5: Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading.

Per hour: 07/01/2018
All GROUPS $ 37.00
Add $2.00 when required to use personal protection when performing hazardous waste removal work.
An additional $1.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

$ 13.03*
*Note - Only $ 6.00 per hour needs to be paid for overtime hours.

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449

Teamster - Building / Heavy&Highway 02/01/2019

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

WAGES
Per hour: 07/01/2018
Dump Truck Operator* $ 21.25
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*Does not include Single Axle Dump Trucks (see Teamster Group 1).
*Does not include Off-highway Dump Trucks (see Teamster Groups 2-5).

SUPPLEMENTAL BENEFITS
Per hour:

$ 1.44

OVERTIME PAY
See (B, B2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449d-DT

Welder 02/01/2019

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2018

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 



Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment when:

• Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

• One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the

heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City

Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District

Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors 
debarred from bidding or being awarded any public work contract or subcontract under NYS 
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322 





AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****0996 A-1 CONSTRUCTION &
RENOVATION INC

1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON
W

1560 DECATUR
STREETRIDGEWOOD NY

11385

05/15/2015 05/15/2020

DOL DOL *****3344 ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****3344 ALL CATASTROPHE
CONSTRUCTION TEAM INC

ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/19/2020

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL ANGELO F COKER 12/04/2018 12/04/2023

DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL
CONS

644 OCEAN
PARKWAYBROOKLYN NY

11230

09/02/2015 09/02/2020

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL *****7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL *****7004 ANNEX GENERAL
CONTRACTING INC

3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL ANTHONY J MINGARELLI JR C/O T & T CONCRETE INC
2560 HAMBURG

TURNPIKELACKAWANNA NY
14218

07/08/2015 07/08/2020

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND
AVENUE

PORT WASHINGTON  NY
11050

09/24/2012 09/02/2020

DOL DOL *****3219 APOLLO CONSTRUCTION
SERVICES CORP

APOLLO
PAINTING CO

157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL NYC *****8403 AQUA JET PAINTING CORP 10 VIKING DRIVE
WEST ISLIP NY 11795

04/16/2014 04/16/2019

DOL NYC *****9232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE
BELLEVILLE NJ 07109

07/15/2015 07/15/2020

DOL NYC *****4779 ASTORIA GENERAL
CONTRACTING CORP

35-34 31ST STREET
LONG ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC *****7217 ASTRO COMMUNICATIONS OF
NY CORP

79 ALEXANDER AVE- STE 36A
BRONX NY 10454

10/30/2015 10/30/2020

DOL NYC *****6046 ATLANTIC SUN
CONTRUCTION CORP

58-46 59TH AVENUE
MASPETH NY 11378

05/08/2015 05/08/2020

DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL AVIS R HILL 3510 HICKORY WALK LANE
ELLENWOOD GA 32094

01/22/2015 01/22/2020
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DOL AG AVTAR SINGH 116-24 127TH STREET

SOUTH OZONE PARK NY
11420

12/22/2015 12/22/2020

DOL AG BALDEV SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL DOL BARBARA CASSIDY 7 BLENIS PLACE
VALHALLA NY 10595

04/02/2015 04/02/2020

DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8
782 PELHAM PARKWAY

SOUTHBRONX  NY 10462

04/21/2016 04/21/2021

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL NYC *****6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL
29A BRIDGE STREETNEW

MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****6156 C & J LANDSCAPING &
MAINTENANCE INC

520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC *****9172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL *****6745 CATSKILL FENCE
INSTALLATIONS INC

5445 ROUTE 32
CATSKILL NY 12414

08/22/2014 08/22/2019

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL *****7655 CHAMPION CONSTRUCTION
SERVICES CORP

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE
CONSTRUCTIO

131 PONCE DE LEON AVE
NEATLANTA GA 30308

12/01/2015 12/01/2020
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DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE

JAMESTOWN NY 14701
09/17/2018 09/17/2023

DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL *****0671 CJ-HEARNE CONSTRUCTION
CO

SUITE 204
131 PONCE DE LEON

AVENUEATLANTA GA 30308

12/01/2015 12/01/2020

DOL DOL *****2703 CONKLIN'S TECH-
MECHANICAL INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL NYC *****4468 CRAFT CONTRACTING
GROUP INC

3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****8507 CRAFT FENCE INC 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****2164 CREATIVE TRUCKING INC 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL *****7761 D L MALARKEY
CONSTRUCTION

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****7888 D L MALARKEY
CONSTRUCTION INC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****5629 DAKA PLUMBING AND
HEATING LLC

2561 ROUTE 55
POUGHQUAG NY 12570

02/19/2016 02/19/2021

DOL DOL DANICA IVANOSKI 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC
4804 GAHWILER

ROADAUBURN NY 13021

05/01/2015 05/01/2020

DOL NYC *****7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120
BAYSIDE NY 11360

05/08/2015 05/08/2020

DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC
6 TREMONT

COURTHUNTINGTON STATION
NY 11746

03/08/2016 03/08/2021

DOL NYC DAWN AVILA AKA DAWN
BECHTOLD

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL NYC DAWN BECHTOLD AKA DAWN
AVILA

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H
2561 ROUTE 55POUGHQUAG

NY 12570

02/19/2016 02/19/2021

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
145 LODGE AVEHUNTINGTON

STATION NY 11476

08/09/2016 08/09/2021

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL *****9252 DI BERNARDO TILE AND
MARBLE CO INC

15 WALKER WAY
ALBANY NY 12205

03/21/2014 03/21/2019

DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL
CONTR

35-34 31ST STREETLONG
ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DORIS SKODA C/O APCO CONTRACTING
CORP

24 SOUTH MARYLAND
AVENUEPORT WASHINGTON

NY 11050

09/24/2012 09/02/2020

DOL NYC *****7404 DOSANJH CONSTRUCTION
CORP

9439 212TH STREET
QUEENS VILLAGE NY 11428

02/25/2016 02/25/2021

DOL DOL DOUGLAS L MALARKEY MALARKEY
CONSTRUCTI

ON

64 VICTORIA DRIVE
B INGHAMTON NY 13904

02/04/2016 02/04/2021
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DOL DOL *****6982 DUFOUR GROUP INC DUFOUR

MASONRY
353 WEST 56TH STREET  #7M

NEW YORK NY 10019
06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY &
RESTORATION INC

123
ALBANY NY

06/10/2014 06/10/2019

DOL DOL E C WEBB 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL EARL L WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL EAST COAST PAVING 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING
10 VIKING DRIVEWEST ISLIP

NY 11795

04/16/2014 04/16/2019

DOL NYC *****0900 EF PRO CONTRACTING INC 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL *****3270 EMPIRE TILE INC 6 TREMONT COURT
HUNTINGTON STATION NY

11746

03/08/2016 03/08/2021

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FAY MATTHEW C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FAZIA GINA ALI-MOHAMMED C/O
CHAMPION

CONSTRUCTI
ON

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL *****2724 FRESH START PAINTING
CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL G FUCCI CONSTRUCTION
SERVICES

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6767 G FUCCI PAINTING INC C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****4546 GAF PAINTING LLC 157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE
15 WALKER WAYALBANY NY

12205

03/21/2014 03/21/2019

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021
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DOL NYC GREAT ESTATE

CONSTRUCTION, INC.
327 STAGG ST

BROOKLYN NY 11206
10/10/2017 10/10/2022

DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL NYC *****0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL NYC HAMEEDUL HASAN 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL NYC HARMEL SINGH 15 CLINTON LANE
HICKSVILLE NY 11801

02/25/2016 02/25/2021

DOL NYC HAROLD KUEMMEL 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE
ATLANTA GA 30349

12/01/2015 12/01/2020

DOL DOL *****6370 HILLIANO CONSTRUCTION &
ELECTRICAL INC

354 MAGNOLIA STREET
ROCHESTER NY 14611

01/22/2015 01/22/2020

DOL DOL *****8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8282 IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****7001 INTEGRATED CONSTRUCTION
& POWER SYSTEMS INC

SUITE 100
2105 W GENESEE

STREETSYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R
CONCRETE

722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL AG J A M CONSTRUCTION CORP SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****3478 J N P CONSTRUCTION CORP 50 LOUIS COURT
P O BOX 1907SOUTH

HACKENSACK NY 07606

03/21/2014 03/21/2019

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****4910 J V MAGIC TOUCH
CORPORATION

94-25 57TH AVENUE, APT 5G
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL AG JAMES FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JAMES LIACONE 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL JASON W MILLIMAN C/O ROCHESTER
ACOUSTICAL

P O BOX 799HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020
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DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL

5445 ROUTE 32 CATSKILL NY
12414

08/22/2014 08/22/2019

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/19/2020

DOL AG JOSEPH FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****9273 JOSEPH M LOVETRO P O BOX 812
BUFFALO NY 14220

08/09/2016 08/09/2021

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION
27 BUTLER PLACEYONKERS

NY 10710

03/19/2015 03/19/2020

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****9732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET
NEW MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL KEVIN BABCOCK JR P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KEVIN M BABCOCK P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC
198 NORWOOD ROADPORT

JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****6224 LAKESIDE FIRE SPRINKLERS
LLC

125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL AG *****4643 LALO DRYWALL, INC. 221 OLD FORD ROAD
NEW PLATZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

09/15/2014 09/15/2019

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL LAWRENCE J RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL *****1364 LEAD CONSTRUCTION
SERVICES INC

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/19/2015 03/19/2020

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022
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DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007

ALBANY NY 12201
09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL AG LUIS MARTINEZ LALO
DRYWALL

211 MAIN ST.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG *****6957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL NYC *****6317 M S QUALITY CONSTRUCTION
LLC

27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC *****9590 MACK GLASSNAUTH IRON
WORKS INC

137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL NYC *****3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021

DOL DOL MALARKEY'S BAR & GRILL
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****0705 MALARKEY'S PUB & GRUB
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL MATTHEW IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021
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DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET

SYRACUSE NY 13203
05/02/2017 05/02/2022

DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL NYC *****5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD
LONG ISLAND CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****3368 MICEK CONSTRUCTION CO
INC

20 CROSS STREET
FALCONER NY 14733

12/02/2014 12/02/2019

DOL DOL MICHAEL A PASCARELLA SUITE 100
2105 WEST GENESEE STREET

SYRACUSE NY 13219

01/06/2016 01/06/2021

DOL NYC MICHAEL HIRSCH C/O MZM CORP
163 S MAIN STREETNEW CITY

NY 10956

01/28/2016 01/28/2021

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MICHAEL WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/18/2020

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC *****3613 MZM CORP 163 S MAIN STREET
NEW CITY NY 10956

01/28/2016 01/28/2021

DOL NYC *****1284 NEW AMERICAN
RESTORATION INC

22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL NYC *****4839 NEW YORK RIGGING CORP 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC *****1968 NORTH AMERICAN IRON
WORKS INC

1560 DECATUR STREET
RIDGEWOOD NY 11385

05/15/2015 05/15/2020

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC *****8337 OPTIMUM CONSTRUCTION
INC

23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS
12-19 ASTORIA

BOULEVARDLONG ISLAND
CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****4546 PAF PAINTING CORP 161 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019
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DOL DOL *****5242 PAF PAINTING SERVICES INC GARDEN

STATE
PAINTING

157 TIBBETTS ROAD
YONKERS NY 10103

03/12/2014 03/12/2019

DOL DOL PAF PAINTING SERVICES OF
WESTCHESTER INC

C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****8802 PAT'S HEATING AND AIR
CONDITIONING LTD

P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PATRICIA M RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****2989 PROFESSIONAL ESTIMATING
& BUSINESS CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC RANTIK PARIKH 13 LORIANN ROAD
WARREN NJ 07059

07/15/2015 07/15/2020

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

09/16/2013 09/15/2019

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL NYC RAYMOND PEARSON P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

09/15/2014 09/15/2019

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL NYC *****3461 RELIANCE GENERAL
CONSTRUCTION INC

644 OCEAN PARKWAY
BROOKLYN NY 11230

09/02/2015 09/02/2020

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC
353 WEST 56TH STREET
#7MNEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD
AUBURN NY 13021

05/01/2015 05/01/2020

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT BRUNO 3 GAYLORD ST
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL *****1855 ROBERT D BISHOP JR ROBERT D
BISHOP JR

P O BOX 112
MORRISSONVILLE NY 12962

07/15/2014 07/15/2019

DOL DOL ROBERT D BISHOP JR P O BOX 112
MORRISONVILLE NY 12962

07/15/2014 07/15/2019

DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019
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DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE

LAKEWOOD NY 14750
06/24/2015 06/24/2020

DOL DOL *****3859 ROCHESTER ACOUSTICAL
CORP

P O BOX 799
HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

09/16/2013 09/15/2019

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL NYC SABIR MUHAMMED SUITE B-8
782 PELHAM PARKWAY
SOUTHBRONX NY 10462

04/21/2016 04/21/2021

DOL NYC SAEED HASAN 4558 BROADWAY #6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL NYC *****2117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL SEAN BURBAGE C/O SEAN
BURBAGE

CORP

445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL AG SERGIO RAYMUNDO 109 DUBOIS RD.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****4025 SOLUTION MATTERS INC 198 NORWOOD ROAD
PORT JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL NYC *****4934 SPHINX CONTRACTING CORP 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL NYC *****9432 SUBLINK LTD 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL *****7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE
P O BOX 367LACKAWANNA NY

14218

07/08/2015 07/08/2020

DOL DOL *****7417 TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL *****7417 TADCO CONSTRUCTION
CORP

101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022
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DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE

DEERFIELD BEACH FL 33442
01/16/2018 01/16/2023

DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL *****9852 TAP STEEL INC ROUTE 26 3101
P O BOX 457CONSTABLEVILLE

NY 13325

01/28/2016 01/28/2021

DOL DOL TECH-MECHANICAL FAB DC
INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****0887 THE BRINSON PAINTING
CORPORATION

72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****8174 THE DALRYMPLE
CORPORATION

UNIT 278
541 10TH STREET

NWATLANTA GA 30318

12/01/2015 12/01/2020

DOL DOL *****8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216
MCDONOUGH GA 30253

12/01/2015 12/01/2020

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC
RTE 26 3101/ P O BOX

457CONSTABLEVILLE NY
13325

01/28/2016 01/28/2021

DOL DOL *****0600 TOMSON ALLOYS RECYCLING
INC

143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****6914 TRI-COUNTY RESTORATIONS
& CONSTRUCTION INC

13 SUMMERSET DRIVE
WALLKILL NY 12589

08/22/2014 08/22/2019

DOL DOL TRI-COUNTY RESTORATIONS
INC

392 ROCK CUT ROAD
WALDEN NY 12586

08/22/2014 08/22/2019

DOL DOL *****8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL NYC *****7174 V&R CONTRACTING P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL NYC VALERIE VISCONTI 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC VINCENT PIZZITOLA P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM C WATKINS 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL WILLIE BRINSON 72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****6195 WILSON BROTHER DRYWALL
CONTRACTORS

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023
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DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

145 LODGE AVE
HUNTINGTON STATION NY

11476

08/09/2016 08/09/2021

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/18/2020

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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	1.01 DESCRIPTION
	A. CONTRACTOR shall carry out all operations to avoid interference with the operations of the existing facilities.
	B. The CONTRACTOR shall not have exclusive possession of the sites of the work to be done under this contract.
	C. In the performance of the work, the CONTRACTOR shall schedule and cooperate fully with the OWNER and other Contractors, affording them facilities for the performance of their work even though it interferes with his own.
	D. Related Work Specified Elsewhere:
	1. Divisions 2-15, Technical Specifications.


	1.02 ADMINISTRATIVE WORK
	A. CONTRACTOR shall provide dedicated and full time office staff and equipment to:
	1. Communicate with OWNER’S office and field personnel regarding work assignments, complaints, payments, work schedules, and any or all other associated work.

	B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work hours of OWNER.
	C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR personnel.
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	1.01 DESCRIPTION
	A. Date, Time and Location:  Conference will be held after execution of the Agreement and before construction is started at the site.  ENGINEER will fix the date, time and location of the meeting in accordance with the General Conditions.
	B. ENGINEER shall prepare agenda, preside at meeting, and prepare and distribute a transcript of proceedings to all parties.
	C. CONTRACTOR(S) shall provide data required, contribute appropriate items for discussion, and be prepared to discuss all items on agenda.
	D. CONTRACTOR shall prepare and distribute a preliminary construction schedule.

	1.02 REQUIRED ATTENDANCE
	A. CONTRACTOR(S) and major Subcontractors.
	B. OWNER’S representative.
	C. ENGINEER.
	D. Representatives of governmental agencies having any degree of control or responsibility, if available.

	1.03 AGENDA
	A. Agenda will include, but will not necessarily be limited to, the following:
	1. Designation of responsible personnel.
	2. Subcontractors.
	3. Coordination with other contractors.
	4. Construction schedule.
	5. Review preliminary construction schedule.
	6. Processing of Shop Drawings.
	7. Schedule of Shop Drawing submittals.
	8. Processing of Field Orders and Change Orders.
	9. Requirements for copies of Contract Documents.
	10. Insurance in force.
	11. Schedule of Values.
	12. Processing of progress payments.
	13. Use of premises.
	14. CONTRACTOR(S) responsibility for safety and first aid procedures.
	15. Security.
	16. Housekeeping.
	17. Field Offices.
	18. Record Drawings.
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	1.01 DESCRIPTION
	A. Shop Drawing procedures shall conform to requirements of General Conditions and as described in this Section.

	1.02 PROCEDURE
	A. Submittals of Shop Drawings shall be made to the ENGINEER at the address listed in the Notice to Bidders.
	B. A letter of transmittal shall accompany each submittal.  If data for more than one Section of the Specifications is submitted, a separate transmittal letter shall accompany the data submitted for each Section.
	C. When requested, copies of submittals shall be sent to the ERIE COUNTY WATER AUTHORITY at the Service Center Address at 3030 Union Road, Buffalo, NY 14227.
	1. Approved
	2. Approved as Corrected
	3. Revise and Resubmit
	4. Not Approved
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	1.01 DESCRIPTION
	A. When a reference standard is specified, comply with requirements and recommendations stated in that standard, except when they are modified by the Contract Documents, or when applicable laws, ordinances, rules, regulations or codes establish strict...
	1. American Association of State Highway and Transportation Officials.
	2. American Concrete Institute.
	3. American Gear Manufacturers Association.
	4. American Institute of Steel Construction.
	5. American Iron and Steel Institute.
	6. American National Standards Institute.
	7. American Society of Heating, Refrigerating and Air Conditioning Engineers.
	8. American Society of Mechanical Engineers.
	9. American Society for Testing and Materials.
	10. American Water Works Association.
	11. American Welding Society.
	12. Concrete Reinforcing Steel Institute.
	13. Factory Mutual Research Corporation.
	14. Institute of Electrical and Electronics Engineers.
	15. National Electrical Manufacturer’s Association.
	16. Occupational Safety and Health Administration.
	17. National Fire Protection Association.
	18. Prestressed Concrete Institute.
	19. Underwriters’ Laboratories, Inc.
	20. NSF International.
	21. International Organization for Standardization (ISO).
	22. SSPC: The Society for Protective Coatings.
	23. American Petroleum Institute.
	24. NACE International.
	25. All other applicable standards listed in the Specifications, and the standards of utility service companies, where applicable.



	01523.pdf
	1.01 EMERGENCY TELEPHONE NUMBERS
	A. The CONTRACTOR shall, at the CONTRACTOR’S expense, furnish to the ENGINEER an emergency phone number list for 24-hour contact during the construction period. Include numbers for office phones, pagers, and cellular phones, as applicable.
	B. The list should include, but not be limited to:
	1. CONTRACTOR’S office representative,
	2. CONTRACTOR’S field superintendent,
	3. CONTRACTOR’S foreman,
	4. OWNER’S main office,
	5. OWNER’S 24 hour emergency number,
	6. PROJECT ENGINEER,
	7. PROJECT INSPECTOR,
	8. Utility companies such as gas, water, sewer, oil, telephone, cable, TV, etc.,
	9. Highway Departments,
	10. Other involved agencies.

	C. CONTRACTOR shall add names and numbers given to him by ENGINEER and resubmit to ENGINEER as requested.
	D. Emergency phone list must be submitted and considered acceptable to ENGINEER prior to the start of construction.
	E. Phone list must be neatly typed or word processed and submitted on 8-1/2 x 11 inch paper.


	01562.pdf
	1.01 DESCRIPTION
	A. CONTRACTOR shall be responsible for taking all precautions, providing all programs, and taking all actions necessary to protect the Work and all public and private property and facilities from damage as specified in the General Conditions and herein.
	B. In order to prevent damage, injury or loss, CONTRACTOR’S actions shall include, but not be limited to, the following:
	1. Store apparatus, materials, supplies, and equipment in an orderly, safe manner that will not unduly interfere with the progress of the Work or the Work of any other contractor or utility service company.
	2. Provide suitable storage facilities for all materials which are subject to injury by exposure to weather, theft, breakage, or otherwise.
	3. Place upon the Work or any part thereof only such loads as are consistent with the safety of that portion of the Work.
	4. Clean up frequently all refuse, rubbish, scrap materials, and debris caused by his operations, to the end that at all times the site of the Work shall present a safe, orderly and workmanlike appearance.
	5. Provide barricades and guard rails around openings, for scaffolding, for temporary stairs and ramps, around excavations, elevated walkways and other hazardous areas.

	C. CONTRACTOR shall not, except after written consent from proper parties, enter or occupy privately-owned land with men, tools, materials or equipment, except on easements provided herein.
	D. CONTRACTOR shall assume full responsibility for the preservation of all public and private property or facility on or adjacent to the site.  If any direct or indirect damage is done by or on account of any act, omission, neglect or misconduct in th...

	1.02 BARRICADES AND WARNING SIGNALS
	A. Where Work is performed on or adjacent to any roadway, right-of- way, or public place, CONTRACTOR shall provide barricades, fences, lights, warning signs, danger signals, watchmen, and shall take other precautionary measures for the protection of p...

	1.03 TREE AND PLANT PROTECTION
	A. CONTRACTOR shall protect existing trees, shrubs and plants on or adjacent to the site that are shown or designated to remain in place against unnecessary cutting, breaking or skinning of trunk, branches, bark or roots.
	B. Materials or equipment shall not be stored or parked within the drip line.
	C. Temporary fences or barricades shall be installed to protect trees and plants in areas subject to traffic.
	D. Fires shall not be permitted under or adjacent to trees and plants.
	E. Within the limits of the work, water trees and plants that are to remain, in order to maintain their health during construction operations.
	F. Cover all exposed roots with burlap that shall be kept continuously wet.  Cover all exposed roots with earth as soon as possible.  Protect root systems from mechanical damage and damage by erosion, flooding, run-off or noxious materials in solution.
	G. If branches or trunks are damaged, prune branches immediately and protect the cut or damaged areas with a nursery product specifically for horticultural use in a manner approved by the ENGINEER.
	H. All damaged trees and plants that die or suffer permanent injury shall be removed when ordered by the ENGINEER and replaced by a specimen of equal or better quality.
	I. Coordinate work in this section with requirements of Division 2 Technical Specifications.
	1.04 PROTECTION OF EXISTING STRUCTURES
	A. Underground Structures:
	1. Underground structures are defined to include, but not be limited to, all sewer, water, gas, and other piping, and manholes, chambers, electrical conduits, tunnels and other existing subsurface work located within or adjacent to the limits of the W...
	2. All underground structures known to ENGINEER except water, sewer, electric, and telephone service connections are shown.  This information is shown for the assistance of CONTRACTOR in accordance with the best information available, but is not guara...
	3. CONTRACTOR shall explore ahead of his trenching and excavation Work and shall uncover all obstructing underground structures sufficiently to determine their location, to prevent damage to them and to prevent interruption to the services which such...
	4. Necessary changes in the location of the Work may be made by ENGINEER, to avoid unanticipated underground structures.
	5. If permanent relocation of an underground structure or other subsurface facility is required and is not otherwise provided for in the Contract Documents, ENGINEER will direct CONTRACTOR in writing to perform the Work, which shall be paid for under ...

	B. Surface Structures:
	1. Surface structures are defined as all existing buildings, structures and other facilities above the ground surface.  Included with such structures are their foundations or any extension below the surface.  Surface structures include, but are not li...

	C. Protection of Underground and Surface Structures:
	1. CONTRACTOR shall sustain in their places and protect from direct or indirect injury all underground and surface structures located within or adjacent to the limits of the Work.  Such sustaining and supporting shall be done carefully and as required...
	2. CONTRACTOR shall assume all risks attending the presence or proximity of all underground and surface structures within or adjacent to the limits of the Work.  CONTRACTOR shall be responsible for all damage and expense for direct or indirect injury ...

	D. All other existing surface facilities, including but not limited to, guard rails, posts, guard cables, signs, poles, markers, and curbs which are temporarily removed to facilitate installation of the Work shall be replaced and restored to their ori...
	A. CONTRACTOR shall protect floors, roofs and ceilings during the entire construction period.
	B. Proper protective covering shall be used when moving heavy equipment, handling materials or other loads, when painting, handling mortar and grout and when cleaning walls and ceilings.
	C. Use metal pans to collect all oil and cuttings from pipe, conduit, or rod threading machines and under all metal cutting machines.
	D. Roofs and ceilings shall not be loaded without written permission of the ENGINEER.
	A. Provide protection of installed products to prevent damage from subsequent operations.  Remove protection facilities when no longer needed, prior to completion of Work.
	B. Control traffic to prevent damage to equipment, materials and surfaces.
	C. Provide coverings to protect equipment and materials from damage.
	1. Cover projections, wall corners, and jambs, sills and soffits of openings, in areas used for traffic and for passage of products in subsequent work.
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	1.01 DESCRIPTION
	A. Provide and maintain methods, equipment, and temporary construction, as necessary to provide controls over environmental conditions at the construction site and adjacent areas.  Remove physical evidence of temporary facilities at completion of Work.

	1.02 NOISE CONTROL
	A. CONTRACTOR’S vehicles and equipment shall be such as to minimize noise to the greatest degree practicable.  Noise levels shall conform to the latest OSHA standards and in no case will noise levels be permitted which interfere with the work of the O...

	1.03 DUST CONTROL
	A. CONTRACTOR shall be responsible for controlling objectionable dust caused by his operation of vehicles and equipment, clearing or for any reason whatever.  CONTRACTOR shall apply water or use other methods subject to the ENGINEER’S approval which w...

	1.04 PEST AND RODENT CONTROL
	A. Provide rodent and pest control as necessary to prevent infestation of construction or storage area.
	1. Employ methods and use materials which will not adversely affect conditions at the site or on adjoining properties.
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	A. NOT USED

	1.06 POLLUTION CONTROL
	A. Provide methods, means and facilities required to prevent contamination of soil, water or atmosphere by the discharge of noxious substances from construction operations.
	B. Provide equipment and personnel, perform emergency measures required to contain any spillages, and to remove contaminated soils or liquids.
	1. Excavate and dispose of any contaminated earth offsite, and replace with suitable compacted fill and topsoil.

	C. Take special measures to prevent harmful substances from entering public waters.
	1. Prevent disposal of wastes, effluents, chemicals, or other such substances adjacent to streams, or in sanitary or storm sewers.

	D. Provide systems for control of atmospheric pollutants.
	1. Prevent toxic concentrations of chemicals.
	2. Prevent harmful dispersal of pollutants into the atmosphere.

	E. All CONTRACTOR’S equipment used during construction shall conform to all current federal, state and local laws and regulations.

	1.07 EROSION CONTROL
	A. NOT USED
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